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ADVERTISEMENT FOR BID

The Adams County Housing Authority, Clayton, lllinois will receive sealed bids as
defined in the Construction Documents for Unit Renovation (Unit 13) at 506
Dudley Street, Liberty (Site IL 46-17) and Unit Renovation (Unit 9) at 108 S. Main
Street, Payson (Site IL 46-3). Architechnics, Inc. Project No. 5990.

-Base Bid "A" — Unit Renovation (Unit 13) at:
506 Dudley Street, Liberty, IL (Site IL 46-17)

-Base Bid “B” — Unit Renovation (Unit 9) at:
108 S. Main Street, Payson, IL (Site IL 46-3)

Bids will be received until 2:00 P.M. prevailing time on Thursday, October 8,
2020 at the Office of Architechnics, Inc., 510 Maine Street, Floor 10, Quincy,
Illinois 62301, at which time and place all bids will be publicly opened and read
aloud.

DIGITAL AND PAPER Plans and Specifications for bidding purposes are
available online at www.architechnicsinc.com (click on the contractors tab) as
well as at the offices of the architect, ARCHITECHNICS, INC. 510 Maine St.,
Quincy, IL 62301, 217-222-0554. A deposit of $50.00 (paper) will be required for
use of the Plans and Specifications for bidding purposes. Any bidder submitting
a bid must obtain a paper copy of Plans and Specifications, and be listed on the
Plan Holders List to have their bid accepted. Deposits will be refunded in full,
only to those contractors who submit a bona fide bid and to any plan
holder who returns the bidding documents to the Architect’s office within
ten (10) days following the bid opening date.

A certified check or bank draft, payable to the Adams County Housing Authority,
Clayton, lllinois, U.S. Government bonds, or a satisfactory bid bond executed by
the bidder and acceptable sureties in an amount equal to (5%) five percent of the
bid shall be submitted with each bid.

The successful bidder will be required to furnish and pay for satisfactory
Performance, Labor, Material and Payment Bond or Bonds.

Attention is called to the provisions for equal employment opportunity.
Section 3 low income residents and businesses are strongly encouraged to

apply.

Attention is called to the provisions for equal employment opportunity, and
payment of not less than the minimum salaries and wages as set forth in the
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Specifications, and determined by the U.S. Department of Labor, must be paid
on this Project.

Appointments to view the Project Site shall be scheduled with the office of
Mrs. Jean Cowen, Executive Director by calling (217) 894-7022.

A Pre-Bid Meeting will be held at the Adams County Housing Authority property
located at 506 Dudley Street, Liberty, lllinois, at 10:00 A.M. on Thursday,
October 1, 2020, Meet in Unit 13. All Contractors and Suppliers are encouraged
to attend. Owner and A/E representatives will be on hand to address questions
and provide a “tour” of the existing building site.

The Adams County Housing Authority reserves the right to reject any or all bids
or to waive any informalities or technicalities in the bidding.

No bid shall be withdrawn for a period of ninety (90) consecutive calendar days
subsequent to the opening of bids without the consent of the Adams County
Housing Authority.

BY ORDER OF
ADAMS COUNTY HOUSING AUTHORITY

BY: Jean Cowen
Title: Executive Director
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BIDS FOR COMPLETE CONSTRUCTION OF
UNIT RENOVATION (UNIT 13) SITE (IL 46-17) AT:
506 DUDLEY STREET LIBERTY, IL
UNIT RENOVATION (UNIT 9) SITE (IL 46-3) AT:
108 S. MAIN STREET PAYSON, IL

ADAMS COUNTY HOUSING AUTHORITY
FORM OF BID
To the Adams County Housing Authority, Clayton, lllinois

Gentlemen:

The undersigned, having familiarized (himself) (themselves) with the
local conditions affecting the cost of the work, and with the Specifications (including
Advertisement for Bids, Instructions to Bidders, this bid, the form of Bid Bond, the form
of Non-Collusive Affidavit, the form of Contract, and the form of Performance and
Payment Bond or Bonds, the General Conditions, the Special Conditions, the
Supplementary Conditions, the General Requirements, the Technical Specifications and
the Drawings and Addenda, if any thereto, as prepared by Architechnics, on file in the
offices of the Adams County Housing Authority and the Architect, hereby proposes to
furnish all labor, materials, equipment and services required to complete Unit
Renovation (Unit 13) Site (IL 46-17) at: 506 Dudley Street, Liberty, IL. Unit Renovation
(Unit 9) Site (IL 46-3) at: 108 S. Main Street, Payson, IL.

Architechnics, Inc. Project No. 5990, all in accordance herewith:

1. BASE BID “A” — UNIT RENOVATION (UNIT 13) SITE (IL 46-1) AT:
506 DUDLEY STREET, LIBERTY, ILLINOIS

To provide and install all labor and material to complete work as indicated on the
drawings and as specified herein for the sum of,

Dollars

% ; ).

2. BASE BID “B” — UNIT RENOVATION (UNIT 9) SITE (IL 46-1) AT:
108 S. MAIN STREET, PAYSON, ILLINOIS

To provide and install all labor and material to complete work as indicated on the
drawings and as specified herein for the sum of

Dollars

(% : ).
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The bidder acknowledges receipt of the following ADDENDA:

NO. DATED
NO. DATED
NO. DATED

The bidder acknowledges receipt of the following Allowances included in this Bid:
a. Acknowledge “Change Order/Contingency Price Allowance”,

refer to Special Conditions, page SPC-8,

Item 25 . ... ..

Check Box

. If awarded the Contract for work on the project, bidder agrees to perform all of the
work within (90) consecutive calendar days from the date of the notice of award for
Base Bid “A”, and within (150) consecutive calendar days from the date of the notice
of award for Base Bid “B”.

. In submitting this bid, it is understood that the right is reserved by the Adams County
Housing Authority to reject any and all bids. If written notice of the acceptance of this
bid is mailed, telegraphed, or delivered to the undersigned within sixty days after the
opening thereof, or at any time thereafter before this bid is withdrawn, the
undersigned agrees to execute and deliver a contract in the prescribed form and
furnish the required bond within ten (10) days after the contract is presented to him
for signature.

. Security in the sum of

Dollars

($ ; ), in the form of
is submitted herewith in accordance with the Specifications.

. Attached hereto is an affidavit in proof that the undersigned has not entered into any
collusion with any person in respect to this proposal or any other proposal, or the
submitting of proposals for the contract for which this proposal is submitted.

. The bidder represents that he ( ) has, ( ) has not participated in a previous contract
or subcontract subject to the equal opportunity clause prescribed by Executive
Orders 10925, 11114, or 11246, or the Secretary of Labor; that he ( ) has, ( ) has
not filed all required compliance reports; and that representations indicating
submission of required compliance reports, signed by proposed subcontractors, will
be obtained prior to subcontract awards. (The above representation need not be
submitted in connection with contracts or subcontracts which are exempt from the
clause.)
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6. Certification of Non-segregated Facilities. By signing this bid, the bidder certifies that
he does not maintain or provide for his employees any segregated facilities at any of
his establishments, and that he does not permit his employees to perform their
services at any location, under his control, where segregated facilities are
maintained. He certifies further that he will not maintain or provide for his employees
any segregated facilities at any of his establishments, and that he will not permit his
employees to perform their services at any location, under his control, where
segregated facilities are maintained. The bidder agrees that a breach of this
certification is a violation of the Equal Opportunity Clause in this contract. As used in
this certification, the term “segregated facilities’ means any waiting rooms, work
areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive or are, in fact, segregated on
the basis of race, color, religion, or national origin, because of habit, local custom, or
otherwise. He further agrees that (except where he has obtained identical
certifications from proposed subcontractors for specific time periods) he will obtain
identical certifications from proposed subcontractors prior to the award of
subcontracts exceeding $10,000, that he will retain such certification in his files; and
that he will forward a notice to his proposed subcontractors as provided in the
instruction to bidders.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 100

Date , 20 Bidder:
Name:

Official Address: By:
Title:

(SIGN ORIGINAL ONLY)
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FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we the undersigned,

(Name of Principal)
as PRINCIPAL, and

, as Surety

(Name of Surety)

are held and firmly bound unto the Adams County Housing Authority, Clayton,
lllinois hereinafter called the “ACHA”, in the penal sum of

DOLLARS, lawful money of the United
States, for the payment of which sum will and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal
has submitted the accompanying bid, dated , for

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period
specified therein after the opening of the same, or, if no period be specified,
within ninety (90) days after the said opening, and shall within the period
specified therefore, or, if no period be specified, within ten (10) days after the
prescribed forms are presented to him for signature, enter into a written contract
with the ACHA in accordance with the bid as accepted, and give bond with good
and sufficient surety or sureties, as may be required, for the faithful performance
and proper fulfillment of such contract; or in the event of the withdrawal of said
bid, within the period specified, or the failure to enter into such contract and give
such bond within the time specified, if the Principal shall pay the ACHA the
difference between the amount specified in said bid and the amount for which
the ACHA may procure the required work or supplies or both, if the latter amount
be in excess of the former, then the above obligation shall be void and of no
effect, otherwise to remain in full force and virtue.
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FORM OF BID BOND

IN WITNESS WHEREOF, the above-bounded parties have executed this
instrument under their seals this day of , the
name and corporate seal of each corporate party being hereto affixed and these
present duly signed by its undersigned representative, pursuant to authority of its
governing body.

In Presence of:

(SEAL) (Individual Principal)

(Business Address)

(SEAL) (Individual Principal)

(Business Address)

Attest:

(Corporate Principal)

(Business Address)

By:

Affix Corporate Seal

Attest;

(Corporate Surety)

(Business Address)

Affix Corporate Seal
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FORM OF BID BOND

(Power-of-Attorney for person signing for surety company must be attached to
bond).

CERTIFICATE AS TO CORPORATE PRINCIPAL

| , certify that | am the

1

Secretary of the corporation named as Principal in the bond; that

, Who signed the said bond on behalf of the Principal
was then of said corporation; that | know his signature,
and his signature thereto is genuine; and that said bond was duly signed, sealed,
and attested to for and on behalf of said corporation by authority of its governing
body.

(Corporate Seal)

BB-3



9



FORM OF NON-COLLUSIVE AFFIDAVIT

AFFIDAVIT

(Prime Bidder)

State of ) sS.
County of )

, being first duly

sworn, disposes and says:

That he is

(a partner or officer of the firm of, etc.)

the party making the foregoing proposal or bid, that such proposal or bid is
genuine and not collusive or sham; that said bidder has not coliuded, conspired,
connived or agreed, directly or indirectly, with any bidder or person, to put in a
sham bid or to refrain from bidding, and has not in any manner, directly or
indirectly, sought by agreement or collusion, or communication or conference,
with any person, to fix the bid price of affiant or of any other bidder, or to fix any
overhead, profit or cost element of said bid price, or of that of any other bidder,
or to secure any advantage against the Adams County Housing Authority,
Clayton, lllinois or any person interested in the proposed contract; and that all
statements in said proposal or bid are true.

Signature of:
Bidder, if the bidder is an individual;

Partner, if the bidder is a partnership;
Officer, if the bidder is a corporation.

Subscribed and sworn to before me
this day of

My commission expires

NCA -1






FORM OF CONTRACT

THIS AGREEMENT Made this day of , in the year Two Thousand
and by and between :
a partnership consisting of or individual
trading as

hereinafter called the "Contractor"”, and

Adams County Housing Authority
PO BOX 207, 102 North Adams Street,
Clayton, lllinois 62324, hereinafter called the "ACHA",

WITNESSETH, that the Contractor and the ACHA, for the consideration stated herein,
mutually agree as follows:

ARTICLE 1. Statement of Work: The Contractor shall furnish all labor materials,
equipment, and services and perform and complete all work required for the Unit
Renovation (Unit 13) at Site (IL 46-17), 506 Dudley Street, Liberty, IL and Unit Renovation
(Unit 9) at Site (IL 46-3), 108 S. Main Street, Payson, IL. Architechnics, Inc. Project No.
5990. Work includes related construction, in strict accordance with the Specifications and
Addenda thereto numbered , dated , and , dated ;
and , dated , prepared by Architechnics, Inc. which said
Specifications, Addenda, and Drawings are incorporated herein by reference and made a
part hereof.

ARTICLE 2. The Contract Price. The ACHA shall pay the Contractor for the performance
of the Contract, in current funds, subject to additions and deductions as provided in the
Specifications, the sum of

Dollars. ($ )

ARTICLE 3. Nondiscrimination. "During the performance of this contract, the Contractor
agrees as follows.

“(1) The Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The Contractor will take affirmative
action to ensure that applicants are employed and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such
actions shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; of pay or other forms of compensation; and selection for training --
including apprenticeship. The Contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided by the contraction
officer setting forth the provisions of this nondiscrimination clause.”

“(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin."

(3) The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice, to be
provided by the agency contracting officer, advising the labor union or workers'
representative of the contractor's commitments under Section 202 of Executive Order No.
11246 of September 24, 1965, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.
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FORM OF CONTRACT

(4) The contractor will comply with all provision of Executive Order No. 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of
Labor.

(5) The contractor will furnish all information and reports required by Executive Order No.
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and accounts
by the contracting agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the non-discrimination clauses of
this contract or with any such rules, regulations, or orders, this contract may be cancelled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible
for further Government contracts in accordance with procedures authorized in Executive
Order No. 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order No. 11246 of September 24, 1965, or by
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the provisions of Paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of
September 24, 1965, so that such provisions including sanctions for noncompliance.
Provided, however, that in the event the contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the
contracting agency, the contractor may request the United States enter into such litigation
to protect interests of the United States.

ARTICLE 4. Contract Documents. The Contract shall consist of the following component
parts:

This Instrument.

General Conditions.
Special Conditions.
Supplementary Conditions.
General Requirements.
Technical Specifications.
Drawings.

@~ 0o0ow

This instrument, together with the other documents enumerated in this Article 4,
which said other documents are as fully a part of the Contract as if hereto or herein
repeated, form the Contract. In the event that any provision of any other component part,
the provision or the component part first enumerated in this Article 4 shall govern, except
as otherwise specifically stated. The various provisions in Addenda shall be construed in
the order of preference of the component part of the Contract which each modifies.
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FORM OF CONTRACT

IN WITNESS WHEREOF, the parties hereto have caused This Instrument to be executed

in original counterparts as of the day and year first above written.
(Contractor)
ATTEST:
By
Title

Business Address:

(Street)

(City, State) (Zip Code)

ATTEST:

ADAMS COUNTY HOUSING AUTHORITY

(ACHA)

By

Title

Business Address:

102 North Adams Street, PO Box 207.

Clayton, lllinois 62324

(Print or type the names underneath all signatures)
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FORM OF CONTRACT

Certifications

l, , certify that | am the of the
corporation named as Contractor herein; that , who
signed this Contract on behalf of the Contractor, was then of said

corporation; that said Contract was duly signed for and on behalf of said corporation by
authority of its governing body, and is within the scope of its corporate powers.

Corporate Seal:

(Print or type the names underneath all signatures)

Attest:
By
Title
Business Address:
(Street)
(City, State) (Zip Code)

FC-4



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

as Principal, hereinafter called Contractor, and

as Surety, hereinafter called Surety, are held and firmly bound unto the Adams
County Housing Authority, 102 North Adams Street, Clayton, Illinois 62324, as
Obligee, hereinafter called ACHA, in the amount of

Dollars, for
the payment whereof Contractor and Surety bind themselves, their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly
by these presents.

WHEREAS, Contractor has by written agreement dated
entered into a contract with the ACHA for the Unit Renovation (Unit 13) at Slte
(IL 46-17), 506 Dudley Street, Liberty, IL and Unit Renovation (Unit 9) at Site

(IL 46-3), 108 S. Main Street, Payson, IL. Work includes related construction in
accordance with Specifications and Drawings prepared by Architechnics, (Project
No. 5990) 510 Maine Street — Floor 10, Quincy, lllinois 62301, which contract
is by reference made a part thereof, and is referred to as the Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if
Contractor shall promptly and faithfully perform said Contract, then this obligation
shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by
the ACHA.

Whenever Contractor shall be, and declared by the ACHA to be in default under
the Contract, the ACHA have performed Owner's obligations thereunder, the
Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions, or

2) Obtain a bid, or bids, for completing the Contract in accordance with its
terms and conditions and upon determination by Surety of the lowest
responsible bidder, or, if the ACHA elects, upon determination by the
ACHA and the Surety jointly of the lowest responsible bidder, arrange for a
contract between such bidder and the ACHA, and make available as Work
progresses (even though there should be a default or a succession of
default under the contract or contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the balance
of the contract price; but not exceeding, including other costs and damages
for which the Surety may be liable hereunder, the amount set forth in the
first paragraph hereof.
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The term "balance of the contract price," as used in this paragraph, shall
mean the total amount payable by the ACHA to Contractor under the
Contract and any amendments thereto, less the amount properly paid by
the ACHA to Contractor.

Any suit under this bond must be instituted before the expiration of two (2)
years from the date on which final payment under the Contract falls due.

Signed and sealed this day of

(Principal) (Seal)
(Witness) (Title)

(Surety) (Seal)
(Witness) (Title)
The rate of premium on this bond is $ per thousand.

The total amount of premium charged is $
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CERTIFICATE AS A CORPORATE PRINCIPAL

I, , certify that | am the

Secretary of the corporation named as Principal in the within bond; that

who signed the said bond on behalf of the Principal was then
of said corporation; that | know his signature, and his signature thereto is

genuine; and that said bond was duly signed, sealed, and attested to for and on
behalf of said corporation by authority of its governing body.

(Corporate Seal)
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FORM OF LABOR AND MATERIAL PAYMENT BOND

LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

as Principal, hereinafter called Principal, and,

as surety, hereinafter called Surety, are held and firmly bound into the Adams
County Housing Authority, 102 North Adams Street, Clayton, lllinois 62324, as
Obligee, hereinafter called the ACHA, for the use and benefit of claimants as
herein below defined, in the amount of Dollars, for
the payment whereof Principal and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS

Principal has by written agreement dated
entered into a contract with the ACHA for the Unit Renovation (Unit 13) at Slte
(IL 46-17), 506 Dudley Street, Liberty, IL and Unit Renovation (Unit 9) at Site

(IL 46-3), 108 S. Main Street, Payson, IL. Work includes work in accordance with
Specifications and Drawings prepared by Architechnics (Project No.5990), 510
Maine Street - Floor 10, Quincy, IL 62301, which contract is, by reference, made
a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if
Principal shall promptly make payment to all claimants as hereinafter defined, for
all labor and material used or reasonably required for use in the performance of
the Contract, then this obligation shall be void; otherwise, it shall remain in force
and effect, subject, however, to the following conditions.

1. A claimant is defined as one having a direct contract with the Principal or with
a Subcontractor of the Principal for labor, material, or both, used or
reasonably required for use in the performance of the Contract, labor and
material being construed to include that part of water, gas, power, light, heat,
oil, gasoline, telephone service, or rental of equipment directly applicable to
the Contract.

2. The above named Principal and Surety hereby jointly and severally agree
with the ACHA that every claimant as herein defined, who has not been paid
in full before the expiration of a period of ninety (90) days after the date on
which the last of such claimant's work or labor was done or performed, or
materials were furnished by such claimant, may sue on this bond for the use
of such claimant, prosecute the suit to final judgment for such sum or sums
as may be justly due claimant, and have execution thereon. The ACHA shall
not be liable for the payment of any costs or expenses of any such suit.
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FORM OF LABOR AND MATERIAL PAYMENT BOND

3. No suit or action shall be commenced hereunder by any claimant:

4.

a. Unless claimant, other than one having a direct contract with the Principal
shall have given written notice to any two of the following: the Principal,
the ACHA, or the Surety above named within ninety (90) days after such
claimant did or performed the last of the work or labor, or furnished the last
of the materials for which said claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the
materials were furnished, or for whom the work

or labor was done or performed. Such notice shall be served by mailing
the same by registered mail or certified mail; postage prepaid, in an
envelope addressed to the Principal, the ACHA or Surety, at any place
where an office is regularly maintained for the transaction of business, or
served in any manner in which legal process may be served in the state in
which the aforesaid project is located, save that such service need not be
made by a public officer.

b. After the expiration of one (1) year following the date on which Principal

ceased work on said contract, it being undersigned, however, that if any
limitation embodied in this bond is prohibited by any law controlling the
construction hereof, such limitation shall be deemed; to be amended so as
to be equal to the minimum period of limitation permitted by such law.

c. Other than in a state court of competent jurisdiction in and for the county
or other political subdivision of the state in which the Project, or any part
thereof, is situated, or in the United States District Court for the district in
which the project, or any part thereof, is situated, and not elsewhere.

The amount of this bond shall be reduced by and to the extent of any
payment of payments made in good faith hereunder, inclusive of the payment
by Surety of mechanics liens which may be filed of record against said
improvement, whether or not claim for the amount of such lien be presented
under and against this bond.
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FORM OF LABOR AND MATERIAL PAYMENT BOND

Signed and sealed this day of
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Title)
The rate of premium on this bond is $ per thousand.

The total amount of premium charged is $
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FORM OF LABOR AND MATERIAL PAYMENT BOND

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the

Secretary of the corporation named as Principal in the bond; that

, who signed the said bond on behalf of Principal,

was then of said corporation; that | know his
signature, and his signature thereto is genuine; and that said bond was duly
signed, sealed, and attested to for an on behalf of said corporation by authority
of its governing body.

(Corporate Seal)
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1. Bid Preparation ard Submission

(a) Bldders are expected to examina the spacifications, drawings,
all instructions, and, If applicable, the canstruction site {see also the
contract clauss entitled Stte investigation and Conditions Affect-
Ingthe Wark of the Gensral Conditions of the Coniract for Construc-
tion). Fallure to do so wifl be at the bidders' risk. ’

(b) All bids must be submitted on the forms provided by the Public
Houslng Agency/indlan Housing Authority (PHANHA), Bidders shall
furnish all the Information required by the sollcitation. Blds mustbs
signed and the bldder's name typed or printed on the bid sheet and
each continuation shest which raquires the entry of Information by
the bidder. Erasures or other changes mustba Initlaled by the person
slgning the bld. Blds signed by an agent shall be accompanled by

aevidence of that agent's authority. (Bldders should retaln a copy of °

thelr bid for thelr records.)

(c) Bidders must submit as part of thelr bld a completed form RUD-
5358-A, "Representations, Certifications, and Other Statements of
Blddars.”

(d) Al bid documents shall be sealed In an epvelope which shall bs
clearly marked with tha words "Bld Documents,” the Irfvitation for
Blds (IFB) numbsr, any project or other Identiiying number, the
bidder's name, and the date and time for recaipt of bids.

(e) !fthis solicitation requires bidding on all ltems, fallure to do so wiil
disquallly the bid. If bidding on all items Is not required, bidders
ghould Insert the words “No Bld" in the space provided for any ltem
on which no price Is-submitted.

{f) Unless expressly authorized elsewhara In this solicltation, alter-
nate bids will not be considered.

. -{g) Unless expressly authorized elsewhare In this solicitation, bids

submitted by telegraph or facsimile (fax) machines will not be
considered. - '

(h) If tha proposad contract ls for a Mutual Help project (as de-
scribed In 24 CFR Part 805, Subpart E) that Involves Mutuel Help
contributlons of work, material, or equipment, supplemental Informa-

tion regarding tha bld advertisament Is provided as an attachment to
; this solicltation.

2. Explanatlons and interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or Interpretation
of the solicitation, specifications, drawings, atc., must request It at
laast 7 days before the schedulad time for bld opening. Requests .
may be oral or written. Oral requests must be conflrmed In writing. .
The only oral clarifications that will be provided will be those clearly
related to sollcitation procedures, La,, not substantive technical
Informatlon. No other oral explanation or Interpretation will be
provided. Any Information given & prospective bldder conceming
this sollcltation will be furnished promptly to all other prospective
biddars as a written améndment to the sollcitation, If that Information
Is necessary In submitiing bids, or If the lack of it would be prejudiclal
to other prospective bldders.

(b} Any Information obtalned by, or provided to, a bldder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation. ‘

3, Amendments lo Invitations for Blds

(2) M this scllcltation Is amended, then all terms and conditions
which are not modifled remaln unchanged.

(b) Bldders shall acknowledge recalpt of any amendment to this
golicitation (1) by signing and retuming the amendment, (2) by
Identifying the amendment number and date on the bld form, or (3} -
by letter, telegram, or facsimile, If those methods are authorized in -
the solicltation. The PHA/IHA mustrecalve acknowledgement by the
time and at the place specliled for recelpt of bids. Blds which fall to
acknowledge the bidder's recelpt of any amendment will result in the
rejaction of the bid If the amendment{s) contalned Information which
substantively changed the PHA's/IHA's requirements.

(¢) Amendments will be on fils In the offlces of the PHAHA and the .
Architact at least 7 days before bid opening,

4. Responsibliity of Prospective Contractor

(8) The PHA/IHA will award contracis only to responsible prospac-
tive contractors who have the abfiity to perform successfully under
the terms and condltions of the proposad contract. In dgtermining

the responsiblitty of e bidder, tha PHA/IHA will consider such matters
as tha bldder's: :

(1) Integrity;

(2) Compllance with public pollcy;

(3) Record of past parformance; and -

{4) Financlal and technical resources (Including construction

and tachnical equipment).

(b) Before a bld Is considered lor award, the bidder may be re-
quested by the PHA/IHA to submht e statement or other documenta-
tlon regarding any of tha ltems In paragraph (a) above. Fallure by the

bidder to provide such additional Information shall render the bldder
nonrasponsible and Inellglble for award.

‘Previous edition Is obsolels
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Late Submisslons, Modlflcatlons, and Withdrawal of Blds

4} Any bld recelvad at the place deslgnated In the solicitation after
v exact time specifled for recelpt will not ba considered unless itis
selvad before award Is made and It

(1) Was sent by reglstered or certifled mall not later than tha
fitth calendar day balore tha date speclfisd for racelpl of ofters (e.g.,
an offer submitted in response to e sollcltatlon requiring receipt of
offers by the 20th of the month must have been malled by the 15th);

(2) Was sent by mall, or If authorized by the solicitation, was
sentby telegram orviafacsimlle, and It Is determined by the PHANHA
that the late recalpt was due solely 1o mishandling by the PHANHA
after receipt at the PHA/IHA; or :

{3) Was sent by U.S, Postal Service Express Mall Next Day
Service - Posl Offlca to Addressee, not later than 5:00 p.m. at the
. place of malling two working days prior to the date speciiied tor
vecelpt of proposals, The lem “working days” ‘excludes weekends
and observed holldays.

(b) Any modification or withdrawal of a bid s subject to the sama
condllions as in paragraph (a) of this provision.

(c) The only acceptable évidenca to astablish the date of malling of
a late bid, modification, or withdrawal sent sither by reglstered or
certified mall Is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original recelpt from the U.S.
or Canadlan Postal Servica. Both postmarks niust show a leglble
date or tha bld, mod!fication, or withdrawal shall be processed as f

maled lata. "Postmark® means a printed, stamped, or otherwisa.

placed Impression {exclusive of a postage meter machine Impres-
slon) thet Is readily Identlflable without further action as having been
supplied and affixed by employeas of tha U.S. or Canadian Postal

;ervice on the date of malling. Therefore, bldders should request the
postal clerk to placa a hand cancellatlon bull's-aye postmark on both
the recelpt and the envelope or wrapper.

(d) The only acceplable evidence to establish tha time of recelpt at the
PHANHA Is the timé/date stamp of PHA/IHA on the proposal wrapper or
other documentary avidences of receipt maintalned by the PHAIHA.

(e) The only acceptable evidence to establish the date of malling of
a late bid, modification, or withdrawal sent by Express Mall Next Day
Service-Post Office to Addressee Is the date entered by the post
offica recslving clerk on the “Express Mall Next Day Service-Post
Office to Addresses" label and the postmark on both tha envalope or
wrapper and on the original recelpt trom the U.S. Postal Service.
"Postmari” has the sama meaning as deflned In paragraph (c) of this

* provislon, excluding postmarks of the Canadlan Postal Service.
Therefore, bidders should request the postal clerk to placs a leglble
hand cancellation bull's eye postmark on both the recelpt and Fallure
by a bidder to acknowledge recelpt of the envalope or wrapper.

{f). Notwithstanding paragraph (a} of this provision, & late modifica-
tion of an otherwlse successful bid that makes Its terms more
favorable to the PHA/IHA will be consldered at any time R1s received
and may be accepted.

(g} Blds may ba withdrawn by wiritten notice, or If authorized by this
solicttation, by telagram (including mallgram) or facslmile machine
transmisslon recelved at any time before the exact time set for
opening of blds; provided that written confirmation of telegraphic or
facsimite withdrawale over the signature of the bidder is mafled and
postmarked prior to the spacified bid opening time. A bid may be
withdrawn In person by a bidder or its authorized reprasentative If,
‘before the exacttime set for opening of bids, the identity of the person

requesting withdrawal Is establlshed and the person signs a recelpt
for the bid.

6. Bld Opening

All blds recelved by the data and time of receipt specified in the
solicitation will be publicly openad and read. The time and place of
opening wlli ba es specified In the sollcltation. Bidders and other
Interested persons may ba prasent.

7. Service of Protest
(a) Delinltlons. As used In this provislon:

“Interested party” means an actual or prospective biddar whose
direct economic Interest would be affected by the award of the
contract.

“Protest” means a written objectlon by aninterested party to this
sollcltatlon or to a proposed or actual award of a contract pursuant
to this sollcitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer deslgnate the officlal orlocation where a protest
may be served on the Contracting Officer] :

(c) All protests shall be resolved In accordance with the PHA's/

\HA's protest pollcy and procedures, coples of which are maintained
at the PHA/IHA,

8. Contract Award

() The PHA/HA will evaluate bids In responsa 1o this solicltation
without discusslons and will award a contract to tha tesponsible
bldder whose bid, conforming io'the solicltation, wilt be most advan-
tageous to tha PHA/IHA consldering only price and any price-related
factors spaclfied In the sollcitation.

{B} f the -apparent low bid racalved In response to thls solicltation
exceeds tha PHA's/IHA's avallable funding for the proposad contract
work, the PHANHA may either accept separately priced ltems (soe
8(e) below) or uss the following procedure to determine contract
award, The PHA/HA shall apply In turn to each bld (proceeding In
arder from the apparent low bid to the high bld) sach of the separately
priced bid deductible tems, If any, In thelr priority ordsr set forth In
this solicitation. it upon tha application of the first deduclibie item to
all inltia!l bide, a naw low bid Is within the PHA'sIHA's avallable
funding, then award shell be mada to that bidder. It no bld ls within
the avaliable funding amount, then the PHA/IHA shall apply the
second deductible Item. The PHANHA shall continua thls process
unth an evaluated low bid, If any, Is within the PHA'slHA's avallable
tunding. I upon the application of all deductibles, no bidis within the
PHA's/IHA's avallable funding, or 1f the sollcitation does not request
separately priced deductibles, the PHA/NHA shall follow Its written
pollcy and procedures In making any eward under-this sollcltation.

(¢} 1nthe cass of tis low bids, award shall be mads In accordance
with the PHA's/IHA's wiitten policy and procedures.

{d) The PHA/IHA may reject any and all bids, accept other than the

" lowsstbld (e.g., the apparent low bid Is unreasonably low), and walve

Informalities or minor Iregularities In bids recelved, In accordance
with the PHA's/IHA's written policy and procedures.
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Unless precluded elsewhers In the solicitalion, the PHAANHA
iy mccept any ltem or combination of itams bld.

The PHANHA may reject any bld as nonresponsive If It Is
.aterlally unbalanced as to the prices for the varlous items of work
to be performed. A bid Is materlally unbalanced when It Is based o
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

{g) Awrittenaward shall be fumnished to the succassful bidder within

the perlod for acceptance specifled In the bld and shall resultin a ’

binding contract without further action by alther party.

9. Bld Guarantee {applicable to construction and equip-
ment contracts exceeding $25,000)

All blds must ba accompanled by a negotiable bid guarantes which

shall not be less than five parcent (5%) of the amount of the bid. The
bld guarantee may be a cerlifled check, bank draft, U.S, Government
Bonds at per value, or a bld bond secured by a surety company

acceptable to the U.S, Govemment and authorized to do businessin,

the stata where the work Is to be performed. In the cass whera the
work under the contract will be performed on an indlan reservation
aren, the bld guarantee may also be’an lrevocable Letter of Cradit
(see provision 10, Assurancé of Complétion, below). Ceried
chacks and bank drafts must be made payabla to the order of the
PHAIHA. The bld guarantes shall Insure the execution of the
contract and tha furnishing of a method of assurance of completion

by the successful bidder as required by the solicitation. *Fallure to '

submit a bid guarantee with the bid shall result In the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
relumed as soon as prectlcable atter bid opening.

10. Assurance of Completion .

3) Unless otherwise provided In Stats law, the successlul bldde
shall furnish en assuranca of complstion prior to the execution of any
contract under this sollcitation. This assurance may be [Contracting
Officer check applicable items] —

[1 (1) a performance and payment bond In a penal sum of 100
percent of the contract price; or, as may be required or permitied by
Stats law:

[1 (2) separate performance and payment bonds, each lor 50
percant or mors of the contract price;

[1 (3) a20 percent cash escrow;
[ ] (4) =25 percant revocable latter of cradit; o,

[ 1 (5) en lrevocable letter of credit for 10 percent of the total
contract price with a monltoring and disbursements agreemant with
the IHA (applicable only to contracts awarded by an IHA under the
Indlan Housing Program). ’

(b) Bonds must be obtalned from guarantee or surety companies
acceptable lo the U.S. Government and authorized to do business in
the state whera the work Is 1o be parformed. Individual suretles wil
not be considered. U.S, Treasury Circular Number 570, published
annually In the Federal Reglster, lists companles approved to act as
suretlas on bonds securlng Govemment contracts, the maximum
underwriting imlts on each contract bonded, and the States in which
the company Is llcensed to do business, Use of companles listed in
this clrcularis mandatory. Coples of tha circular may be downloaded
on the U.S. Department of Treasury website http://
:m.lms.ms.gnvfﬁTMndax.hunl, or orderad for a minimum fee
by contacting the Govemnment Printing Offlca at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the lotal
amount of premium charged, The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attomey shall not preceds
the date of the bond. The elfectiva date of the bond shallbe on or after
iha aexscutlon date of the contract. © ’

(d) Fallure by the successful bidder to obtain the required assur-
ance of completion within the ime specified, orwlthin such extended
perlod as the PHA/IHA may grant based upon reasons datermined
adaquate by the PHA/IHA, shall render the bidder Ineligible for
award, The.PHA/IHA may then elther award the contract to the next
lowest responslible bidder or sollclt new’bids. The PHANHA may
retain the Ineligible bidder's bld guarantes.

11. Preconstruction Conference (applicable to construction
contracts)

After awerd of a contract under this solicitation and prior to the starl
of work, the successful bldder will be required to attend a
preconstruction conferance with representatives of the PHANHA and
Its architact/englneer, and other Interested parlies convenad.by the
PHA/NHA. The conference will serve to acqualnt the pariicipants with
the general plan of the construclion operation and all other requlre-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards), The PHANHA will provida the successfulbldder with the
date, ime, and place of the conference.

12. Indlan Preference Requirements (applicable only If
this soliciiation Is for a contract to be performed on a
project for an Indlan Houslng Authority)

(a) HUD has dstermined that the contract awarded under this

~ sollcitation is subject o tha requirements of saction 7(b)of the Indlan

Self-Detarmination and Education Asslstanca Act(25U.5.C. 450s(b)).
Sectlon 7(b) requires that any contract or subcontract entered Into for
the benafit of Indlans shali raqulre that, tothe greatest extent feaslble

(1) Preferences and opportunities for tralning and employment
(other than cora crew positions; see paragraph (h) bslow) in connec-
tlon with the administration of such contracts or subcontracts be
glven. fo qualifled “Indlans.® The Act defines “Indlans” to mean
persons who are members of an indlan tribe and defines “indian
iribe” to mean any Indlan tribe, band, nation, or other organized
group or community, Including any Alaska Native viliage or reglonal
or village corporation as definad In or esteblished pursuant to the
Alaska Natlve Clalms Settlement Act, which s recognized as ellgible
for the speclal programs and services provided by the United States
to Indlans because of thelr status as Indlans; and,

(2) Preference In the award of contracts or subcontracis In
connealion with the administration of contracts be given to lridian
organizations and to Indian-owned economia enterprises, as de-
fined In section 3 of the Indlan Flnancing Act of 1674 (25 U.S.C.
1452). That Act defines "sconomlo entarprise” to mean any Indlan-
owned commerclal, Industrial, or business activity established or
organized for the purposs of profit, except that the Indlan ownership
must constituta not less than 51 percent of the enterprise; *Indian
organization” to mean the governing body of any Indlan lribe or entity
establishad or recognized by such govemning body; “Iindlan” to mean
any person who ls & member of any tribe, band, group, pugblo, or
community which ls recognized by the Federal Government as
aligible for services from the Bureau of Indian Affalrs and- any
*Native® as defined In the Alaska Native Claims Settlement Act; and

* Indlan "tribe" to mean any indian kribe, band, group, puablo, or

community Including Nativa villages and Native groups (including
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'orations organized by Kenal, Juneau, Sitka, and Kodlak) as

.ned In the Alaska Natlve Clelms Settlement Act, which Is recog-

d by the Federal Government as eliglble for services from {he
.aau of Indian Affalrs.

(b) (1) Thesuccessful Contractor under this solicitation shall com-
ply with tha requirements of this provision In awarding all subcon-
tracts under the contract and In providing tralning and employment
opportunitles.

(2) A finding by the IHA that the contractor, elther (i) awarded
a subcontract without using the procedurs required by the IHA, (1)
falsely represented that subcontracts would be awarded to Indlan
enterprises or organizations; or, (i) falled to comply with the
contractor's employment and tralning preference bid statement shall
be grounds for terminatlon of the contract or for the assessment of
penaéltles or other rémedles,

(c) ltspecified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indlan-owned enterprises and Indlan brganl-
zatlons. If two or more (or a greater number as specified elsewhere
In the solicitation) qualified Indlan-owned enterprises or organiza-
tions submit responsive bids, award shall be mads to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall refect

all blds and readveriise the solicitation In accordance with paragraph
(d) balow. ’

(d) If the IHA prefers not to restrict the solicltation as described In
paragraph (c) above, or If after having restricted a solicitation an
Insufficlent number of qualified Indlan enterprises or organizations
submit bids, the IHA may advertise for blds from non-indlan as well

y Indlan-owned enterprises and Indlan organlzations.. Award shall
_a mada to the quallfied Indlan enterprise or organization with the
lowast responsiva bid £ that bid Is -

(1) Within the meximum HUD-approved budget amount estab-

lished for the speclfic project or activity for which blds are being
soliclted; and . '

(2) Nomarethan the percentage specified in24 CFR 805.175(c)
higher than the total bid price of the lowest responsive bid from any
quallfied bidder. If no responsive bid by a qualified Ihdlan-owned
economic enterprise or organization Is within the stated range of the
total bid price of the lowes! respansive bid from any qualied
enterprise, award shall be made to the bldder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracling or
subcontracting shall submit proof of Indian ownership with thelr bids.
Proof of indlan ownarship shall include bul not be limited to:

(1) Cerilfication by a trbe or other svidencs that the bidder Is
an Indian. The IHA shall accept the cerlfication of a tibe that an
individual Is 8 member. .

(2) Evidence such as stock ownership, structure, manage-

ment, control, financing and salary or profit sharlng arrangements of
the enterpriss. '

Pravious edillon Is obsolels

) (1) Allbldders mustsubmit with thelr bids a statement describ-
Ing how they wiil provide Indlan preference In the award of subcon-
\racts. The specific raquirements of that statement and the factors
fo used by the IHA In determining the statement’s adequacy are
Included as an attachment to thls sollcitation. Any bld that falls to
Include the required statement shall be rejected as nonresponsive.
The 1HA may requlre that comparable statements be provided by
subcontractors 1o the successful Contractor, and may require the
Contractor to rejsct any bid or proposal by a subcontractor that falls
to Include the statemsnt,

(2) Bldders and prospective subcontractors shall submit &
cerlification (supported by credible evidence) to the IHA In any
Instance where the bldder or subcontractor belleves Itis Infeasibls to
provide Indlan preference In subcontracting. The acceptance or
relection by the IHA of the certificalion shall be final.- Reection shall
disqualify the bid from further conslderation.

. (g) Albldders mustsubmitwiththeirblds a statement detalling thelr

smployment and training opportunities and thalr plans to provide
preference to Indlans In Implementing the contract; and the number
or percentage of Indlans anticipated to be employed and tralned,
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA In determining the
statement(s)'s adequacy are Included es an attachment to this
sollcltation. Any bid that falls to include the required statemen(s), or
that Includes & statement that does not meet minimum standards
required by the {HA shall be rejacted as nonrespansiva.

(h) Core crew employees. A cors crew employes is an Individual
who Is a bona fida employee of the contractor at the time the bld Is
submittad: or an Individual who was not employed by the bidder atthe
time the bld was submitted, but who Is regularly employed by the
bidder In a supervisory or other key skilled position when work Is
avallable, Bldders shall submit with thelr blds a list of all core crew
employees. '

() Preference In contracting, subcontracting, employment, and
tralning shall apply not only on-slte, on the reservation, or within the
[HA's Jurisdiction, but alsoto contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facllities).

() Bldders should contact the IHA to determine If any additional
local preference requirements are applicable to this solicltation.

(K The IHA [ ]does [¥]doss not [Contracting Officer check
applicable box] malntain lists of indian-owned ecoromic enterptises
and Indlan organlzations by speclalty (e.g., plumbing, elsctrical,
foundations), which are avallablato bidders to assist them In mesting
thelr responsibliity to provide preference In connection with the
administration of contracts and subcontracts,
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INFORMATION FOR BIDDERS

SUPPLEMENT NO. 1

EQUAL EMPLOYMENT OPPORTUNITY

Attention of Bidders is called to the requirement for ensuring that employees and
applicants for employment are not discriminated against because of their race,
creed, color, sex or national origin.

To ensure compliance with these requirements, prospective prime and
subcontractors must develop a written Affirmative Action Program continuing
goals and timetables for minority utilization by trade. The attached “Construction
Contractor’'s Affirmative Action Program” format may be used for this purpose.

Bidders should submit a written Affirmative Action Program with their bids.
Written plans are required from all prime and subcontractors with contracts of
$100,000.00 or more on projects of $1,000,000.00 or more.

The successful Bidder will be requested to solicit bids for any subcontracts from

available minority subcontractors, including circulation of bid invitation to minority
contractor associations (Executive Order 11625).
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CONSTRUCTION CONTRACTOR’S

AFFIRMATIVE ACTION PROGRAM

CONTRACTOR'S NAME PROJECT NAME

ADDRESS - ZIP CODE PROJECT NUMBER

EEO OFFICER PROJECT LOCATION (CITY, COUNTY,

STATE)

AREA CODE — PHONE NUMBER CONSTRUCTION STARTING &
COMPLETION DATE

PERCENT MINORITY POPULATION PERCENT MINORITY UNEMPLOYMENT

IN THE PROJECT AREA IN THE PROJECT AREA
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GOALS AND TIMETABLES

A.

In Table 1 (attached), a racial breakdown by job category of our
present workforce on a company-wide basis (all federal and non-
federal contracts in the State of Illinois) is provided.

In Table 2 (attached), we set forth our company’s goals and
timetables for minority utilization. Each job category or skilled trade
in our company'’s total workforce is listed in Column 1. The
percentage goals that the applicant sponsor committed to, prior to
receiving HUD approval for this project, are given in Column 2. we
state our percentage goals for minority employment by trade in
Column 3.

In Column 4, we estimate the total number of employees in our
state-wide workforce by job category or trade for the date our
commitment is to be achieved. In Column 5, we estimate the total
number of minority employees state-wide for the same job category
or trade, and for the same date. This date is given in Column 6.

We understand that in order to be considered responsive bidders,
our company’s goals for minority manpower utilization must fall at
least within the ranges set forth in the Applicant/Sponsor’'s Minority
Utilization Commitment, and the Area Plan Bid Conditions (where
applicable).

SPECIFIC AFFIRMATIVE ACTION STEPS

agrees to

name of Contractor

implement the following specific affirmative action steps directed at
increasing minority manpower utilization:

A. To notify community organizations that our company has

employment opportunities available and to maintain records of the
organizations’ responses.

To maintain a file of the names and addresses of each minority
worker referred to us and what action was taken with respect to
each such referred worker, and if the worker was not employed, the
reason therefore. If such works was not set to the union hiring hall
for referral or if such works was not employed by us, our file shall
document this and the reasons therefore.
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. To notify the HUD Area Office promptly when the union or unions
with whom we have a collective bargaining agreement have not
referred to us a minority worker set by us, or when we have other
information that the union referral process has impeded us in our
efforts to meet our goal.

. To participate in training programs in the area, especially those
funded by the Department of Labor.

. To disseminate our EEO policy externally by informing and
discussing it with all recruitment sources; by advertising in news
media, specifically including minority news media; and by notifying
and discussing it with all subcontractors and suppliers.

. To disseminate our EEO policy externally by informing and
discussing it with all recruitment sources; by advertising in news
media, specifically including minority news media; and by notifying
and discussing it with all subcontractors and suppliers.

. To make specific and constant personal (both written and oral)
recruitment efforts directed at all minority organizations, schools with
minority students, minority recruitment organizations and minority
training organizations, within our company’s recruitment area.

. To make specific efforts to encourage present minority employees to
recruit their friends and relatives.

To validate all man specifications, selection requirements, tests, etc.

. To make every effort to promote after-school, summer and vacation
employment to minority youth.

. To develop on-the-job training opportunities and participate and
assist in any association or employee-group training programs
relevant to our employee needs consistent with our adopted goals
and timetables.

. To inventory and evaluate continually minority personnel for

promotion opportunities and to encourage minority employees to
seek such opportunities.
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M. To make sure that seniority practices, job classifications, etc., do not

have a discriminatory effect.

N. To make certain that all facilities and company activities are non-

segregated.

O. To monitor continually all personnel activities to ensure that our

EEO policy is being carried out.

P. To solicit bids for subcontracts for available minority subcontractors,

including circulation of bid invitations to minority contractor
associations.

Given below is the name, title, address and phone number of the
person appointed by the applicant/sponsor who will be responsible for
submitting the Monthly Manpower Utilization Report, OMB Form 44-R
1396.

As officers and representatives of

Name of Contractor

We the undersigned have read and fully agree to this Affirmative
Action Program, and become a party to the full implementation of
this program.

Signature
Title Date
Signature
Title Date
Signature
Title Date
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TABLE 2

GOALS AND TIMETABLES FOR MINORITY* UTILIZATION

Column 1 Column 2 Column 3 Column 4 Column § Column 6
Job Category Sponsor's Sponsor's Estimated Estimated Date
Or Minority Minority Total Total Commitment
Skilled Trade Utilization Utilization Employees Employees to be
Commitment | Commitment Achieved
*Minority Means Negro,
Spanish American, Company

American Indian

Oriental

SIB -6

E.E.O. Officer (Signature)

Date




TABLE 1

CURRENT WORKFORCE BREAKDOWN

FOR:
Month Day Year
Company: Minority Employees
Job Category Negro Spanish American | Oriental
# of Employees / # Female American | Indian
Officers/Supervisors
Professional
Technicians

Housing Sales/
Rental/Management

Office/Clerical

Service Workers

Others

Trade:

Journeymen

Helpers

Apprentices

Trainees

Other

Trade:

Journeymen

Helpers

Apprentices

Trainees

Other

TOTAL:
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General Conditions for Construction U.S. Department of Housing and Urban
. . Development
Contracts - Public Housing Programs Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAs).

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number.

Clause Page Clause Page
1| Definitons 4 Administrative Requirements |
2. Contractor's Responsibility for Work 2 25. Contract Period 9
3. Architect's Duties, Responsibilities and Authority 2 26. Order of Precedence 9
4. Other Contracts 3 27. Payments 9
IConstruction Requirements | 28. | Contract Modifications 10
5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10
6. Construction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
8. Differing Site Conditions 4 32. Default 11
9. Specifications and Drawings for Construction 4 33. Liquidated 12
10. | As-Built Drawings 5 34. Termination of Convenience 12
11. | Material and Workmanship 5 35. Assignment of Contract 12
12. | Permits and Codes 5 36. Insurance 12
13. | Heaith, Safety, and Accident Prevention 6 37. Subcontracts 13
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Clean Arr ana vvater Interest of Members, Officers, or Employees and Former
18. i 42. Members, Officers, or Employees 15
19. | Energy Efficiency 7 43. Limitations on Payments Made to Influence 15
20. | Inspection and Acceptance of Construction 7 44. Rovalties and Patents 15
21. | Use and Pos ion Prior to 8 45, Examination and Retention of Contractor's Records 15
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23. | Warranty of 8 47. Non-Federal Prevailing Wage Rates 19
24, | Prohibition Against 9 48, Procurement of Recovered 19
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1. Definitions

(a) "Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms "architect” and "engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) "Contract” means the contract entered into between the

PHA and the Contractor. It includes the forms of Bid, the

Bid Bond, the Performance and Payment Bond or Bonds

or other assurance of completion, the Certifications,

Representations, and Other Statements of Bidders (form

HUD-5370), these General Conditions of the Contract for

Construction (form HUD-5370), the applicable wage rate

determinations from the U.S. Department of Labor, any

special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

‘Contracting Officer” means the person delegated the au-

thority by the PHA to enter into, administer, and/or

terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) "Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) "Drawings"” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

(f) "HUD" means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) "Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) "PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

() “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(I) “Work" means materials, workmanship, and manufacture
and fabrication of components.

(c

-~

2, Contractor's Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitied Availability and Use of Utility Services

herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor,

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso,

(f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer's
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
at the site;

(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements
5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitied Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract,

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work, An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required,
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided.

(b) Wherever in the specifications or upon the drawings the
words "directed”, “required”, "ordered", "designated”,
"prescribed”, or words of like import are used, it shall be

understood that the “direction”, "requirement”, “order”,
"designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words "approved”,
"acceptable”, “satisfactory”, or words of like import shall
mean “approved by", or “acceptable to”, or “satisfactory

to” the Contracting Officer, unless otherwise expressly
stated.

(c) Where ds shown’dsindicated”, as detailed”, or words

of similar import are used, it shall be understood that the

reference is made to the drawings accompanying this
contract unless stated otherwise. The word "provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed".

“Shop drawings” means drawings, submitted to the PHA

by the Contractor, subcontractor, or any lower tier

subcontractor, showing in detail (1) the proposed

fabrication and assembly of structural elements and (2)

the installation (i.e., form, fit, and attachment details) of

materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The

PHA may duplicate, use, and disclose in any manner and

for any purpose shop drawings delivered under this

contract.

(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor’s approval may be

returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shal! not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be

«

~
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer

10. As-Built Drawings

(@) "As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(¢) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shalll
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14, Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and coid, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(g) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good

19.

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

condition, but in different planes or on different levels 20. Inspection and Acceptance of Construction

when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work,

(j) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

(a) Definitions. As used in this clause -

(1) "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) "Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additionat

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(j) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA's right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor's failure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor's warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor's,
manufacturer's or supplier's warranty
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(j) This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens
The Contractor is prohibited from placing a lien on the
PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shali make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shali furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and

revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the

Architect prior to payment. if the contract covers more

than one project, the Contractor shall furnish a

separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: |
hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract,

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Neme:

Title:

Date:

(f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments

made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fulfilment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it

(i) The PHA shall make the final payment due the Contractor

under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor's claim to
amounts payable under this contract

has been assigned.

() Prior to making any payment, the Contracting Officer may

require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for

payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any

term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract

unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of

HUD prior to its issuance (e.g., a change order that
exceeds the PHA's approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice

to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
(1)In the specifications (including drawings and designs);
(2)In the method or manner of performance of the work;
(3) PHA-furnished facilities, equipment, materials,
services, or site; or,
(4) Directing the acceleration in the performance of the
work.,

(b) Any other written order or oral order (which, as used in

this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or

conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or

decrease in the Contractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of alt
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed),
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor

performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(j) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitied
Labor Standards - Davis Bacon and Related Acts, herein,
alt disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer's decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer's decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Contractor's refusal or failure to complete the work within
the specified time, whether or not the Contractor's right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

(b) The Contractor's right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor's right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$___ Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor's right to proceed,

the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
lega! and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor's claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor's claim.

(d) Any disputes with regard to this clause are expressly

made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of

insurance showing the following insurance is in force and

will insure all operations under the Contract:

(1) Workers' Compensation, in accordance with state or
Territorial Workers' Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a “claims- made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $
[Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the

PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA, The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are

financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract’ means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor’ means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the

Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women'’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women's business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women'’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women'’s business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women's business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available
to employees and applicants for empioyment the notices
to be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(f) The Contractor shail comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for
housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts

(g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41. Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(@) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement

44. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor’s Records

(a) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.
(1) Al laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers,

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

(i) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or

program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week

in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c}(1) of this clause. This
information may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compiiance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of
Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the

records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records avaitable may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orif a
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable

program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
confract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and

for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12,

(g) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U, S. Criminal Code, 18 U.S.C, 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms "laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation,; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j}(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materiais practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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General Contract Conditions for
Small Construction/Development
Contracts

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

Applicability. The following contract clauses are applicable and

must be inserted into small construction/development contracts,
greater than $2,000 but not more than $100,000.

1. Definitions
Terms used in this form are the same as defined in form HUD-5370
2. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the PHA’s
property. This prohibition shall apply to all subcontractors at any
tier and all materials suppliers. The only liens on the PHA’s
property shall be the Declaration of Trust or other liens approved
by HUD.

3. Disputes

(a) Except for disputes arising under the Labor Standards
clauses, all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach thereof
which are not disposed of by agreement, shall be resolved
under this clause.

(b) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision. A
claim by the PHA against the Contractor shall be subject to a
written decision by the Contracting Officer.

(c) The Contracting Officer shall, within 30 days after receipt of
the request, decide the claim or notify the Contractor of the date
by which the decision will be made.

(d) The Contracting Officer’s decision shall be final unless the
Contractor (1) appeals in writing to a higher level in the PHA in
accordance with the PHA’s policy and procedures, (2) refers the
appeal to an independent mediator or arbitrator, or (3) files suit
in a court of competent jurisdiction. Such appeal must be made
within 30 days after receipt of the Contracting Officer’s
decision.

(e) The Contractor shall proceed diligently with performance of
this contract, pending final resolution of any request for relief,
claim, appeal, or action arising under or relating to the contract,
and comply with any decision of the Contracting Officer.

4. Default

(a) If the Contractor refuses or fails to prosecute the work, or any
separable part thereof, with the diligence that will insure its
completion within the time specified in this contract, or any
extension thereof, or fails to complete said work within this
time, the Contracting Officer may, by written notice to the
Contractor, terminate the right to proceed with the work (or
separable part of the work) that has been delayed. In the event,
the PHA may take over the work and complete it by contract or
otherwise, and may take possession of and use any materials,
equipment, and plant on the work site necessary for completing
the work. The Contractor and its sureties shall be liable for any
damage to the PHA resulting from the Contractor’s refusal or
failure to complete the work within the specified time, whether
or not the Contractor’s right to proceed with the work is
terminated. This liability includes any increased costs incurred
by the PHA in completing the work.

(b) The Contractor’s right to proceed shall not be terminated or the
Contractor charged with damages under this clause if —

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without the
fault or negligence of the Contractor; and

(2) The Contractor, within 10 days from the beginning of such
delay notifies the Contracting Officer in writing of the
causes of delay. The Contracting Officer shall ascertain the
facts and the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of Fact warrant such
action, time for completing the work shall be extended by
written modification to the contract. The findings of the
Contracting Officer shall be reduced to a written decision
which shall be subject to the provisions of the Disputes
clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it is
determined that the Contractor was not in default, or that the
delay was excusable, the rights and obligation of the parties will
be the same as if the termination had been for convenience of
the PHA.

5. Termination for Convenience

(a) The Contracting Officer may terminate this contract in whole,
or in part, whenever the Contracting Officer determines that
such termination is in the best interest of the PHA. Any such
termination shall be effected by delivery to the Contractor of a
Notice of Termination specifying the extent to which the
performance of the work under the contract is terminated, and
the date upon which such termination becomes effective.

(b) If the performance of the work is terminated, either in whole or
in part, the PHA shall be liable to the Contractor for reasonable
and proper costs resulting from such termination upon the
receipt by the PHA of a properly presented claim setting out in
detail: (1) the total cost of the work performed to date of
termination less the total amount of contract payments made to
the Contractor; (2) the cost (including reasonable profit) of
settling and paying claims under subcontracts and material
orders for work performed and materials and supplies delivered
to the site, payment for which has not been made by the PHA to
the Contractor or by the Contractor to the subcontractor or
supplier; (3) the cost of preserving and protecting the work
already performed until the PHA or assignee takes possession
thereof or assumes responsibility therefore; (4) the actual or
estimated cost of legal and accounting services reasonably
necessary to prepare and present the termination claim to the
PHA; and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(¢) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of receipt of
the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made
subject to the provisions of the Disputes clause of this contract.

6. Insurance

(a) Before commencing work, the Contractor and each subcon-
tractor shall furnish the PHA with certificates of insurance
showing the following insurance is in force and will insure all
operations under the Contract:
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(1) Workers’ Compensation, in accordance with state or Ter-
ritorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single limit
for bodily injury and property damage of not less than $

do not change the rights or responsibilities of the parties (e.g.,
change in the PHA address). All other contract modifications
shall be in the form of supplemental agreements signed by the
Contractor and the Contracting Officer.

[Contracting Officer insert amount] per occurrence to protect the (c) When a proposed modification requires the approval of HUD

Contractor and each subcontractor against claims for bodily injury
or death and damage to the property of others. This shall cover the

use of all equipment, hoists, and vehicles on the site(s) not covered
by Automobile Liability under (3) below. If the Contractor has a

prior to its issuance (e.g., a change order that exceeds the PHA’s
approved threshold), such modification shall not be effective
until the required approval is received by the PHA.

“claims-made” policy, then the following additional requirements 8. Changes

apply: the policy must provide a “retroactive date” which must be

on or before the execution date of the Contract; and the extended (a) The Contracting Officer may, at any time, without notice to the

reporting period may not be less than five years following the

completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith for a
combined single limit for bodily injury and property damage of not
less than § {Contracting Officer insert amount] per
occurrence.

(b) Before commencing work, the Contractor shall furnish the PHA
with a certificate of insurance evidencing that Builder’s Risk
(fire and extended coverage) Insurance on all work in place
and/or materials stored at the building site(s), including
foundations and building equipment, is in force. The Builder’s
Risk Insurance shall be for the benefit of the Contractor and the
PHA as their interests may appear and each shall be named in
the policy or policies as an insured. The Contractor in installing

sureties, by written order designated or indicated to be a change

order, make changes in the work within the general scope of the
contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials, services, or

site; or,

(4) Directing the acceleration in the performance of the work.
(b) Any other written order or oral order (which, as used in this
paragraph (b), includes direction, instruction, interpretation, or
determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided, that
the Contractor gives the Contracting Officer written notice stating
(1) the date, circumstances and source of the order and (2)

that the Contractor regards the order as a change order.

equipment supplied by the PHA shall carry insurance on such (c) Except as provided in this clause, no order, statement or conduct

equipment from the time the Contractor takes possession thereof
until the Contract work is accepted by the PHA. The Builder’s

of the Contracting Officer shall be treated as a change under this
clause or entitle the Contractor to an equitable adjustment.

Risk Insurance need not be carried on excavations, piers, (d) If any change under this clause causes an increase or decrease

footings, or foundations until such time as work on the super-
structure is started. It need not be carried on landscape work.
Policies shall furnish coverage at all times for the full cash value
of all completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial payment has
been made by the PHA. The Contractor may terminate this
insurance on buildings as of the date taken over for occupancy
by the PHA. The Contractor is not required to carry Builder’s
Risk Insurance for modernization work which does not involve
structural alterations or additions and where the PHA’s existing
fire and extended coverage policy can be endorsed to include
such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the State
in which the project is located. If any such insurance is due to
expire during the construction period, the Contractor (including
subcontractors, as applicable) shall not permit the coverage to
lapse and shall furnish evidence of coverage to the Contracting
Officer. All certificates of insurance, as evidence of coverage,
shall provide that no coverage may be canceled or non-renewed
by the insurance company until at least 30 days prior written
notice has been given to the Contracting Officer.

7. Contract Modifications

in the Contractor’s cost of, or the time required for the perfor-
mance of any part of the work under this contract, whether or not
changed by any such order, the Contracting Officer shall make
an equitable adjustment and modify the contract in writing.
However, except for a adjustment based on defective
specifications, no proposal for any change under paragraph (b)
above shall be allowed for any costs incurred more than 20 days
(5 days for oral orders) before the Contractor gives written
notice as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment shall
include any increased cost reasonably incurred by the Contractor
in attempting to comply with the defective

specifications.

(e) The Contractor must assert its right to an adjustment under this
clause within 30 days after (1) receipt of a written change order
under paragraph (a) of this clause, or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting a
written statement describing the general nature and the amount
of the proposal. If the facts justify it, the Contracting Officer
may extend the period for submission. The proposal may be
included in the notice required under paragraph (b) above. No
proposal by the Contractor for an equitable adjustment shall be
allowed if asserted after final payment under this
contract.

(f) The Contractor’s written proposal for equitable adjustment shall

(a) Only the Contracting Officer has authority to modify any term
or condition of this contract. Any contract modification shall be
authorized in writing.

(b) The Contracting Officer may modify the contract unilaterally
(1) pursuant to a specific authorization stated in a contract
clause (e.g., Changes); or (2) for administrative matters which

be submitted in the form of a lump sum proposal supported with

an itemized breakdown of all increases and decreases in

the contract in at Ieast the following details:

(1) Direct Costs. Materials (list individual items, the quantity
and unit cost of each, and the aggregate cost); Transporta-
tion and delivery costs associated with materials; Labor
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breakdowns by hours or unit costs (identified with specific
work to be performed); Construction equipment exclusively
necessary for the change; Costs of preparation and/ or
revision to shop drawings resulting from the change;
Worker’s Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs - when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead, general
and administrative expenses, and fringe benefits not normally
treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and may vary
according to the nature, extent, and complexity of the work
required by the change.

The allowability of the direct and indirect costs shall be determined

in accordance with the Contract Cost Principles and Procedures for

Commercial Firms in Part 31 of the Federal Acquisition Regulation

(48 CFR 1-31), as implemented by HUD Handbook 2210.18, in

effect on the date of this contract. The Contractor shall not be

allowed a profit on the profit received by any subcontractor.

Equitable adjustments for deleted work shall include a credit for

profit and may include a credit for indirect costs. On proposals

covering both increases and decreases in the amount of the contract,
the application of indirect costs and profit shall be on the net-change
in direct costs for the Contractor or subcontractor

performing the work.

(g) The Contractor shall include in the proposal its request for time
extension (if any), and shall include sufficient information and
dates to demonstrate whether and to what extent the change
will delay the completion of the contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30 days
after their receipt, or notify the Contractor of the date when
such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a dispute
under the clause entitled Disputes herein. Nothing in this clause,
however, shall excuse the Contractor from proceeding with the
contract as changed.

(j) Except in an emergency endangering life or property, no change
shall be made by the Contractor without a prior order from the
Contracting Officer.

9. Examination and Retention of Contractor’s Records

The HA, HUD, or Comptroller General of the United States, or any
of their duly authorized representatives shall, until three years after
final payment under this contract, have access to and the right to
examine any of the Contractor’s directly pertinent books,
documents, papers, or other records involving transactions related
to this contract for the purpose of making audit, examination,
excerpts, and transcriptions.

10. Rights in Data and Patent Rights (Ownership and
Proprietary Interest)

The HA shall have exclusive ownership of, all proprietary interest
in, and the right to full and exclusive possession of all information,
materials, and documents discovered or produced by Contractor
pursuant to the terms of this Contract, including but not limited to
reports, memoranda or letters concerning the research and reporting
tasks of this Contract.

11. Energy Efficiency

The Contractor shall comply with all mandatory standards and
policies relating to energy efficiency which are contained in the
energy conservation plan issued in compliance with the Energy
Policy and Conservation Act (Pub.L. 94-163) for the State in which
the work under this contract is performed.

12. Procurement of Recovered Materials

(a) In accordance with Section 6002 of the Solid Waste Disposal
Act, as amended by the Resource Conservation and Recovery
Act, the Contractor shall procure items designated in guidelines
of the Environmental Protection Agency (EPA) at 40 CFR Part
247 that contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory level of
competition. The Contractor shall procure items designated in
the EPA guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably available in a
reasonable period of time; (2) fail to meet reasonable
performance standards, which shall be determined on the basis
of the guidelines of the National Institute of Standards and
Technology, if applicable to the item; or (3) are only available
at an unreasonable price.

(b) Paragraph (a) of this clause shall apply to items purchased
under this contract where: (1) the Contractor purchases in
excess of $10,000 of the item under this contract; or (2) during
the preceding Federal fiscal year, the Contractor: (i) purchased
any amount of the items for use under a contract that was
funded with Federal appropriations and was with a Federal
agency or a State agency or agency of a political subdivision of
a State; and (ii) purchased a total of in excess of $10,000 of the
item both under and outside that contract.

13. Training and Employment Opportunities for Residents in the
Project Area (Section 3, HUD Act of 1968; 24 CFR 135)

(a) The work to be performed under this contract is subject to the
requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3,
shall, to the greatest extent feasible, be directed to low- and
very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 135 regulations.

(c) The contractor agrees to send to each labor organization or
representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the section 3 preference, shall
set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the
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qualifications for each; and the name and location of the
person(s) taking applications for each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in every

subcontract subject to compliance with regulations in 24 CFR
Part 135, and agrees to take appropriate action, as provided in
an applicable provision of the subcontract or in this section 3
clause, upon a finding that the subcontractor is in violation of
the regulations in 24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the contractor has
notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1) after
the contractor is selected but before the contract is executed,
and (2) with persons other than those to whom the regulations
of 24 CFR Part 135 require employment opportunities to be
directed, were not filled to circumvent the contractor's
obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part 135

may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.

14. Labor Standards - Davis-Bacon and Related Acts
(a) Minimum Wages.

(1) All laborers and mechanics employed under this contract in
the construction or development of the project(s) involved will
be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29
CFR Part 3)), the full amount of wages and bona fide fringe
benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
Contractor and such laborers and mechanics. Contributions
made or costs reasonably anticipated for bona fide fringe
benefits under Section 1(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29
CFR 5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs which cover the
regular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe
benefits in the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein; provided, that the employer’s
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and
wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in

a prominent and accessible place where it can be easily seen

by the workers.

(2) (i) Any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and
which is to be employed under the contract shall be
classified in conformance with the wage determination.
HUD shall approve an additional classification and
wage rate and fringe benefits therefor only when all the
following criteria have been
met:

(a) The work to be performed by the classification
requested is not performed by a classification in the
wage determination; and

(b) The classification is utilized in the area by the

construction industry; and

(c) The proposed wage rate, including any bona fide

fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a
report of the action shall be sent by HUD or its
designee to the Administrator of the Wage and Hour
Division, Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will
approve, modify, or disapprove every additional
classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its
designee within the 30-day period that additional time
is necessary.

(iii) In the event the Contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree
on the proposed classification and wage rate (including
the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the
questions, including the views of all interested parties
and the recommendation of HUD or its designee, to the
Administrator of the Wage and Hour Division for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day
period that additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(a)(2)(ii) or (iii) of this clause shall be paid to all
workers performing work in the classification under
this contract from the first day on which work is
performed in the classification.

(3) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate,

the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as part
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of the wages of any laborer or mechanic the amount of
any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program; provided, that
the Secretary of Labor has found, upon the written

the registration of apprenticeship programs and certification
of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

request of the Contractor, that the applicable standards of (2) (1) The Contractor shall submit weekly for each week in which

the Davis-Bacon Act have been met. The Secretary of
Labor may require the Contractor to set aside in a
separate account assets for the meeting of obligations
under the plan or program.

(b) Withholding of Funds. HUD or its designee shall, upon
its own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime Contractor, so much of
the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the
Contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working in the construction or
development of the project, all or part of the wages
required by the contract, HUD or its designee may, after
written notice to the Contractor, take such action as may
be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the Contractor, disburse such amounts
withheld for and on account of the Contractor or
subcontractor to the respective employees to whom they
are due.

(c) Payrolls and Basic Records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the work
and preserved for a period of three years thereafter for all
laborers and mechanics working in the construction or
development of the project. Such records shall contain the
name, address, and social security number of each such
worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours
worked, deductions made, and actual wages paid. Whenever

any contract work is performed a copy of all payrolls to the
Contracting Officer for transmission to HUD or its designee.
The payrolls submitted shall set out accurately and
completely all of the information required to be maintained
under subparagraph (c)(1) of this clause. This information
may be submitted in any form desired. Optional Form WH-
347 (Federal Stock Number 029-005-00014-1) is available
for this purpose and may be purchased from the
Superintendent of Documents, U.S. Government Printing
Office, Washington, D.C. 20402. The prime Contractor is
responsible for the submission of copies of payrolls by all
subcontractors. (Approved by the Office of Management
and Budget under OMB Control Number 1214-0149.)

(ii) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(A) That the payroll for the payroll period contains the
information required to be maintained under paragraph
(c)(1) of this clause and that such information is
correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full
weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made
either directly or indirectly from the full wages eamned,
other than permissible deductions as set forth
in 29 CFR Part 3; and

(C) That each laborer or mechanic has been paid not less

than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work
performed, as specified in the applicable wage
determination incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form

‘WH-347 shall satisfy the requirements for submission of
the “Statement of Compliance” required by subparagraph

(c)(2)(ii) of this clause.

(iv) The falsification of any of the above certifications may
subject the Contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section
3729 of Title 31 of the United States Code.

the Secretary of Labor has found, under 29 CFR (3) The Contractor or subcontractor shall make the records required

5.5(a)(1)(iv), that the wages of any laborer or mechanic
include the amount of costs reasonably anticipated in
providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor
shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or
program has been communicated in writing to the laborers
or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of

under subparagraph (c)(1) available for inspection, copying, or
transcription by authorized representatives of HUD or its
designee, the Contracting Officer, or the Department of Labor
and shall permit such representatives to interview employees
during working hours on the job. If the Contractor or
subcontractor fails to submit the required records or to make
them available, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.
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(d) Apprentices. Apprentices will be permitted to work at less than

the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training

Administration, Office of Apprenticeship Training, Employer
and Labor Services (OATELS), or with a State Apprenticeship
Agency recognized by OATELS, or if a person is employed in
his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in this paragraph, shall be paid not less than
the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s hourly
rate) specified in the Contractor’s or subcontractor’s registered
program shall be observed. Every apprentice must be paid at
not less than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator of the Wage and Hour
Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event OATELS, or a
State Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(e) Trainees. Except as provided in 29 CFR 5.16, trainees will not

be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on the job
site shall not be greater than permitted under the plan approved
by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee’s level of progress,
expressed as a percentage of the journeyman hourly rate

specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed in the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman wage rate in the wage determination which
provides for less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate in the wage determination for the
classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate in the wage determination for the
work actually performed. In the event the Employment and
Training Administration withdraws approval of a training
program, the Contractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(H Equal Employment Opportunity. The utilization of
apprentices, trainees, and journeymen under this clause shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR Part 30.

(g) Compliance with Copeland Act Requirements. The
Contractor shall comply with the requirements of 29 CFR Part
3, which are hereby incorporated by reference in this contract.

(h) Contract Termination; Debarment. A breach of the labor
standards clauses in this contract may be grounds for
termination of the contract and for debarment as a Contractor
and a subcontractor as provided in 29 CFR 5.12.

(1) Compliance with Davis-Bacon and related Act
Requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5
are herein incorporated by reference in this contract.

(j) Disputes Concerning Labor Standards. Disputes arising out of
the labor standards provisions of this clause shall not be subject
to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR Parts 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the Contractor (or any of its subcontractors) and the
PHA, HUD, the U.S. Department of Labor, or the employees or
their representatives.

(k) Certification of Eligibility.

(1) By entering into this contract, the Contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the Contractor’s firm is a person or firm
ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any person
or firm ineligible for award of a United States Government
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contract by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed in the
U. S. Criminal Code, 18 U.S.C. 1001.

(I) Subcontracts. The Contractor or subcontractor shall insert in
any subcontracts all the provisions contained in this clause, and
such other clauses as HUD or its designee may by appropriate
instructions require, and also a clause requiring the
subcontractors to include these provisions in any lower tier
subcontracts. The prime Contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all these provisions.

(m) Non-Federal Prevailing Wage Rates. Any prevailing wage
rate (including basic hourly rate and any fringe benefits),
determined under State law to be prevailing, with respect to any
employee in any trade or position employed under the contract,
is inapplicable to the contract and shall not be enforced against
the Contractor or any subcontractor, with respect to employees
engaged under the contract whenever such non-Federal
prevailing wage rate exceeds:

(i) the applicable wage rate determined by the Secretary of
Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141 et
seq.) to be prevailing in the locality with respect to such
trade;

(ii) an applicable apprentice wage rate based thereon specified
in an apprenticeship program registered with the U.S.
Department of Labor (DOL) or a DOL-recognized State

Apprenticeship Agency; or

(iii) an applicable traince wage rate based thereon specified in

a DOL-certified trainee program.
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SPECIAL CONDITIONS

PROJECT/SITES - Unit Renovation (Unit 13) at Site (IL 46-17),
506 Dudley Street, Liberty, IL
Unit Renovation (Unit 9) at Site (IL 46-3),
108 S. Main Street, Payson, IL

Base Bid "A” Unit Renovation (Unit 13)

Project will include, but not necessarily limited to
¢ Removal of old kitchen cabinets and countertops. Install of new kitchen
cabinets and countertops.

Base Bid “B” Unit Renovation (Unit 9)

Project will include, but not necessarily limited to:

Patching all walls, ceilings, floors, and painting walls and ceilings.
New wall base, and new finished flooring.

New interior doors and hardware.

Cleaning of existing HVAC system.

New water heater and associated components.

New lighting.

New bathroom and kitchen fixtures.

Thorough clean of existing cabinetry, countertop and backsplash.

for:

Adams County Housing Authority (Owner)
Clayton, Illinois

ARCHITECHNICS PROJECT NO. 5990

TIME FOR PROJECT START UP AND PROJECT COMPLETION

The work shall be commenced at the time stipulated in the Notice to Proceed to
the Contractor.

Work shall be substantially completed within 90 consecutive calendar days, for
Base Bid “A”, and 150 consecutive caiendar days from the date of notice to
proceed for Base Bid “B”, each commencing from the date of the Notice of
Proceed, which shall be forwarded to the Contractor within thirty (30) consecutive
calendar days, commencing from the date of the Contract Award.

LIQUIDATED DAMAGES

Since the Contract Time Period is reasonable, and since the ACHA could suffer
damage, based on hazardous pedestrian conditions, related to an over extended
construction period; the project should be substantially completed within the
Project Completion Time, as stated above.

Liquidated damages for noncompliance with the stated Project Completion Time
shall be as follows: Fifty Dollars per day, each consecutive calendar day
beyond the specified substantial completion date.
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COMMUNICATIONS

A. All notices, demands, requests, instructions, approvals, proposals, and claims

must be in writing.

Any notice or demand upon the Contractor shall be sufficiently given if
delivered at the office of the Contractor stated on the signature page of the
contract or at such other office as he may, form time to time, designate in
writing to the ACHA or deposited in the United States mail in a sealed,
postage prepaid envelope, or if delivered with charges prepaid to any
telegraph company for transmission, in each case addressed to such office.

. All papers required to be delivered to the ACHA or Architect shall, unless

otherwise specified in writing to the Contractor, be delivered to the Architect at
ARCHITECHNICS, 510 Maine Street, Quincy, Illinois 62301 and any notice
to, or demand upon, the ACHA or Architect shall be sufficiently given if so
delivered, or deposited in the United States mail in a sealed, postage-prepaid
envelope, or delivered with charges prepaid to any telegraph company for
transmission to said Architect at such address, or to such other
representatives of the ACHA, or to such other address as the ACHA may
subsequently specify in writing to the Contractor for such purpose.

. Any such notice shall be deemed to have been given as of the time of actual

delivery; or, in the case of mailing, when the same should have been received
in due course of post; or, in the case of telegrams, at the time of actual
receipt.

SIGNS

A.

Subject to prior approval of the ACHA or Architect as to size, design, type,
and location, and to local regulations, the Contractor and his subcontractors
may erect temporary signs for purposes of identification and controlling traffic.
The Contractor shall furnish, erect, and maintain such signs as may be
required by safety regulations and as necessary to safeguard life and
property.

JOB FACILITIES

A

The contractor shall furnish and maintain, during construction of the project,
adequate facilities at the site as follows:

(1) Storage: If acceptable to the ACHA, assigned space within the existing
building may be used for storage. The contractor shall make all
necessary arrangements with the ACHA regarding parking of trailers, etc.

(2) Sanitary Arrangements: Toilet facilities are available in the existing
building for reasonable use of contractor’'s personnel during construction.
Verify exact location of toilet facilities with the office of the Executive
Director.
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Director.

(3) Temporary Wiring: The contractor shall provide all necessary temporary
connections for equipment, etc., as required. Power source shall be from
distribution system within the building and cost of current used shall be
born by the ACHA. If, in the Architect’s opinion, an unusual, or excessive
amount, of current is used due to negligence, the contractor shall be
backcharged accordingly.

MINIMUM RATES OF PAY

References and information regarding schedules of the minimum rates of pay
applicable to the contractor for this project are included herein.

BUY AMERICAN EXCEPTIONS

The following article, materials, and supplies have been excepted by HUD from
the provisions of the General Conditions headed “Buy American”:

Antimony; Asbestos; Carnauba Wax; China Wood Oil (tug oil); Chromium; Cork;
Flax; Hemp; Jute; Karigum; Lac; Manganese Ore (35% and over); Mercury; Mica;
Native asphalt; Natural nickel alloy of copper; Natural rubber, Nickel; Platinum;
Silk; Sisal; Tin; Titanium: Tungsten.

AMENDMENTS TO GENERAL CONDITIONS

The following Amendments modify, change, delete from or add to the General
Conditions. Where any Paragraph of the General Conditions is modified or any
Subparagraph or Clause thereof is modified or deleted by these supplements, the
unaltered provisions of that Paragraph, Subparagraph, or Clause shall remain in
effect.

PARAGRAPH 27 - PAYMENTS
Add the following Subparagraph:

e.(4) Each Application for Payment, following the first submittal, shall be
accompanied by signed and notarized waivers of lien from the prime
contractor for the total amount previously paid and individual lien waivers
from each subcontractor and material supplier based upon the amounts
previously drawn from each category of work.

PARAGRAPH 36 - INSURANCE

Expand Paragraph 36d as follows:

Include the ACHA, the Contractor, and the Architect as named insured on all
insurance policies required to be purchased under provisions of these Contract
Documents. The insurance herein required for the protection of the Owner and
the Architect shall include, but shall not be limited to, the liability of the Owner and
the Architect created by, in and under the Structural Work Act, commonly known
as, the Scaffold Act of the State of lllinois.
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ADD THE FOLLOWING PARAGRAPHS

50.

51.

52.

EXISTING CONDITIONS

a. Bidders shall carefully check the drawings and compare with existing
conditions to ascertain the full amount of work involved. The
contractor will be required to execute all labor and provide all material
to carry out all the work required to obtain the results as indicated on
the drawings and in the specifications, whether each and every item is
mentioned or not. No additional compensation will be allowed for such
work or materials as are not shown on the drawings and/or specified,
but which are required to obtain the above mentioned results.

REMOVAL

a. The Contractor shall accept the premises as he finds them upon the
signing of the contract. He shall completely remove the existing work
so indicated on the drawings, and/or as specified and as may be
required to permit the proper installation of new work.

INDEMNIFICATION

The Contractor shall indemnify and hold harmless the Owner and the
Architect and their agents and employees from and against all claims,
damages losses and expenses including attorneys’ fees arising out of or
resulting from the performance of the work, provided that any such claim,
damage, loss or expense is (a) attributable to bodily injury, sickness,
disease or death, or to injury to or destruction of tangible property (other
than the work itself) including the loss of use resulting therefrom, and (b)
caused in hole or in part by any negligent act or omission of the
Contractor, any subcontractor, anyone directly or indirectly employed by
any of them or anyone for whose acts any of them may be liable,
regardless of whether or not it its cause din part by a party indemnified
hereunder to the extent permitted by law.

In any and all claims against the Owner or the Architect or any of their
agents, or employees by any employee of the Contractor, any
subcontractor, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, the indemnification
obligation under this paragraph shall not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits
payable by or for the Contractor or any subcontractor under Workmen's
Compensation acts, disability benefit acts, or other employee benefit acts.

The obligations of the Contractor under this paragraph shall not extend to
the liability of the Architect, his agents, or employees arising out of (a) the
preparation or approval of maps, drawings, opinions, reports, surveys,
Change Orders, designs, or specifications, or (b) the giving of or the
failure to give directions or instructions by the Architect, his agents, or
employees provided such giving or failure to give is the primary cause of
the injury or damage.
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None of the foregoing provisions shall deprive the Owner or the Architect
of any action, right or remedy otherwise available to them or either of
them at common law.

10. PRE-CONSTRUCTION MEETING

After low bidders are identified and Contracts are awarded, a Pre-Construction
Meeting will be scheduled at the site to coordinate efforts of all awarded contractors,
subcontractors, and Owner’s personnel.

11. ARCHITECT NOT RESPONSIBLE FOR EXISTING CONSTRUCTION

Architechnics cannot assume responsibility or liability of any of the existing
construction.

Many decisions concerning the new construction for this Project used the existing
Plans and Specification for the existing building as a basis for the new work. Much of this
work is covered up or concealed behind existing construction, and is not available for
verification. Only at the time of actual construction/demolition work will many of these
conditions be verified.

Because of the complexity and detailed nature of the new work and remodeling
work, and the reliability of existing infrastructure to actually be in place as it is presented
to be, the Architect cannot assume operating and functioning condition of the various
existing systems, infrastructure, and existing equipment.

Architechnics, Inc. cannot assume any responsibility or be held liable for accuracy
of the existing construction drawings, plans, and specifications for the existing building.
These Drawings were provided to Architechnics, by the Owner, for use on this Project.

12. EXAMINATION OF SITE

The contractor shall carefully examine the site and scope of work No pleas of
ignorance of conditions that exist or that may hereafter exist, or of conditions or
difficulties that may be encountered in the execution of the work as a resuit of failure to
make a proper examination and investigation will be accepted as an excuse for any
failure or omission on the part of the Contractor to fulfill in every detail all of the
requirements of the Specifications and Drawings or will be accepted as a basis for any
claims whatsoever for extra compensation

To arrange for an examination of the site, contact Mrs. Jean Cowen, Executive
Director, Adams County Housing Authority at (217) 894-7022.

. FAMILIARIZATION WITH THE WORK

Before submitting his bid, the Contractor shall familiarize himself with the work,
rules governing acceptance of his work, site where the work is performed, labor
conditions, the conditions and facilities at the site for delivery and installation, all laws,
regulations and other factors affecting performance of the work. The prospective bidder
shall carefully correlate his observations with the requirements of the bidding documents
and contract drawings, and otherwise satisfy himself of the expense and difficulties
attending performance of the work, including delivery of material and equipment. The
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submission of a bid will constitute an incontrovertible representation by the bidder that he
has complied with every requirement of this Article.

14. SPECIFIED MATERIALS AND EQUIPMENT

a) No alterations or changes in the Plans, Specifications, or other instructions
enclosed shall be permitted.

b) Any prospective bidder who discovers ambiguities or is in doubt as to the true
meaning of any part of the Bid Documents shall promptly request Architect for
an interpretation thereof.

C) Interpretations will be made only by Addenda, duly issued and copies of each
Addendum will be mailed or delivered to each Bid Document holder of record.

d) The bidder shall be solely responsible for any interpretation of the drawings
and specifications other than by duly issued Addenda.

e) Except such materials as definitely specified to be furnished by the Owner,
the Contractor shall provide all materials, tools, automotive, and other
construction equipment which may be necessary for the completion of the
work described in the specifications. He shall keep a competent
representative on the job and employ men skilled in the various phases of the
work involved. All work shall be performed in a workmanlike manner.

f) Products and manufacturers not named or specified herein may be included
upon request in writing to the Architect at least seven (7) days prior to receipt
of bids. Products and manufacturers not specifically named or specified in
the Drawings, Specifications, or Addenda will not be considered for use on
this Project.

15. PHASING OF PROJECT

This Project and its execution and construction shall be phased so as to
accommodate on-going operation of, and not to impede the facility. Article 17 of this
Section.

16. SUBSTANTIAL COMPLETION

Substantial completion is a condition which occurs when the Owner accepts the
certification of the Architect that construction is sufficiently complete in accordance with
the contract documents so that the Project or a designated portion thereof may be
occupied for the use intended.

17. OCCUPANCY DURING CONSTRUCTION

In general, occupancy of adjacent buildings by residents, employees, and the
public shall continue during construction period. Contractor shall confine his work to a
limited area of the building at a time; all as prearranged and approved with each area
occupant, their knowledge, and as prearranged and pre-approved by the Owner.

Electrical or Mechanical service disruption to this area of the building shall be
restricted to a minimal time period and as prearranged with each area occupant, and the
Owner.

Special provisions shall be prearranged with Owner and Architect so that work

shall be confined so as not to disrupt the facility. The Owner shall notify the contractor of
any scheduled events or special dates that would affect the work.
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18. AMERICANS WITH DISABILITIES ACT (A.D.A)

Architechnics, to the best of its ability, has exercised professional efforts to
interpret the intent of the "Americans with Disabilities Act" (A.D.A.), and other applicable
Federal, State and Local Codes and requirements. Architechnics cannot guarantee total
compliance with any work directly related to the A.D.A., when the Owner performs and/or
authorizes work using these documents and/or drawings.

19. SHOP DRAWING SUBMITTAL REQUIREMENT ALERT

Certain sections of the specifications clearly indicate that preparation and
submittal of detailed shop and equipment drawings are required before the Contractor
may proceed with the work. No exception to this rule will be permitted on this project.

20. LIEN WAIVERS SUBMITTED WITH EVERY PAY REQUEST

Contractors shall submit Partial Lien Waivers with every progressive (monthly)
pay request, and shall submit Final Lien Waivers in accordance with the General
Conditions included herein.

21. ASSIGNMENT OF PROJECT COORDINATION
The Project Coordination will be the responsibility of the Base Bid Contractor.
22. ADDITIONAL INSURANCE REQUIREMENTS

An Umbrella, of Excess Liability, policy of not less than $1,000,000. for any one
occurrence and subject to the same aggregate over the Comprehensive Automobile
Liability, Employee's Liability, Comprehensive General Liability, shall be required.

23.  ADDITIONAL INSURED ON CONTRACTOR'S INSURANCE COVERAGE

The Contractor shall list as “Additional Insured” on his insurance coverage and
certificates and in addition to the Owner, the following: “Architechnics, Inc.”, which shall
include therein, all employees, officers, and directors of the listed entities.

24. CHANGE ORDER/CONTINGENCY PRICE ALLOWANCE

The General Contractor shall provide a Change Order/Contingency Price
Allowance in his Base Bid to cover any unanticipated modifications to the Contract that
result in price , cost, or additions. The Allowance should be equal to a Lump Sum
Amount as herewith indicated for each individual Bid Category:

BASE BID “A” — EIGHT THOUSAND DOLLARS ($1.000.00)
BASE BID "B” — EIGHT THOUSAND DOLLARS ($3,000.00)

If total Contract Change Orders, in addition to Contract, results in a total dollar
amount greater than the Allowance, then the balance will be added to the Contract at the
end of the Project.
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If total Contract Change Orders, in addition to Contract, results in a total dollar
amount less than the Allowance, then the balance will be credited to the Contract
(deducted from the Contract) at the end of the Project.

The Contractor can only access this Allowance and can only be requested and
drawn upon following an written Change Order approved by the Owner or the Architect.

25. COMPLIANCE WITH THE DRUG-FREE WORKPLACE ACT OF 1988

The Drug-Free Workplace Act of 1988 requires some Federal contractors and all Federal
grantees to agree that they will provide drug-free workplaces as a precondition of
receiving a contract or grant from a Federal agency.

Although all covered contractors and grantees must maintain a drug-free workplace, the
specific components necessary to meet the requirements of the Act vary based on
whether the contractor or grantee is an individual or an organization. The requirements
for organizations are more extensive, because organizations have to take
comprehensive, programmatic steps to achieve a workplace free of drugs.

The Federal Acquisition Streamlining Act of 1994 (FASA) raised the threshold of
contracts covered by the Drug-Free Workplace Act of 1988 from $25,000 to those
exceeding $100,000.

All organizations covered by the Drug-Free Workplace Act of 1988 are required to
provide a drug-free workplace by taking the following steps:

1. Publish and give a policy statement to all covered employees informing them that the
unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance is prohibited in the covered workplace and specifying the actions that will be
taken against employees who violate the policy.

2. Establish a drug-free awareness program to make employees aware of a) the dangers
of drug abuse in the workplace; b) the policy of maintaining a drug-free workplace; c) any
available drug counseling, rehabilitation, and employee assistance programs; and d) the
penalties that may be imposed upon employees for drug abuse violations.

3. Notify employees that as a condition of employment on a Federal contract or grant,
the employee must a) abide by the terms of the policy statement; and b) notify the
employer, within five calendar days, if he or she is convicted of a criminal drug violation
in the workplace.

4. Notify the contracting or granting agency within 10 days after receiving notice that a
covered employee has been convicted of a criminal drug violation in the workplace.
Impose a penalty on—or require satisfactory participation in a drug abuse assistance or
rehabilitation program by—any employee who is convicted of a reportable workplace
drug conviction.

5. Make an ongoing, good faith effort to maintain a drug-free workplace by meeting the
requirements of the Act.

Note: A contractor or grantee who fails to comply with these requirements is subject to
certain penalties.

26. COMPLIANCE WITH PUBLIC ACT 87-1257 OF THE ILLINOIS HUMAN RIGHTS
ACT
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Public Act 87-1257, effective July 1, 1993, amends the lllinois Human Rights Act
(Section 2-105) by requiring that every party to a public contract and every eligible bidder
shall have a written sexual harassment policy that shall include, at a minimum, the
following information.

. The illegality of sexual harassment;

. The definition of sexual harassment under state law;

. A description of sexual harassment, utilizing examples;

. The contractor’s internal complaint process including penalties;

. The legal recourse, investigative and complaint process available through the llinois
Department of Human Rights and the Human Rights Commission;

. Directions on how to contact the Department and Commission;

. Protection against retaliation as provided by Section 6-101 of the Human Rights Act.

. Finally, the contractor must provide a copy of such written policy to the Department of
Human Rights upon request.

NPHhWN -
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27. LEAD-BASED PAINT

Lead-based paint sampling, laboratory testing and analysis has been performed on the
subject property, and all results were negative. Therefore, no lead-base paint abatement
is required for this project.

28. SPECIFIC REQUIREMENTS FOR ALL WORKERS

1. Facility Client/Tenant confidentiality is of utmost importance.

2. All workers on the project must have background checks performed.

3. There shall be no "Human Trafficking” occurring in the workforce providing labor for
this project.

4. The project shall be a “Drug-Free Workplace.”

5. This project shall be a “Green-Friendly” project.

6. This project shall use American-made products as much as possible (and as feasible)

End
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Federal Labor Standards Provisions

U.S. Department of Housing
and Urban Development
Office of Labor Relations

Applicability

The Project or Program to which the construction work
cavered by this contract pertains is being assisted by the
United States of America and the following Federal Labor
Standards Provisions are included in this Contract
pursuant to the provisions applicable to such Federal
assistance.

A, 1. (i) Minimum Wages. All laborers and mechanics
employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than
those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a
part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor and
such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits
under Section I(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs, which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4).
Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein:
Provided, That the employer's payroli records accurately
set forth the time spent in each classification in which
work is performed. The wage determination (including any
additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-
1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible, place where it can be easily seen by the
workers.

(il) (a) Any class of laborers or mechanics which is not
listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. HUD shall
approve an additional classification and wage rate and
fringe benefits therefor only when the following criteria
have been met:

(1) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the
construction industry; and

(3) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shalil be sent by HUD or its designee to
the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of
Labor, Washington, D.C. 20210. The Administrator, or an
authorized representative, will approve, modify, or
disapprove every additional classification action within 30
days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that
additional time is necessary. {Approved by the Office of
Management and Budget under OMB control number 1215-
0140.)

(c) In the event the contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree on
the proposed classificalion and wage rate (including the
amount designated for fringe benefits, where appropriate),
HUD or its designee shall refer the questions, including
the views of all interested parties and the recommendation
of HUD or its designee, to the Administrator for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

{(d) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(1)(ii)(b) or (c) of this paragraph, shall be paid to all
workers performing work in the classification under this
contract from the first day on which work is performed in
the classification.

(ili) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor shail either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

{iv) If the contractor does not make payments to a trustee
or other third person, the contractor may consider as part

Previous editions are obsolete
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of the wages of any labarer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Pravided, That the
Secretary of Labor has found, upon the written request of
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budget under OMB Contral Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld from the contractor under this
contract or any other Federal contract with the same prime
cantractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the
accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including
apprentices, trainees and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee ar
helper, employed or working on the site of the work, all or
part of the wages required by the contract, HUD or its
designee may, after written notice to the contractar,
spansor, applicant, or owner, take such action as may be
necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the contractor, disburse such amounts
withheld for and on account of the contractor or
subcontractar to the respective employees to whom they
are due. The Comptrolier General shall make such
disbursements in the case of direct Davis-Bacon Act
contracts.

3. (i) Payrolls and basic records. Payrolls and basic
records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records
shall contain the name, address, and social security
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section I(b){(2)(B) of the Davis-bacon Act), daily and
weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has
found under 28 CFR 5.5 (a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan
or program described in Section I(b)(2)(B) of the Davis-
Bacon Act, the contractor shali maintain records which
show that the commitment to provide such benefits is
enforceable, that the plan or program is financially
responsible, and that the plan or program has been

communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(if) (a) The contractar shall submit weekly for each week
in which any contract work is performed a copy of all
payralls to HUD or its designee if the agency is a party to
the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee. The payrolls submitted shall set out
accurately and completely all of the information required
to be maintained under 29 CFR 5.5(a)(3)(i) except that full
social security numbers and home addresses shall not be
included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee's
social security number). The required weekly payroll
information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from
the Wage and Hour Division Web site at
http://www.dol gov/esa/whd/forms/wh347instr htm or its
successor site. The prime contractar is responsible for
the submission of copies of payrolls by all subcontractors.
Contraclors and subcontractors shall maintain the full
social security number and current address of each
covered worker, and shall provide them upon request to
HUD or its designee if the agency is a party to the
contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this subparagraph for
a prime contractor to require a subcontractor to provide
addresses and social security numbers to the prime
contractor for its own records, without weekly submission
to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0149.)

{b) Each payroll submitted shall be accompanied by a
“Statement of Compliance," signed by the contractor or
subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) Thal the payroll for the payroll period contains the
information required to be provided under 29 CFR 5.5
(a)(3)(ii), the appropriate information is being maintained
under 29 CFR 5.5(a)(3)(i), and that such information is
correct and complete;
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(2) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

{3) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the contract.

(c) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by subparagraph
A3 (ii)(b).

{d) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section
231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shali make the
records required under subparagraph A.3.(i) available for
inspection, copying, or transcription by authorized
representatives of HUD or its designee or the Department
of Labor, and shall permit such representatives to
interview employees during working hours on the job. |If
the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee
may, after written notice to the contractar, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to
29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such
an apprenticeship program, who is not individually
registered in the program, but who has been certified by
the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as
to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who

is not registered or otherwise employed as stated above,
shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’'s hourly
rate) specified in the contractor's or subcontractor's
registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a
different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

(ii) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are
employed pursuant ‘,to and individually registered In a
program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of
trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the
Employment and Training Administration. Every trainee
must be paid at not less than the rate specified in the
approved program for the trainee’s level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by
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the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. In addition,
any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the
event the Employment and Training Administration
withdraws approval of a training program, the contractor
will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under 29 CFR Part 5
shall be in conformity with the equal employment
opportunity requirements of Execulive Order 11246, as
amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The
contractor shatll comply with the requirements of 29 CFR
Part 3 which are incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will
insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriate
instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible
for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this
paragraph.

7. Contract termination; debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and
Related Acts contained in 29 CFR Parts 1, 3, and 5 are
herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes
arising out of the labor standards provisions of this
contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between
the contractor (or any of its subcontractors) and HUD or
its designee, the U.S. Department of Labor, or the
employees or their representatives.

10. (i) Certification of Eligibility. By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be

awarded HUD contracts ar participate in HUD programs
pursuant to 24 CFR Part 24.

(li) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24,

{iff) The penalty for making false statements is prescribed
in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C.,
"Federal Housing Administration transactions”, provides in
part: “Whoever, for the purpaose of . . . influencing in any
way the action of such Administration..... makes, utters or
publishes any statement knowing the same to be faise.....
shall be fined not more than $5,000 or imprisoned not
maore than two years, or both.”

1. Complaints, Proceedings, or Testimony by
Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any other manner
discriminated against by the Contractor or any
subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The
provisions of this paragraph B are applicabte where the amount of the
prime contract exceeds $100,000. As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which the
individual is employed on such work to work In excess of 40 hours in
such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of 40 hours in such
workweek.

{2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor
and any subcontractor respansible therefor shall be liable
for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in
subparagraph (1) of this paragraph, in the sum of $10 for each
calendar day on which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment
of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.
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(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by
the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall
insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a
clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime
cantractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses
set forth in subparagraphs (1) through (4) of this
paragraph.

C. Health and Safety. The provisions of this paragraph C are
applicable where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in
surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and
safety as determined under construction safety and heaith
standards promulgated by the Secretary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
issued by the Secretary of Labor pursuant to Title 29 Part
1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Stat 96). 40 US

3701 et seq.

(3) The contractor shall include the provisions of this
paragraph in every subcontract so that such provisions will
be binding on each subcontractor. The contractor shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.
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WAGE RATES FOR QUINCY HOUSING AUTHORITY PROJECTS

(Contractor is responsible for using latest Wage Determination on Bid Date)

To obtain Wage Rates for this project:

GO TO: www.wagehour.dol.gov

US Department of tabor
> At about middle of page under WAGES:
> Click Prevailing Wages

Next Screen on right is box QUICK LINKS
» Click Wage Determinations Online (WDOL)

Next Screen Middle in Blue Header Bar; Davis Bacon Act
> Choose Selecting DBA WDs

1. Select State
2. Select County
3. Choose Construction Type (residential = 4 stories and under)
4. Select WD # 11.23 (comes up in next window)
CLICK [SEARCH] BOX

Screen Comes up to

Step 3. Choose Construction Type (building = 5 stories and above)
Step 4. Select WD# IL1 (comes up in next window)
CLICK [SEARCH] BOX

Read information in window.



EQUAL EMPLOYMENT OPPORTUNITY.

67.1_Compliance with the lllinois Human Rights Act:

During the performance of this contract, the Contractor shall comply in all
respects with the linois Human Rights Act cited in Article 39 of the General
Condifions and the liiinols Department of Human Rights' Rules and Regulations
for Public Contracts including, but not limited to the following provisions:

A,

Affirmative Action and Nondiscrimination: The Contractor wil not
discriminate against any empioyee or applicant for employment because of
race, color, religion, sex, national crigin, ancestry, age, maritaf status,
physical or mental handicap unrelated to ability, or unfavorable discharge
from the military service {excluding dishonorable). The Contractor shall
examine all joh classifications to determine i minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such
underutilization,

Rectuiting and Hiring: The Contractor, when hiring additional employees in
order to perfarm this contract or any portion thereof, will determine the
availability, in accordance with the illinois Department of Human Rights’
Rules and Regulations for Public Contracts, of minorities and women in the
localities from which they may reasonably be recruited and will hire for each
job classification for which employees are being hired in such a way that
minorities and women are not underutilized.

. Employment Advertisements: The Contractor, in alt solicitations or

advertisements for employees, will state that alt applicants will be afforded
equal opportunity without discrirnination because of raca, color, religion, sex,
national origin, ancestry, age, marital status, physical or mental handicap
unrelated to abiiity, or unfavorable discharge from mflitary service (excluding
dishonorable),

Notification of Labor Organizations: The Contractor will send to each labor
organization or representalive of workers with which the Contractor has oris
bound by a collective bargaining or other agreement or understanding, a
notice advising such tabor organization or representative of the Confractors
obligation under the Hlinols Human Rights Act and the lllinois Department of
Human Rights' Rules and Regulations for Public Confracts. If any such labor
organization or representative fails or refuses {o cooperate with the
Contractors Efferts to comply with such act, rules, and regulations, the
Coniractor will promptly notify said department and the Owner. The
Contractor will recruit employees from other sources, when necessary, to
comply with the Act
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Manpower Ulilization Reports: The Contractor witl submit afl reports required
by the Illinois Depariment of Human Rights' Rules and Regulations for Pubtic
Contracts and shall furnish all relevant information as may from fime to time
be requested by the Department or the Owner.

. Accessibility of Employment Records: The Contractor will permit access fo

all relevant books, records, and accounts and work sites by personnel of the
Owner and the lliinois Department of Human Rights for the purpose of
investigation to ascertain compliance with the lilinois Human Rights Act and
Depariment's Rules and Regulations for Public Contracts.

. Subcontract Requirements: The Contractor shall include verbatim or by

reference the provisions of this article and the equal employment opportunity
clause set forth in Section 6.1 of the lilinois Departrent of Human Rights’
Rules and Regulations for Public Contracts as a material term In every
subcontract and purchase order, so that such provisions will be binding upon
every such Subcontracior or supplier.

67.2 _Compliance with Federal Requirements: The Contractor shali comply

with

all provisions of federal Execufive Orders 11246 (dated September 24, 1965)
and 11375 (dated October 17, 1967), as amended, and shall comply with the
rules, regutations and relevant orders of the U,8. Sectary of Labor, including the
following:

A

The Contractor and all Subcontractors employed by the Condractor in
sonnection with the contract shall develop and implement a written affirmative
action plan which complies with all State and Federal laws and regulations.

The Contractar shatf not discriminate against any smployee or applicant for
employment who is a disabled or a Viet Nam era veteran, in addition to those
listed in paragraph 67.1A.

67.3 Responsibility for Subcontracters’ Compliance: The Contractor shall be

rasponsible for compliance with applicable provisions of this aricle by all
Subcontractors employed by the Confractor in connection with this contract and
will promptly notify both the Owner and Illinois Department of Human Rights in
the event any Subcontractor fails or refuses to comply therewith. In addition, the
Confracior will nof utilize any Subcontractor dectared by the llinois Human
Rights Commission to be ineligible for contracts or stboontracts with the State of
lllinois or any of the political subdivisions or municipal corporations.
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874 _Penaliies for Noncompliance: in the event of the Contractor's
noncompliance with any provision of this Equal Employment Opportunity article,
the [llinois Human Rights and Regulations for Public Confracts of the federal
requirements listed in paragraph 67.2 of this article, the Confracior may be
declared ineligible for future contracts or subcontracts with the State of llinois or
any of its political subdivisions or municipal corporations. In addition, this contract
may be cancelled or voided in wholg or in part and such other sandcfions,
penaliies, or remedies may be imposed as provided by statue or regulation.
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SECTION 01020
APPLICATIONS FOR PAYMENTS/CHANGE ORDERS
PART 1 GENERAL
1.01 DESCRIPTION: APPLICATION FOR PAYMENT: Comply with procedures

described in this Section when applying for progress payments and final payment
under the Contract.

A. RELATED WORK: Documents affecting work of this section include, but are not
necessarily limited to, General Conditions, Instructions to Contractors, and other
sections of Division 1 of these Specifications.

1. The Contract Sum and the schedule for payments are described in the
Agreement.

2. Payments upon Substantial Completion and final completion are
described in the General Conditions and in Section 01700 of these
specifications.

3. The Architect’s approval of applications for progress payments and final
payment may be contingent upon the Architect’s approval of the status of
Project Record Documents.

1.02 QUALITY ASSURANCE: Prior to start of construction, secure the Architect’'s
approval of the Schedule of Values required to be submitted.

A. .During the progress of the Work, modify the Schedule of Values as approved by
the Architect to reflect changes in the Contract Sum due to Change Orders or
other modifications of the Contract.

B. Base requests for payment upon the approved Schedule of Values.
1.03 SUBMITTALS: Unless otherwise directed by the Architect:

A. Make submittal of request for payment by filling in pertinent portions of AIA
Document G702, “Application and Certificate for Payment”, plus Continuation
Sheet (G703) or sheets.

1. Sign and notarize the Application and Certificate for Payment.
2. Submit the original of the Application and Certificate for Payment, plus
two (2) additional copies to the Architect.
3. Submit Waiver of Lien.
4. Submit Wage Records as specified in Instructions to Contractors.
5. The Architect will, when approved, sign the Application and Certificate for
Payment, will make required copies, and will distribute:
a  One copy to Contractor;
b  One copy to Owner; and
¢ One copy to Architect.
6. After approval, within the time frame established in the Agreement,
Owner will disburse payment to Contractor.

01020 -1 Applications for Payments/
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1.04

1.05

DESCRIPTION, CHANGE ORDER PROCEDURE: Make such changes in the
Work, in the contract Sum, in the Contract Time, or any combination thereof, as
are described in written Change Orders signed by the Owner and the Architect
and issues after execution of the Contract, in accordance with the provisions of
this Section.

PROCESSING CHANGES INITIATED BY THE OWNER: Should the Owner
contemplate making a change in the Work or a change in the Contract Time of
Completion, the Architect will issue a request for “Change Order” quote to the
Contractor.

A. The request for Change Order quote will describe the contemplated change, and

1.06

will carry one of the following instructions to the Contractor:
1. Make the described change in the work at no change in the Contract
Sum and no change in the Contract Time of Completion;
2. Promptly advise the Architect as to credit or cost proposed for the
described change. This is not an authorization to proceed with the
change.

. If the Contractor has been directed by the Architect to make the described

change in the work at no change in the Contract Sum and no change in the
Contract Time of Completion, but the Contractor wishes to make a claim for one
or both of such changes, the Contractor shall proceed with the change and shall
notify the Architect as provided for under General Conditions.

. If the Contractor has been directed by the Architect to promptly advise him as to

credit or cost proposed for the described change, the Contractor shall:

1. Analyze the described change and its impact on costs and time;

2. Secure the required information and forward it to the Architect for review;

3. Meet with the Architect as required to explain costs and, when
appropriate, determine other acceptable ways to achieve the desired
objective;

4. Alert pertinent personnel and subcontractors as to the impending change
and, to the maximum extent possible, avoid such work as would increase
the Owner’s cost for making the change, advising the Architect in writing
when such avoidance no longer is practicable.

PROCESSING CHANGES INITIATED BY THE CONTRACTOR: Should the
Contractor discover a discrepancy among the Contract Documents, a concealed
condition as described in the General Conditions, or other cause for suggesting a
change in the Work, a change in the Contract Sum, or a change in the Contract
Time of Completion, he shall notify the Architect as required by pertinent
provisions of the Contract Documents.

A. Upon agreement by the Architect that there is reasonable cause to consider the

Contractor’s proposed change, the Architect will issue a Change Order in
accordance with the provisions described in Article 1.05 above.
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1.07 PROCESSING CHANGE ORDERS

END

A.

B.

Change Orders will be dated and will be numbered in sequence.

The Change Order will describe the change or changes, and will be signed by
the Owner and the Architect.

The Architect will issue three copies of each Change Order to the Contractor.
1. The Contractor promptly shall sign all three copies and return to the
Architect.
2. The Architect will retain one signed copy in his file, will forward one
signed copy to the Owner, and one to the Contractor.

Should the Contractor disagree with the stipulated change in Contract Sum or
change in Contract Time of Completion, or both:

1. The Contractor promptly shall return the copies of the Change
Order, unsigned by him, to the Architect with a letter signed by the
Contractor and stating the reason or reasons for the Contractor’s
disagreement.

2. The Contractor's disagreement with the Change Order shall not, in
any way, relieve the Contractor of his responsibility to proceed with
the change as ordered and to seek settlement of the dispute under
pertinent provisions of the Contract Documents.

01020 -3 Applications for Payments/
Change Orders






SECTION 01300
SUBMITTALS AND SUBSTITUTIONS
PART 1 GENERAL

1.01 DESCRIPTION: Make submittals required by the Contract Documents, and
revise and resubmit as necessary to establish compliance with the specified
requirements.

A. Related Work:

1.  Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and other
sections in Division 1 of these specifications.

B. Work Included:

1. Submit in accordance with individual specification section.

2. Submittals that are not required will not be reviewed by the Architect.

3. The Contractor may require his subcontractors to provide drawings,
setting diagrams, and similar information to help coordinate the Work,
but such data shall remain between the Contractor and his
subcontractors and will not be reviewed by the Architect.

1.02 QUALITY ASSURANCE: Submittals not in compliance with this section of the
specifications will be returned to the Contractor with no action taken.

A. Coordination of submittals required of the General Contractor:
1. Prior to each submittal, carefully review and coordinate all aspects of
each item being submitted.
2. Verify that each item and the submittal for it conform in all respects with
the specified requirements.
3. By affixing the Contractor’s signature to each submittal, certify that this
coordination has been performed.

B. Substitutions, Bidder/Contractor Options
1. Prior to Bid Opening: The Architect/Engineer will consider written
requests to amend the bidding documents to add products not specified
provided such requests are received at least 7 calendar days prior to bid
opening date. Requests received after that time will not be considered.
When a request is approved, the Architect/Engineer will issue an
appropriate addendum not less than seven calendar days prior to bid
opening date.
2. After Award of Contract: No substitutions will be considered after Notice
of Award except under one or more of the following conditions:
a  Substitutions required for compliance with final interpretations of
code requirements or insurance regulations.
b  Unavailability of specified products, through no fault of
contractor.
¢ Subsequent information discloses inability of specified product to
perform properly or to fit in designated space.
d  Manufacturer/fabricator refusal to certify or guarantee
performance of specified product as specified.
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e  When a substitution would be substantially to Owner’s best
interests.

C. Substitution Requirements
1. Submit (2) copies of each request for substitution. Include in request:

a.

b.

o

Complete data substantiating compliance of proposed substitution

with contract documents.

For products:

1. Product identification, including manufacturer's name and
address.

2. Manufacturer's literature:

Product description

Performance and test data

Reference standards

3. Samples

4. Name and address of similar projects on which product was
used and date of installation.

For construction methods:

5. Detailed description of proposed method.

6. Drawings illustrating methods.

Itemized comparison of proposed substitution with product or

method specified.

Data relating to changes in construction schedule.

|dentify:

7. Changes or coordination required.

8. Other contract affected.

Accurate cost data on proposed substitution in comparison with

product or method specified.

2. In making request for substitution, bidder/contractor represents:

a.

b.

C.

It will provide the same guarantee for substitution as for product or
method specified.

It will coordinate installation of accepted substitutions into work,
making all changes for work to be complete in all respects.

Cost data is complete and includes all related costs under its
contract, but excludes:

1. Architect/Engineer’s redesign.

2. Administrative costs of Architect/Engineer.

It will pay all additional costs and expenses for Owner,
Architect/Engineer and other contractors.

3. Substitutions will not be considered when:

a.

They are indicated or implied on shop drawings or product data
submittals without formal request submitted in accordance with
Paragraph 1.04.

Acceptance will require substantial revision of contract document.
Do not substitute materials, equipment, or methods unless such
substitution has been specifically approved in writing for this work by
the Architect.

Specifying products or materials by manufacturer and model number
is done to establish a standard of performance and quality requisite
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for this project and is not intended to limit competition. Contractors
may propose alternate or substitute materials for consideration at
the time of bidding as described in 1.02 — B.1 above.

1.03 SUBMITTALS: Make submittals of Shop Drawings, Samples, substitution
requests, and other items in accordance with the provisions of this section.

A. Shop Drawings:

1.

Scale and measurements: Make Shop Drawings accurately to a scale

sufficiently large to show all pertinent aspects of the item and its method

of connection to the work.

Types of prints required.

a. Submit Shop Drawings in the form of three blueline or blackline
prints of each sheet.

b. Drawings shall indicate product specific application to the particular
situation unique to this project.

c. Reproduction of construction drawings details shall be limited to floor
plan views.

Review comments of the Architect will be shown on the print when it is

returned to the Contractor. The Contractor may make and distribute

such copies as are required for his purposes.

B. Manufacturer's Literature

1.

Where contents of submitted literature from manufacturers includes data
not pertinent to the submittal, clearly show which portions of the contents
are being submitted for review.

Submit the number of copies which are required to be returned, plus two
copies which will be retained by the Architect.

C. Sampiles:

1.

2.

Provide sample or samples identical to the precise article proposed to be
provided. |dentify as described under “Identification of Submittals”
below.

Number of Samples required:

a. Unless otherwise specified, submit samples in the quantity which is
required to be returned, plus one which will be retained by the
Architect.

b. By prearrangement in specific cases, a single sample may be
submitted for review and, when approved, be installed in the work at
a location agreed upon by the Architect.

D. Colors and Patterns

1.

Unless the precise color and pattern is specifically called out in the
contract documents, and whenever a choice of color or pattern is
available in the specified products, submit accurate color and pattern
charts to the Architect for selection.
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E. Identification of Submittals

1. Consecutively number all submittals

a. When material is resubmitted for any reason, trans it under a new
letter of transmittal and with a new transmittal number.
b. On re-submittals, cite the original submittal number for reference.

2. Accompany each submittal with a letter of transmittal showing all
information required for identification and checking.

3. On at least the first page of each submittal, and elsewhere as required
for positive identification, show the submittal number in which the item
was included.

4. Maintain an accurate submittal log for the duration of the work, showing
current status of all submittals at all times. Make the submittal log
available to the Architect for his review upon request.

F. Grouping of Submittals
1. Unless otherwise specified, make submittals in groups containing all
associated items to assure that information is available for checking each
item when it is received.
a. Partial submittals may be rejected as not complying with the
provisions of the Contract.
b. The Contractor may be held liable for delays so occasioned.

G. Timing of Submittals
1.  Make submittals far enough in advance of scheduled dates for
installation to provide time required for reviews, for securing necessary
approvals, for possible revisions and resubmittals, and for placing orders
and securing delivery. Refer to each Section for time limits requested.
2. In scheduling, allow at least ten working days for review by the Architect
following his receipt of the submittal.

H. Architect’'s Review
1. Review by the Architect does not relieve the Contractor from
responsibility for errors which may exist in the submitted data.
2. Revisions:
a. Make revisions required by the Architect.
b. If the Contractor considers any required revision to be a change, he
shall so notify the Architect as provided for in the General
Conditions.
c. Make only those revisions directed or approved by the Architect.

END
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SECTION 01340

SHOP DRAWINGS, PRODUCT DATA & SAMPLES

1. GENERAL

1.01 GENERAL

A. Each Contractor make specified pre-construction submittals in accordance with
Article 01340 of the Standard Documents for Construction.

1.02 SUBMITTALS
A. Contractor and Sub-Contractor :

1. Submit in accordance with individual Specification Sections.

END OF SECTION
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SECTION 01530

BARRIERS
1. GENERAL
1.01 REQUIREMENTS INCLUDE
A. Prime Contractor:
1. Provide and maintain suitable barriers to prevent unauthorized entry, and
to protect the work, existing facilities and construction operations.
2. Remove when no longer needed, at completion of the work or as directed.
2. PRODUCTS
2.01 MATERIALS: Materials may be new or used, suitable for purpose.
Comply with specified codes.
2.02 BARRIERS: Materials, at Contractors option, appropriate for purpose.
3. EXECUTION
3.01 INSTALLATION
A. Install facilities of a neat and uniform appearance.
B. Maintain barriers during entire construction period.
C. Relocate barriers as construction progresses.
3.02 REMOVAL
A. Remove when authorized by the A/E.
END 01530
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SECTION 01540

SECURITY

1.  GENERAL

1.01 REQUIREMENTS INCLUDE

A. General Contractor:

1.

2.
3.

4.

Protect work, stored materials, and construction equipment from theft and
vandalism.

Protect premises from entry by unauthorized persons.

Protect Owner’'s operations at site from theft, vandalism, or damage from
Contractor’s work or employees.

Cooperate with the supplemental security program, of the Owner.

1.02 RELATED REQUIREMENTS

A. Specified elsewhere:

1.
2.

01530 - Barriers.
01620 - Storage & Protection.

1.03 MAINTENANCE AND SECURITY

A. Maintain security program throughout construction period until Owner
occupancy precludes need for Contractor security.

END 01540.
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SECTION 01561

CONSTRUCTION CLEANING

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDE

A. Each Contractor provide cleaning and disposal of waste materials, debris and
rubbish during construction.

B. General Contractor: Supervise and coordinate cleaning operations of all
Assigned Contractors.

1.02 RELATED REQUIREMENTS

A. Specified elsewhere:
1. 01710 - Final Cleaning

PART 2 PRODUCTS
2.01 EQUIPMENT
A. Provide covered containers for deposit of waste materials debris, and rubbish.

B. Control cleaning operations so that dust and other particles will not adhere to
wet or newly coated surfaces.

3.02 DISPOSAL

A. Regularly remove waste materials, debris, and rubbish from site weekly and
dispose of off-site.

END
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SECTION 01620
STORAGE & PROTECTION
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDE
A. Each Contractor:

1. Make arrangements with Owner's Representative for storage of materials
and equipment to be installed in project. Protection and security for stored
materials and equipment, on and off site is solely contractor’s
responsibility.

1.02 RELATED REQUIREMENTS

A. Specified elsewhere

1. 01340 - Shop Drawings, Product Data & Samples
2. 01710 - Cleaning.

1.03 OFF-SITE AUTHORIZATION

A. Payment for materials/equipment stored off-site storage will be permitted only
on prior written authorization in accord with the General Conditions.

PART 2 PRODUCTS
2.01 PROTECTIVE MATERIALS

A. For duration of storage period, provide materials which will provide proper
protection against the elements or other harmful environmental condition.

PART 3 EXECUTION
3.01 LOCATION
A. Where authorized by Owner.
B. Architect/Engineer will resolve conflicts in storage requirements of all

contractors.

END 01620
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SECTION 01630

SUBSTITUTIONS & PRODUCT OPTIONS

1. GENERAL

1.01 REQUIREMENTS INCLUDE

A. Base all bids on providing all products exactly as specified.

B. For products specified only by reference or performance standards, select any
product which meets or exceeds standards, by any manufacturers, subject to
the Architect/Engineer’s approval.

C. For products specified by naming several products or manufacturers, select any
product and manufacturer named. Only those products or manufacturer named
shall be considered acceptable.

1.02 SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS

A. PRIOR TO BID OPENING: The Architect/Engineer will consider written
requests to amend the bidding documents to add products not specified
provided such requests are received at least 7 calendar days prior to bid
opening date. Requests received after that time will not be considered. When a
request is approved, the Architect/Engineer will issue an appropriate addendum
not less than seven calendar days prior to bid opening date.

B. AFTER AWARD OF CONTRACT: No substitutions will be considered after
Notice of Award except under one or more of the following conditions:

1.

2.
<

4.

5.

Substitutions required for compliance with final interpretations of code
requirements or insurance regulations.

Unavailability of specified products, through no fault of Contractor.
Subsequent information discloses inability of specified product to perform
properly or to fit in designated space.

Manufacturer/fabricator refusal to certify or guarantee performance of
specified product as specified.

When a substitution would be substantially to Owner’s best interests.

1.03 SUBSTITUTION REQUIREMENTS

A. Submit (2) copies of each request for substitution. Include in request:

1.

2.

Complete data substantiating compliance of proposed substitution with
contract documents.
For products:
a. Product identification, including manufacturer's name and address.
b. Manufacturer’s literature:

1. Product description.

2. Performance and test data.

3. Reference standards.
c. Samples
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d. Name and address of similar projects on which product was used and
date of installation.
3. For construction methods:
a. Detailed description of proposed method.
b. Drawings illustrating methods.
4. ltemized comparison of proposed substitution with product or method

specified.
5. Data relating to changes in construction schedule.
6. Identify:

a. Changes or coordination required.
b. Other contract affected.

7. Accurate cost data on proposed substitution in comparison with product or
method specified.

B. In making request for substitution, bidder/contractor represents:

1. It will provide the same guarantee for substitution as for product or
method specified.

2. It will coordinate installation of accepted substitutions into work, making all
changes for work to be complete in all respects.

3. Cost data is complete and includes all related costs under its contract, but
excludes:
a. Architect/Engineer’s redesign.
b. Administrative costs of Architect/Engineer.

4. It will pay all additional costs and expenses for Owner, Architect/Engineer,
and other contractors.

C. Substitutions will not be considered when:
1. They are indicated or implied on shop drawings or product data submittals

without formal request submitted in accordance with Paragraph 1.03.
2. Acceptance will require substantial revision of contract document.

END

01630-2 Substitutions



SECTION 01700

CONTRACT CLOSEOUT

1.01 DESCRIPTION: Provide an orderly and efficient transfer of the completed work
to the Owner.

A. Related Work:
1. Documents affecting work of this section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and other
Sections in Division 1 of these Specifications.
2. Activities relative to Contract closeout are described in the General
Conditions.
3. “Substantial Completion” is defined in the General Conditions.

1.02 QUALITY ASSURANCE: Prior to requesting inspection by the Architect, use
adequate means to assure that the work is completed in accordance with the
specified requirements and is ready for the requested inspection.

1.03 PROCEDURES: The following procedures will be used to achieve Contract
Closeout:

A. Substantial Completion:
1. Prepare and submit the list required by the General Conditions.
2. Within a reasonable time after receipt of the list, the Architect will inspect
to determine status of completion.
3. Should the Architect determine that the Work is not substantially complete:
a. The Architect promptly will so notify the Contractor, in writing, giving
the reasons therefore.
b. Remedy the deficiencies and notify the Architect when ready for
reinspection.
c. The Architect will reinspect the Work.

4. When the Architect concurs that the work is substantially complete:

a. The Architect will prepare a “Punch List”, accompanied by the
Contractor’s list of items to be completed or corrected, as verified by
the Architect.

b. The Architect will submit the Certificate to the Owner and to the
Contractor for their written acceptance of the responsibilities assigned
to them in the Certificate.

B. Final Completion:

1. Prepare and submit the notice required by the General Conditions.

2. Verify that the work is complete including, but not necessarily limited to,
the items mentioned in the General Conditions.

3. Ceriify that:
a. Contract Documents have been reviewed.
b. Work has been inspected for compliance with the Contract

Documents.
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¢c. Work has been completed in accordance with the Contract
Documents.

d. Equipment and systems have been tested as required, and are
operational.

e. Work is completed and ready for final inspection.

The Architect will make an inspection to verify status of completion.

Should the Architect determine that the work is incomplete or defective:

a. The Architect will promptly so notify the Contractor, in writing, listing
the incomplete or defective work.

b. Remedy the deficiencies promptly, and notify the Architect when
ready for reinspection.

6. When the Architect determines that the work is acceptable under the
Contract Documents, he will request the contractor to make closeout
submittals.

o~

C. Closeout submittals include, but are not necessarily limited to:

1. Materials extra stock.

2. Evidence of payment and release of liens.

3. List of subcontractors, service organizations, and principal vendors,
including names, addresses, and telephone numbers where they can be
reached for emergency service at all times including nights, weekends,
and holidays.

4. List of manufacturer's recommendation for regular cleaning of all finishes
on the building, equipment and furnishings.

D. Final adjustment of accounts:
1. Submit a final statement of accounting to the Architect, showing all
adjustments to the Contract Sum.
2. If so required, the Architect will prepare a final Change Order showing
adjustments to the Contract Sum which were not made previously by
Change Orders.

1.04 INSPECTION: Instruct the Owner’s personnel in proper operation and
maintenance of systems, equipment, and similar items which were provided as
part of the work.

1.056 GUARANTEE: Contractor(s) shall provide an unlimited guarantee covering
materials and workmanship for a period of one year from the Date of Substantial
Completion.

A. Additional requirements are listed in other Sections of these Specifications with
respect to specific products or materials listed in those Sections.
1. Provide fully executed copies of manufacturer's warranties as a part of the
work of this Section.

END
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1.01

1.02

1.03

1.04

1.05

SECTION 01710
CLEANING

DESCRIPTION: Throughout the construction period, maintain the buildings
and site in a standard of cleanliness as described in this Section.

A. Related work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and other
Sections in Division 1 of these Specifications.

2. In addition to standards described in this Section, comply with
requirements for cleaning as described in pertinent other Sections of these
Specifications.

QUALITY ASSURANCE: Conduct daily inspection, and more often if
necessary, to verify that requirements for cleanliness are being met.

. In addition to the standards described in this Section, comply with pertinent

requirements of governmental agencies having jurisdiction.

CLEANING MATERIALS AND EQUIPMENT: Provide required personnel,
equipment, and materials needed to maintain the specified standard of
cleanliness.

COMPATIBILITY: Use only the cleaning materials and equipment which are
compatible with the surface being cleaned, as recommended by the
manufacturer of the material.

PROGRESS CLEANING: Perform periodic cleaning to comply with this
Section.

A. General:

1. Retain stored items in an orderly arrangement allowing maximum access,
not impeding traffic; or drainage, and providing required protection of
materials.

2. Do not allow accumulation of scrap, debris, waste material, and other
items not required for construction of this Work.

3. At least twice each month, and more often if necessary, completely
remove all scrap, debris, and waste material from job site.

4. Provide adequate storage for all items awaiting removal from the job site,
observing requirements for fire protection and protection of the ecology.

1. Daily, and more often if necessary, inspect the site and pick up all scrap,
debris, and waste material. Remove such items to the place designated
for their storage.

2. Weekly, and more often if necessary, inspect all arrangements of
materials stored on the site. Restack, tidy, or otherwise service
arrangements to meet the requirements of subparagraph 1.05.A.1 above.

3. Maintain the site in a neat and orderly condition at all times.
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C. Structures:
1. Daily, and more often if necessary, inspect the structures and pick up all
scrap, debris, and waste material. Remove such items to the place
designated for their storage.

1.06 FINAL CLEANING: Prior to final acceptance, additional cleaning must be
accomplished.

A. “Clean,” for the purpose of this Article, and except as may be specifically
provided otherwise, shall be interpreted as meaning the level of cleanliness
generally provided by skilled cleaners using commercial quality building
maintenance equipment and materials.

B. Prior to completion of the work, remove from the job site all tools, surplus
materials, equipment, scrap, debris, and waste. Conduct final progress cleaning
as described in Article 1.05 above.

C. Structures:

1. Interior:
a. Visually inspect exterior surfaces and remove all traces of soil, waste
materials, smudges, and other foreign matter.
b. Remove all traces of splashed materials from adjacent surfaces.

Glass: Clean inside and outside.

Polished surfaces: To surfaces requiring routing application of buffed
polish, apply the polish recommended by the manufacturer of the material
being polished.

@l D

D. Schedule final cleaning as approved by the Architect to enable the Owner to
accept a completely clean work.

1.07 CLEANING DURING OWNER’S OCCUPANCY: Should the Owner occupy
the work or any portion thereof prior to its completion by the Contractor and
acceptance by the Owner, responsibilities for interim and final cleaning shall
be as determined by the Architect in accordance with the General Conditions of
the Contract.

END
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SECTION 02230

MINOR DEMOLITION

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

SCOPE OF WORK

A. The work contemplated under this Section consists of the furnishing of all
labor, materials, equipment and services required for all minor demolition as
indicated on the accompanying working drawings or as specified herein.

B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:

1. Removal of designated construction.

2. Disposal of materials.

3. Identification of utilities.

4. Refer to items as indicated on drawings.

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on
this project.

REGULATORY REQUIREMENTS

A. Conform to applicable code for demolition work, dust control, products
requiring electrical disconnection and re-connection.

Obtain required permits from authorities.

Do not close or obstruct egress from any building exit.

Do not disable or disrupt building fire or life safety systems without 3 days
prior written notice to Owner.

Conform to applicable regulatory procedures when hazardous or
contaminated materials are discovered.

Cow

i

SCHEDULING

A. Schedule work to coincide with new construction.
B. Describe demolition removal procedures and schedule.

PROJECT CONDITIONS

A. Conduct demolition to minimize interference with adjacent and occupied
building areas.

B. Cease operations immediately if structure appears to be in danger and notify
Architect. Do not resume operations until directed.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION

3.01

3.02

END

PREPARATION

moo ©»

Provide, erect and maintain weatherproof closures for exterior openings.
Erect and maintain temporary partitions to prevent spread of dust, odors, and
noise to permit continued building occupancy.

Protect existing materials and equipment that are not to be demolished.
Prevent movement of structure; provide bracing and shoring.

Notify affected utility companies before starting work and comply with their
requirements.

F. Mark location and termination of utilities.

G. Provide appropriate temporary signage including signage for exit or building
egress.

DEMOLITION

A. Disconnect, cap, and identify designated utilities within demolition areas.

B. Demolish in an orderly and careful manner. Protect existing supporting
structural members.

C. Remove demolished materials from site except where specifically noted
otherwise. Do not burn or bury materials on site.

D. Remove materials as demolition progresses. Upon completion of demolition,
leave areas in clean condition.

E. Remove temporary facilities.
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SECTION 06240

LAMINATES
PART 1 GENERAL

1.01 SCOPE OF WORK

A. The work contemplated under this section consists of the furnishing of all labor,
materials, equipment and services required for the installation of laminates as
indicated on the accompanying working drawings or as specified herein.

1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This Contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on this
Project.

1.03 RELATED SECTIONS
A. Section 06410: Custom Wood Cabinets
1.04 REFERENCES

A. AWI (Architectural Woodwork Institute): “Architectural Woodwork Quality
Standards, Guide and Specifications and Quality Certification Program”
Guidelines.

B. ANSI A-161.2

C. DLPA (Decorative Laminate Products Association)

1.056 SUBMITTALS

A. Product Data: Provide laminate manufacturer, pattern, color, and finish.
B. Manufacturer’s Instructions: Indicate installation methods.

1.06 DELIVERY, STORAGE, AND PROTECTION
A. Deliver laminate to project site in protective enclosure.
PART 2 PRODUCTS
2.01 MANUFACTURERS
Wilsonart International
Formica Corp.

Nevamar
Substitutions: See Section 01630.

CO®»
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2.02 MATERIALS

A. High pressure decorative laminate, 0.050 inch thickness general purpose Grade
10, shall be selected from standard colors, matte finish. Coverings shall be
contact-glue adhered to indicate surfaces with all exposed edges trimmed and
bullnosed to produce a smooth edge.

1. Provide 1 %" built-up edges and 4” integral backsplash as indicated
on Drawings.

2. Construction: Continuous sheet (post-formed) with waterfall and cove
backsplash and no drip bull nose edge.

B. Color:

1. #6280 Midnight Stone (Matte Finish) by Formica Corp. or approved
equal by Architect.

PART 3 EXECUTION
3.01 PREPARATION

A. Take care to ensure an appropriate moisture balance between the laminate and
the substrate prior to fabrication. The face and backing laminates and the
substrate should be conditioned in the same environment for 48 hours before
fabrication. Recommended conditioning temperature is about 75 degrees F (24
degrees C). Laminates should be conditioned at about 45% relative humidity.
With post-forming machinery, a sheet will form at a nominal temperature of 325
degrees F (163 degrees C).

3.02 INSTALLATION

A. Install in accordance with manufacturer’s instructions.

B. To avoid stress cracking, do not use square-cut corners. All inside corners
should have a minimum of 1/8 inch radius and all edges should be routed
smooth.

C. Assembled pieces should meet the specifications of DLPA, ANSI A-161.2-1979,
and “Architectural Woodwork Quality Standards, Guide and Specifications and
Quality Certification Program” guidelines of the Architectural Woodwork Institute
where applicable.

3.03 CLEANING

A. Clean laminates according to manufacturer’s specifications.

END
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SECTION 06410
CUSTOM WOOD CABINETS

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

SCOPE OF WORK

A. The work contemplated under this Section consists of the furnishing of all
labor, materials, equipment and services required for the installation of all
custom casework as indicated on the accompanying working drawings or as
specified herein.

B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:

1. Wood wall and base cabinets

Cabinet hardware

Preparation for site finishing or pre-finished units

Preparation for installing sink/lavatory.

pwbdN

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This Contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on
this Project.

REFERENCES

A. AWI P-200-Architectural Woodwork Quality Standards; Architectural
Woodwork Institute

B. BHMA A156.9- American National Standard for Cabinet Hardware; Builders
Hardware Manufacturers Association

C. PS 1 - Construction and Industrial Plywood.

D. PS 20 - American Softwood Lumber Standard.

SUBMITTALS

A. Shop Drawings: Indicate materials, component profiles, plans and
elevations, assembly methods, joint details, fastening methods, accessory
listings, hardware location and schedule of finishes.

QUALITY ASSURANCE

A. Perform work in accordance with SWI P-200 Custom quality.

B. Manufacturer Qualifications: Company specializing in manufacturing the
products specified in this section with minimum three years of documented
experience.

C. Provide “Certified Cabinet” seal, of the National Kitchen Cabinet Association,
affixed to each unit in a semi-concealed location, evidencing compliance with
required standards.
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PART 2 PRODUCTS

2.01

2.02

2.03

2.04

2.05

MANUFACTURERS

A

Wood Cabinets

Aristokraft

W.W. Wood Products

Brammer Living Kitchens

Homecrest Solid Wood Cabinets

Manufacturers of equal or higher level of quality based on approval by
the Architect from written request within a minimum of (7) days prior to
bid date.

W=

WOOD MATERIALS

A

Softwood Lumber: NIST PS 20; Graded in accordance with AWI P-200
Custom: average moisture content of 6 percent.

PANEL MATERIALS

A. Wood Particleboard: NIST PS 1 AWI P-200 standard, composed of wood
chips, medium density, made with high waterproof resin binders, of grade to
suit application; sanded faces.

B. Plywood Construction, %” thick.

HARDWARE

A. Hardware: BHMA A156.9 Manufacturers recommended types for doors and
drawers.

FABRICATION

A. Shop assemble casework for delivery to site in units easily handled and to
permit passage through building openings.

B. Fit shelves, doors, and exposed edges with 3/8 inch matching hardwood
edging. Use one piece for full length only.

C. Door and Drawer Fronts: % inch thick; dovetail construction.

D. When necessary to cut and fit on site, provide materials with ample
allowance for cutting. Provide trim for scribing and site cutting.

E. Provide cutouts for plumbing fixtures. Verify locations of cutouts from on-site

dimensions. Prime paint cut edges.
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PART 3 EXECUTION

3.01 EXAMINATION
A. Verify adequacy of backing and support framing.
B. Verify location and sizes of utility rough-in associated with work of this
section.
3.02 INSTALLATION
A. Set and secure casework in place; rigid, plumb, and level.
B. Use concealed joint fasteners to align and secure adjoining cabinet units.
C. Carefully scribe casework abutting other components, with maximum gaps of

1/32 inch. Do not use additional overlay trim for this purpose.
D. Secure cabinet to floor using appropriate angles and anchorages.

3.03 CLEANING

A. Clean casework, counters, shelves, hardware, fittings, and fixtures.

END OF SECTION
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SECTION 07900
JOINT SEALERS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. The work contemplated under this Section consists of all labor, materials,
equipment and services required for the installation of all sealant as indicated on
the accompanying working drawings or as specified herein.
B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:
1. Sealants and joint backing.
1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN
A. This contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on this
project.
1.03 REFERENCES
A. ASTM C 834 — Standard Specification for Latex Sealants.
B. ASTM C 920 - Standard Specification for Elastomeric Joint Sealants.
C. ASTM C 1193 - Standard Guide for Use of Joint Sealants

D. ASTM D 1667 — Standard Specification for Flexible Cellular Materials — Vinyl
Chloride Polymers and Copolymers (Closed-Cell Foam).

1.04 SUBMITTALS

A. Manufacturer’s Literature: Materials description and installation instructions for
each compound and filler.

B. Samples: Samples of each compound and filler for color selection.
1.05 DELIVERY, STORAGE, AND PROTECTION

A. Handle and store sealant material at the job site in such a manner as to prevent
damage. Packaged material shall be in original containers with seal unbroken
and labels intact until time of use. Wrapped or bundied material shall bear the
name of the manufacturer and the product. Damaged and otherwise unsuitable
material, when so determined, shall be immediately removed from the project
site.

07900 -1 Joint Sealers



1.06

A

ENVIRONMENTAL REQUIREMENTS

Maintain temperature and humidity recommended by the sealant manufacturer
during and after installation.

Do not install sealants during rain, snow, or when temperatures are below or
above manufacturer's recommended limitations for installation. Proceed with the
work only when forecasted weather conditions are favorable for proper cure and
development of high early bond strength.

Wherever joint width is affected by ambient temperature variations, install
sealants only when temperatures are in the lower third of manufacturer’s
recommended installation temperature range, so that sealant will not be subject
to excessive elongation and bond stress at extremely low temperatures.

1.07 WARRANTY

A

The Contractor shall warrant the sealing of joints to be free of faults and defects
in accordance with the General Conditions, except the warranty shall be for two
(2) years.

Include coverage for installed sealants and accessories which fail to achieve
airtight seal and watertight seal, exhibit loss of adhesion or cohesion, or do not
cure.

PART 2 PRODUCTS

2.01

A.

B.

SEALANTS

Type S1 — General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C
834, single component, paintable.
1. Color: Standard colors matching finished surfaces.
2. Product: “AC-20" manufactured by Pecora Corp.
3. Product: “Sonolac” manufactured by Sonneborn Building Products
Division, ChemRex Inc.
4. Product: “Tremco Acrylic Latex 834" manufactured by Tremco, Inc.
5. Applications: Use For:
a. Interior wall and ceiling control joints.
b. Joints between door and window frames and wall surfaces.
c. Other interior joints for which no other type of sealant is indicated.

Type S2 — Bathtub/Tile Sealant: White silicone; ASTM C 920, Uses M and A;
single component, mildew resistant.
1. Product: “786 Mildew Resistant Silicone Sealant” manufactured by Dow
Corning Corp.
2. Product: “Sanitary 1700” manufactured by General Electric.
3. Product: “898" manufactured by Pecora Corp.
4. Applications: Use For:
a. Joints between plumbing fixtures and floor and wall surfaces.
b. Joints between kitchen and bath countertops and wall surfaces.
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C.

All sealant and caulking colors shall be selected by the Architect from
manufacturer’s standard selections, unless otherwise specified herein.

2.02 ACCESSORIES

A

Primer. Non-staining type, recommended by sealant manufacturer to suit
application.

Joint Cleaner: Non corrosive and non-staining type, recommended by sealant
manufacturer; compatible with joint forming materials.

Joint Backing: Round foam rod compatible with sealant; ASTM D 1667, closed
cell PVC: oversized 30 to 50 percent larger than joint width.

Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer
to suit application.

PART 3 EXECUTION

3.01

A.

B.

C.

EXAMINATION

Examine the areas and conditions under which sealant work is to be performed
and notify the contractor in writing of conditions detrimental to the proper and
timely completion of the work. Do not proceed with work until unsatisfactory
conditions have been corrected.

Verify that substrate surfaces and joint openings are ready to receive work.

Verify that joint backing and release tapes are compatible with sealant.

3.02 PREPARATION

A.

Clean surfaces and remove protective coatings which might fail in adhesion or
interfere with bond of compound so that surfaces are free of deleterious
substances which might impair the work. Except as otherwise approved by the
manufacturer, elastomeric sealants shall not be applied to joint surfaces
previously treated with paint, lacquer sealer, curing compound, water repellent
or other coating until such coatings have been entirely removed.

Remove loose materials and foreign matter which might impair adhesion of
sealant.

Clean and prime joints in accordance with manufacturer’s instructions.

Perform preparation in accordance with manufacturer’s instructions and ASTM
C 1993.

Install bond breakers in locations and of type recommended by the sealant

manufacturer to prevent bond of sealant to surface where such bond might
impair the performance of the sealant.
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F. Protect elements surrounding the work of this section from damage or
disfigurement.

3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for
preparation of surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C 1193.

C. Compounds shall not be installed below a temperature of 40 degrees F. unless
the manufacturer specifically permits application of his materials at a lower
temperature. If job conditions require the installation of compounds below 40
degrees F (or below the minimum installation temperature recommended by the
manufacturer) consult the manufacturer’s representative and establish the
minimum provisions required to ensure the satisfactory work.

D. Install rod stock in all joints to receive sealant unless otherwise detailed. Use
proper size and shape pieces so that installed rod stock is compressed 25 to 30
percent and face of rod stock is at the required depth. Do not twist or braid rod
stock. Carefully roll rod stock into the joint. Carefully roll rod stock into the joint
without stretching.

E. Confine compounds to joint areas shown. Use masking tape to prevent staining
of adjoining surfaces or spillage and migration of compound out of the joints.
Tool surface to shape shown or, if nhone shown, to flush or slightly concave
surface. Remove excess compound and clean adjoining surfaces as may be
required to establish any indication of soiling or migration.

F. Use power driven equipment wherever possible to install compounds to ensure
uniformity of application and the highest quality of workmanship.

G. Where thru-wall penetrations occur in exposed spaces, seal joint between hole
or sleeve, and penetration at both faces of wall. Elsewhere sealant is required
on exposed face of wall only.

H. Use silicone sealant (Type S2), mold and mildew resistant type for use in
ceramic tile work, around plumbing fixtures, around mirrors in toilets, and at
miscellaneous interior applications where moisture is present.

I. Use acrylic latex sealant (Type S1) for perimeter of interior door frames and
other interior applications only, except as follows:
1. DO NOT use this material
a. Where joint movement is expected in excess of the materials
specified capabilities.
b. Where a sealant is otherwise shown or specified above for use.

3.04 CLEANING
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A. Clean off excess sealants and sealant smears adjacent to joints as work
progresses by methods and with cleaning materials approved by manufacturers
of joint sealants and of products in which joints occur.

3.05 PROTECTION OF FINISHED WORK

A. Protect joint sealant during and after curing period form contact with
contaminating substances and from damage resulting form construction
operations or other causes so that they are without deterioration or damage at
time of Substantial Completion. If damage or deterioration occurs, cut out and
remove damaged or deteriorated joint sealant immediately and reseal joints with
new materials to produce joint sealant installation with repaired areas
indistinguishable from original work.

END
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SECTION 08211
WOOD DOORS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. The work contemplated under this Section consists of the furnishing of all labor,
materials, equipment and services required for the installation of all wood doors
as indicated on the accompanying working drawings or as specified herein.

B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:

1. Flush wood interior doors; flush configuration; hollow core, non-rated.
2. Swing doors and bi-fold doors, refer to project drawings.
3. Coordinate new hardware and installation with Section 08710.

1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN
A. This contractor is referred to “Instructions to Bidders”, and “Special Conditions”
for complete information regarding any special instructions affecting contractor’s
bid and/or contractor’s work on this Project.

1.03 REFERENCES

A. AWI-P-200 - Architectural Woodwork Quality Standards lllustrated; Architectural
Woodwork Institute

B. HPVA HP-1 - American National Standard for Hardwood and Decorative
Plywood; Hardwood Plywood & Veneer Association

C. NFPA 80 - Standard for Fire Doors and Fire Windows; National Fire Protection
Association

D. NFPA 252 - Standard Methods of Fire Tests of Door Assemblies; National Fire
Protection Association

E. UL (BMD) - Building Materials Directory; Underwriters Laboratories Inc.; current

edition.
F. WH (CERT) - Certification Listings; Warnock Hersey

1.04 SUBMITTALS

A. Product Data: Indicate door core materials and construction; veneer species,
type and characteristics.

B. Shop Drawings: lllustrate door opening criteria, elevations, sizes, types, swings,
undercuts required, special beveling, special blocking for hardware, factory
machining criteria, factory finishing criteria, identify cutouts for glazing and
louvers.

C. Samples: Submit two samples of door veneer, 6 x 6 inch in size illustrating
wood grain, stain color, and sheen.

D. Manufacturer’s Installation Instructions: Indicate special installation instructions.
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1.05 QUALITY ASSURANCE

A. Perform work in accordance with AWI Architectural Woodwork Quality
Standards lllustrated, Section 1300, Custom Grade.

1.06 DELIVERY, STORAGE, AND PROTECTION

A. Package, deliver and store doors in accordance with AWI P-200, Section 1300.

B. Accept doors on site in manufacturer's packaging. Inspect for damage.

C. Protect doors with resilient packaging sealed with heat shrunk plastic. Do not
store in damp or wet areas; or in areas where sunlight might bleach veneer.
Seal top and bottom edges with tinted sealer if stored more than one week.
Break seal on site to permit ventilation.

1.07 PROJECT CONDITIONS

A. Coordinate the work with door opening construction, door frame and door
hardware installation.

1.08 WARRANTY

A. Include coverage for delamination of veneer, warping beyond specified
installation tolerances, defective materials, and telegraphing core construction.

PART 2 PRODUCTS
2.01 DOORTYPES

A. Flush Door, Hollow-Core Wood:

1. Furnish where indicated, “Flush Hollow-Core Doors” of sizes and thickness
as shown on drawings, conforming to NWMA Industry Standards, current
edition (AWI Custom Grade). Face veneers shall be either Paint-Grade
Woods (standard species) or Medium Density Overlay faces (MDO).
Provide 1 3/8” side edge strips of appropriate species and top and bottom
1 4" edge strips. At light openings, provide flush moldings of appropriate
species for glazing by others.

2.02 ACCESSORIES

A. Door Louvers:

1. Where scheduled on drawings, furnish door manufacturer’'s standard site-
proof construction of hardwood lumber of same species as door face
veneer. Furnish and install metal louvers for installation in wood doors
where indicated.
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2.03 FABRICATION

A.
B. Astragals for Non-Rated Double Doors: Steel, T shaped, overlapping and

C.

Fabricate doors in accordance with AWI Quality Standards requirements.

recessed at face edge.

Provide solid blocks at lock edge and top of door for closer for hardware
reinforcement.

1. Provide solid blocking for other through bolted hardware.

D. Fit door edge trim to edge of stiles after applying veneer facing.
E.
F. Provide edge clearances in accordance with AWI 1600.

Bond edge banding to cores.

2.04 FINISH

A

Factory finish doors in accordance with approved sample, “Flush Panel Paint-
Grade.

PART 3 EXECUTION

3.01

3.02

>

MTMoUOm

3.03

A.
B.

EXAMINATION

A. Verify existing conditions before starting work.
B.
C. Do not install doors in frame openings that are not plumb or are out-of-tolerance

Verify that opening sizes and tolerances are acceptable.

for size or alignment.

INSTALLATION

Install doors in accordance with manufacturer's instructions and AWI P-200
requirements.

Trim door height by cutting bottom edges to a maximum of % inch (19 mm).
Machine cut for hardware

Coordinate installation of doors with installation of frames and hardware.
Coordinate installation of glazing.

Install door louvers plumb and level.

INSTALLATION TOLERANCES

Conform to AWI P-200 requirements for fit and clearance tolerances.
Conform to AWI P-200, Section 1300 for maximum diagonal distortion.

3.04 ADJUSTING

A

Adjust doors for smooth and balanced door movement.

B. Adjust closers for full closure.

3.05 SCHEDULE -- See Drawings and Reference Notes on Drawings.

END
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SECTION 08710
DOOR HARDWARE

PART 1 GENERAL
1.01 SCOPE OF WORK

A. The work contemplated under this Section consists of the furnishing of all labor,
materials, equipment and services required for the installation of all hardware as
indicated on the accompanying working drawings or as specified herein.

B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:

1. Replacement hardware for the new or existing interior hollow core wood
doors, and existing exterior hollow metal doors, and standard accessories.

1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This Contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on
this Project.

1.03 REFERENCES

A. DHI(LOCW) - Recommended Locations for Architectural Hardware for Flush
Wood Doors; Door and Hardware Institute.

B. NFPA 101 - Code for Safety to Life from Fire in Buildings and Structures.

C. UL(BMD) - Building Materials Directory; Underwriters Laboratories, Inc.

1.04 SUBMITTALS

A. Shop Drawings:
1. Indicate locations and mounting heights of each type of hardware,
schedules, catalog cuts.
2. Submit manufacturer’s parts lists.

B. Manufacturer's Installation Instructions: Indicate special procedures, perimeter
conditions requiring special attention.

C. Project Record Documents: Record actual locations of installed cylinders and
their master key code.

D. Keys: Deliver with identifying tags to Owner by security shipment direct from
hardware supplier.

E. Warranty: Submit manufacturer’s warranty and ensure that forms have been

completed in Owner’s name and registered with manufacturer.
1.05 QUALITY ASSURANCE

A. Perform work in accordance with the following requirement:

1. NFPA 101.
2. NFPA 80.

3. NFPA 252.
4. NFPA 1221
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B. Hardware Supplier Qualifications: Company specializing in supplying
commercial door hardware with 5 years of documented experience.

1.06 REGULATORY REQUIREMENTS

A. Conform to applicable code for requirements applicable to fire rated doors and
frames.

1.07 DELIVERY, STORAGE, AND PROTECTION

A. Package hardware items individually; label and identify each package with door
opening code to match hardware schedule.

1.08 COORDINATION

A. Coordinate the work with other directly affected sections involving manufacture
or fabrication of internal reinforcement for door hardware.

B. Furnish templates for door and frame preparation.

C. Coordinate, Owner’s keying requirements during the course of the Work.

1.09 MAINTENANCE PRODUCTS

A. Provide special wrenches and tools applicable to each different or special
hardware component.

B. Provide maintenance tools and accessories supplied by hardware component
manufacturer.

PART 2 PRODUCTS
2.01 MATERIALS

A. Manufacturers named, substitutions therefore:

1. The named manufacturers and their catalog nhumbers are used herein to
establish quality required; however it is not intended to necessarily limit
the Contractor to the manufacturers mentioned. Manufacturers not named
herein may be considered upon request, in writing, to the Architect a
minimum of 7 days prior to the bid date.

2.02 HARDWARE TYPES

A. Locksets:

1. Heavy duty cylindrical lever-handle locksets with diecast zinc levers and
wrought brass roses; standard ANSI curved lip "T" strikes; ANSI wrought
strike box as required.

a. Manufacturer Corbin Russwin 3500 Series. US26D finish.
1. See Project Drawings for door type and functional
requirements.
2. Interior wall or floor door stops and other standard
accessories.
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2.03 KEYING

A. Cylinders shall match existing system and be interchangeable, and factory
Master Keyed. Master keys shall follow Owner's existing master key system.
Master keys shall be mailed by Registered Mail directly to the Owner.
Coordinate all keying with the Owner.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that doors and frames are ready to receive work and dimensions are as
indicated on shop drawings.

3.02 INSTALLATION
A. Install hardware in accordance with manufacturer’s instructions.
B. Use templates provided by hardware item manufacturer.
C. Mounting heights for hardware from finished floor to center line of hardware
item.
1. For interior wood doors: Comply with DH1 “Recommended Locations
for Architectural Hardware for Flush Wood Doors."

2. For exterior hollow metal doors: Comply with “American with Disabilities
Act’, and “lllinois Accessibility Code” standards and regulations.

3.03 ADJUSTING
A. Adjust hardware for smooth operation.
3.04 PROTECTION OF FINISHED WORK

A. Do not permit adjacent work to damage hardware or finish work.
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SECTION 09900

PAINTS AND COATINGS

PART 1 GENERAL

1.01  SECTION INCLUDES

A. The work contemplated under this section consists of the furnishing of all labor,
materials, equipment and services required to perform the painting work as
indicated on the accompanying working drawings or as specified herein.

B. The following items are listed as a guide in determining the Project requirements,
but not necessarily limited to the following:

1)
2)

4)

5)

6)

Painting of interior and exterior exposed items and surfaces shown and
those scheduled to be painted as part of the general construction.

The work also includes field painting of miscellaneous metal fabrications
including but not limited to: all exterior work; stairs, ladders, gates and
railings in finished and unfinished spaces; all miscellaneous frames; and
all miscellaneous framing and supports, trim and loose lintels in finished
spaces.

‘Paint” as used herein means all coating systems, materials, including
primers, emulsions, enamels, stains, sealers and fillers, and other applied
materials whether used as prime, intermediate or finish coats.

Paint all exposed surfaces whether or not colors are designated in
“Schedules” except where the natural finish of the material is specifically
noted as a surface not to be painted. Where items or surfaces are not
specifically mentioned, paint these the same as adjacent similar materials
or areas. If color or finish is not designated, the Architect will select these
from standard colors available for the materials systems specified.

The following categories of work are not included in other sections of
these specifications.

Shop priming.

Mechanical and electrical work except exposed in painted
spaces and rooftop gas piping.

Pre-finished items.

Finished metal surfaces

Operating parts and labels.

Copper, brass, bronze, aluminum, stainless steel and other
nonferrous metals.

Do not paint over any code-required labels, such as Underwriters
Laboratories and Factory Mutual or any equipment identification,
performance rating, name or nomenclature plates.

oo
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1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This contractor is referred to "Instructions to Contractors" for complete
information regarding any special instructions affecting his bid or his work this
Project.
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1.03

B.

1.04

1.05

1.07

REFERENCES

ASTM D 16 — Standard Terminology for Paint, Coatings, Materials, and
Applications.

ASTM D 4442 — Standard Test Methods for Direct Moisture Content
Measurement of Wood and Wood-Base Materials.

NPCA (US) — Guide to U.S. Government Paint Specifications; National Paint &
Coatings Association.

PDCA (MAN) — Architectural Specification Manual; Painting and Decorating
Contractors of America.

SUBMITTALS
Manufacturer’s Instructions: Indicate special surface preparation procedures.

Maintenance Data: Submit data on cleaning, touch-up, and repair of painted and
coated surfaces.

QUALITY ASSURANCE
Work shall conform to the recommendations of the Painting and Decorating
Contractors of America (PDCA) for Type 1 work, unless otherwise specified

herein.

DELIVERY, STORAGE, AND PROTECTION

A. Deliver products to site in sealed and labeled containers; inspect to verify

1.08

acceptability.

Container Label: Include manufacture’s name, type of paint, brand name, lot
number, brand code, coverage, surface preparation, drying time, cleanup
requirements, color designation, and instructions for mixing and reducing.

Paint Materials: Store at minimum ambient temperature of 45 degrees F and a
maximum of 90 degrees F, in ventilated area, and as required by manufacturer’s
instructions.

ENVIRONMENTAL REQUIREMENTS

A. Do not apply materials when surface and ambient temperatures are outside

the temperature ranges required by the paint product manufacturer.

Do not apply exterior coatings during rain or snow, or when relative humidity is
outside the humidity range required by the paint product manufacturer.

Minimum Application Temperatures for Latex Paints: 45 degrees F for

interiors; 50 degrees F for exterior; unless required otherwise by
manufacturer’s instructions.
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D. Minimum Application Temperature for Varnish Finishes: 65 degrees F for
interior or exterior, unless required otherwise by manufacturer’s instructions.

E. Provide lighting level of 80 ft candles measured mid-height at substrate
surface.

1.09 EXTRA MATERIALS

A. Supply 1 gallon of each color; store where directed.

B. Label each container with color in addition to the manufacturer’s label.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Paints:
1. Benjamin Moore & Co.
Devoe & Reynolds Co.
Diamond Vogel Paints.
The Glidden Co.
Kwal-Howells, Inc.
PPG Industries, Pittsburgh Paints
Pratt & Lambert
Sherwin-Williams Co.

XN~ WN

B. Provide undercoat paint produced by the same manufacturer as the finish coats.
Use only thinners approved by the paint manufacturer, and used only within
recommended limits.

2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings: Ready mixed, except field-catalyzed coatings. Prepare
pigments:
1. To a soft paste consistency, capable of being readily and uniformly
dispersed to a homogeneous coating.
2. For good flow and brushing properties.
3. Capable of drying or curing free of streaks or sags.

2.03 PAINT SYSTEMS - EXTERIOR

A. Paint ME-OP-2A —Ferrous Metals, Primed, Alkyd, 2 coats.
1) Touch-up with zinc chromate primer.
2) Two coats of alkyd enamel; Sheen as directed.

B. Paint MgE-OP-3A — Galvanized Metals, Alkyd, 3 coat:

1) One coat galvanize primer.
2) Two coats of alkyd enamel; Sheen as directed.
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2.04 PAINT SYSTEMS - INTERIOR

B. Paint WI-OP-3L — Wood, Opaque, Latex, 3 coat
1) One coat of latex primer sealer.
2) Two coats of latex enamel; Sheen as directed.

D. Paint WI-TR-VS — Wood, Transparent, Varnish, Stain
1) Filler coat (for open grained wood only).
2) One coat of stain
3) One coat sealer
4) Two coats of varnish; Sheen as directed.

I. Paint Mgl-OP-3A — Galvanized Metals, Alkyd, 3 coat
1) One coat galvanize primer.
2) Two coats of alkyd enamel; Sheen as directed.

M. Paint GI-OP-3L — Gypsum Boar/Plaster, Latex-Acrylic, 3 coat.
1) One coat of oil based “Kilz’ primer sealer.
2) Two coats of latex enamel; semi-gloss.

2.05 ACCESSORY MATERIALS
A. Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other
materials not specifically indicated but required to achieve the finishes
specified; commercial quality.

B. Patching Material: Latex filler.

C. Fastener Head Cover material: Latex filler.

2.06 COLORS

A. Prior to beginning work the contractor shall obtain approval of colors for all
surfaces to be painted. Each coat of paint shall be slightly lighter or darker that
the proceeding coat. Colors may not necessarily be the manufacturer’s
standard colors.

PART 3 EXECUTION
3.01 EXAMINATION
A. Examine the areas and conditions under which painting is to be applied and
notify the Contractor in writing of conditions detrimental to the proper and
timely completion of the work. Do not proceed with the work until

unsatisfactory conditions have been corrected.

B. Verify that surfaces are ready to receive Work as instructed by the product
manufacturer.
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C. Examine surfaces scheduled to be finished prior to commencement of work.

Report any condition that may potentially affect proper application.

D. Test shop-applied primer for compatibility with subsequent cover materials.

E. Measure moisture content of surfaces using an electronic moisture meter.

Do not apply finishes unless moisture content of surfaces are below the
following maximums:

1) Plaster and Gypsum Wallboard: 12 percent.
2) Interior Wood: 15 percent, measured in accordance with ASTM
D4442.

3.02 PREPARATION

A

Surface Appurtenances: Remove or mask electrical plates, hardware,
light fixture trim, escutcheons, and fittings prior to preparing surfaces or
finishing.

Surfaces: Correct defects and clean surfaces, which affect work of this
section. Remove or repair existing coatings that exhibit surface defects.

Marks: Seal with shellac those which may bleed through surface finishes.

Impervious Surfaces: Remove mildew by scrubbing with solution of tri-
sodium phosphate and bleach. Rinse with clean water and allow surface
to dry.

Concrete and Unit Masonry Surfaces to be painted: Remove dirt, loose
mortar, scale, salt, or alkali powder, and other foreign matter. Remove oil
and grease with a solution of tri-sodium phosphate; rinse well and allow to
dry. Remove stains caused by weathering of corroding metais with a
solution of sodium metasilicate after thoroughly wetting with water. Allow
to dry.

Gypsum Board Surfaces to be Painted: Fill minor defects with filler
compound. Spot prime defects after repair.

Plaster Surfaces to be Painted: Fill hairline cracks, small holes, and
imperfections with latex patching plaster. Make smooth and flush with
adjacent surfaces. Wash and neutralize high alkali surfaces.

Asphalt, Creosote, or Bituminous Surfaces to be Painted: Remove
foreign particles to permit adhesion of finishing materials. Apply
compatible sealer or primer.

Insulated Coverings to be Painted: Remove dirt, grease, and oil from
canvas and cotton.
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Concrete Floors to be Painted: Remove contamination, acid etch, and
rinse floors with clear water. Verify required acid-alkali balance is
achieved. Allow to dry.

Aluminum Surfaces to be Painted: Remove surface contamination by
steam or high pressure water. Remove oxidation with acid etch and
solvent washing. Apply etching primer immediately following cleaning.

Copper Surfaces to be Painted: Remove contamination by steam, high
pressure water, or solvent washing. Apply vinyl etch primer immediately
following cleaning.

Galvanized Surfaces to be Painted: Remove surface contamination and
oils and wash with solvent. Apply coat of etching primer.

Uncoated Steel and Iron Surfaces to be Painted: Remove grease, mill
scale, weld splatter, dirt, and rust. Where heavy coatings of scale are
evident, remove by hand wire brushing or sandblasting; clean by washing
with solvent. Apply a treatment of phosphoric acid solution, ensuring
weld joints, bolts, and nuts are similarly cleaned. Prime paint entire
surface; spot prime after repairs.

Shop-Primed Steel Surfaces to Finish Painted: Sand and scrape to
remove loose primer and rust. Feather edges to make touch-up patches
inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces.

Interior Wood Items to Receive Opaque Finish: Wipe off dust and grit
prior to priming. Seal knots, pitch streaks, and spay sections with sealer.
Fill nail holes and cracks after primer has dried; sand between coats.
Back prime concealed surfaces before installation.

Interior Wood ltems to Receive Transparent Finish: Wipe off dust and grit
prior to sealing, seal knots, pitch streaks, and sappy sections with sealer.
Fill nail holes and cracks after sealer has dried; sand lightly between
coats. Prime concealed surfaces with gloss varnish reduced 25 percent
with thinner.

3.03 WORKMANSHIP AND APPLICATION

A

Workmanship shall be first class in every respect with all materials evenly
spread and smoothly flowed on without runs or sags.

Employ only mechanics skilled in the particular type of work being performed.

Finished work shall be free from brush marks, laps, streaks, sags, unfinished
patches, or other blemishes.

Apply paint in accordance with manufacturer’s directions. Use applicators and
techniques best suited for substrate and type of material being applied.
1) The number of coats and film thickness required is the same regardiess

of the application method.
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2) Apply additional coats when undercoats, stains, or other conditions show
through final coat of paint until paint film is of uniform finish, color, and
appearance. Give special attention to ensure that surfaces, including
edges, corners, crevices, welds, and exposed fasteners, receive a dry
film thickness equivalent to that of flat surfaces.

Brush out flow on each coat as required by the characteristics of the
materials, or recommended by the manufacturer. Top or final coat of paint
applied by spray to flat surfaces shall be backrolled.

Priming coat shall be of suitable type for each surface and compatible in each
case with the finish paint.

. Allow each coat to dry thoroughly before applying next coat.

Properly prepare and touch-up all scratches, abrasions or other
disfigurements and remove any foreign matter before proceeding with the
following coat. All spot-priming or spot-coating shall be featheredged into
adjacent coatings to produce a smooth and level surface.

Final coats shall not be applied until after other trades whose operations
would be detrimental to finish painting have finished their work in the areas to
be painted.

J.Fill all nail holes with suitable filler.

K.

Finish recesses the same as adjoining rooms. Finish all other surfaces the
same as nearest or adjoining surfaces unless otherwise shown.

Paint surfaces behind movable equipment and furniture same as similar
exposed surfaces. Paint surfaces behind permanently-fixed equipment or
furniture with prime coat only before final installation of equipment.

Finish tops, bottoms and edges of all doors.

If metal has been shop primed omit first coat, except for touch-up. Primer for
touch-up shall be the same composition as shop primer.

Where painted floor markings are shown on the Drawings, such markings
shall be applied prior to the final application of sealer specified in Section
03300.

Mechanical and Electrical Work:

1) Painting of mechanical and electrical work is limited to those items
exposed in occupied spaces unless otherwise specified herein.

2) Paint exposed items, identical with room and/or ceiling color or adjacent
surfaces unless specifically noted otherwise.

3) Mechanical items to be painted include, but are not limited to the
following:
a. Piping, pipe hangers, and supports.
b. Heat exchangers.
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3.04

3.056

3.06

Tanks.

Ductwork, insulation. Motor, mechanical equipment and supports.

Motor, mechanical equipment and supports.

Accessory items.

. Rooftop gas piping.

lectrical items to be painted include, but are not limited to the following:
a. Conduit and fittings.
b. Column mounted receptacles.

5) Paint interior surfaces of ducts, where visible through registers or grilles,

with a flat, non-specular black paint.

me =o oo

Q. Install hardware, switchplates and receptacle covers, lighting fixtures, etc.
removed prior to painting.

ADJUSTING AND CLEANING

A. Match approved samples for color, texture, and coverage. Remove, refinish,
or repaint work not in compliance with specified requirements.

B. At the completion of work of other trades, touch-up and restore all damaged
or defaced painted surfaces.

C. During the progress of the work, remove from the site and discard paint
materials, rubbish, cans and rags at the end of each work day.

D. Upon completion of painting work, clean window glass and other paint-
spattered surfaces. Remove spattered paint by proper methods of washing
and scraping, using care not to scratch or otherwise damage finished
surfaces.

PROTECTION

A. Protect all work finished under this section and the work of other trades,
whether to be painted or not, against damage by painting and finishing work.
Correct any damage by cleaning, repairing or replacing, and repainting, to the
satisfaction of the Architect.

B. Provide “Wet Paint” signs as required to protect newly painted finish. Remove
temporary protective wrappings provided by others for protection of their
work, after completion of painting operations.

SCHEDULES

A. Paint Coordination: Provide finish coats which are compatible with prime
paints used. Review other sections of these Specifications in which prime
paints are to be provided to ensure compatibility of total coatings system for
various substrates. upon request from other trades, furnish information on
characteristics of finish materials proposed for use, to ensure compatible
prime coats are used. Provide barrier coats over incompatible primers or
remove and reprime as required. Notify the Architect, in writing, of any
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anticipated problems using specified coating systems with substrates primed
by others.

END
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SECTION 15050
MECHANICAL & PLUMBING GENERAL PROVISIONS

PART1 GENERAL

1.01 SCOPE OF WORK

A. Work contemplated under this section consists of the restoration of existing and/or
installation of new Mechanical (HVAC) and Plumbing fixtures and/or equipment, as
indicated and specified on the accompanying drawings and/or as specified herein or as
directed by the Owner’s representative.

1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A Contractors are referred to “Instructions to Bidders” for any special instructions that
may affect work on this Project.

1.03 APPLICABLE CODES AND ORDINANCES

A All Mechanical and Plumbing work on this project shall be done in accordance with
the requirements of applicable Federal, Municipal, County, and State codes,
ordinances, or statutes. Each Contractor shall be responsible for familiarizing himself
with all such requirements applicable to his work on this Project.

B. Cited references, or specified portions thereof, current at date of bidding
documents, unless otherwise specified, govern the work. In conflict between
cited standards and project specifications, do not proceed with any work until
Engineer issues written clarification.

1.04 LICENSES, PERMITS, AND INSPECTIONS

A. Contractors shall secure all licenses and permits required for work on this project and
shall arrange and pay for all inspections prescribed by applicable codes and
ordinances. All such expenses incurred shall be included in the bid or proposal for
work on this project.

1.05 PROJECT CLEAN-UP
A Upon completion of this project, contractors shall be required to:

1. Remove manufacturer’s stickers, tags, marking, and other temporary identification
from all equipment and accessories.

Thoroughly clean all fixtures and other equipment provided as part of this project.

Remove all markings on equipment and building surfaces placed during
construction by this contractor.

Remove all waste, scrap, excess, and offal entirely from this project.

5. Provide any other clean-up service as required to present the best quality finished
appearance a new project deserves.
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1.06

1.07

1.08

A

B.

A

A

SUBMITTALS

Product data and Shop drawings: Submit as per individual Division 15 Sections and
as per Section 01340.

Substitutions: Manufacturers not named, or specified herein may be considered for
use on this Project, upon request in writing to the Architect/Engineer, at least ten (10)
days prior to the receipt of bids. Manufacturers not specifically named, or specified by
Addenda, will not be considered for use on this Project. Also refer to individual
Division 15 Sections for substitution requirements and Section 01630.

PLUMBING CONTRACTOR

Base Bid, provide and install all plumbing work as shown and specified on the project
drawings and/or described herein, but not necessarily limited to the following:

1. Sanitary waste and vent piping systems within building as noted and specified on
the project drawings, modifications and accommodations for installation of new
fixtures and equipment.

2. Domestic water piping system within building as noted on the project drawings,
modifications and accommodations for installation of new fixtures and equipment..

3. Plumbing fixtures and equipment installation and final connections.

Natural gas piping, installation, modifications, final connections, and coordination
to accommodate new fixtures and equipment.

MECHANICAL CONTRACTOR
Base Bid, provide, perform, and/or install all mechanical work described hereafter, but
not necessarily limited to the following:
1. Mechanical equipment:

i) Thorough inspection, required service update, and cleaning existing gas
furnaces, and cleaning of all supply and return air ductwork. Installation of new
furnace filter. Clean exhaust fan ductwork.

i) Thorough inspection, required service update, and cleaning of existing
outdoor condensing units.

i) Installation, modifications, and final connections for new exhaust fan fixtures
installed at existing location.

Miscellaneous Mechanical Equipment

Condensate Drain Piping as required.

Refrigerant Piping, Insulation and Accessories as required.

Clean all Supply, Return, Exhaust, Grilles, Diffusers, and Ductwork Accessories.

o g b~ w b

Clean and perform service update on Temperature Control System (thermostat)
including wiring and terminations if required.

7. Miscellaneous steel supports and bracing as required.
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1.09

1.10

1.1

1.12

1.13

END
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ELECTRICAL SERVICE CONNECTIONS BY OTHERS

All plumbing equipment listed in 1.07 above.
All mechanical equipment listed in 1.08 above.
RELATED WORK BY OTHERS
Framed wall openings.
Electric connections other than low voltage temperature control work.
Thermostat (wall sensor) existing wall boxes (at existing location) and low voltage
wiring empty conduit terminated above ceilings, if required.
RELATED SECTIONS
Division 0 - Bidding & Contract Requirements
Division 1 - General
07900 - Joint Sealers and fire stopping
Division 16 - Electrical
REFERENCES
As per individual Division 15 applicable codes and ordinances, Article 1.03, herein. .

DELIVERY, STORAGE, AND HANDLING

Materials shall be suitably packaged by manufacturer to prevent damage during
shipment. Damaged materials will not be acceptable for use.

Store materials on site in clean, dry storage area; when outside, elevated above
grade and enclosed with durable watertight wrapping.

Handle all materials carefully to prevent damage. Minor scratches, marks, or
blemishes to finish shall be repaired to satisfaction of Engineer.
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SECTION 16050
ELECTRICAL GENERAL PROVISIONS

PART 1 - GENERAL

1.1

A

1.2

1.3

14

1.5

RELATED DOCUMENTS

Drawings and general provisions of the contract, including generai and supplementary
conditions and Division 01 specification sections, apply to all Division 16 specification sections.

SUMMARY

Work under this section consists of electrical equipment coordination and common electrical
installation requirements as indicated on the accompanying drawings and specified hereafter, or
as directed by Owner or Owner's representative.

The following general provisions are intended to supplement these sections of the
specifications. In cases of conflicting requirements, the stipulations set forth in Division 01
specification sections supersede and must be satisfied by the contractor.

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

The contractor for this work is referred to the drawings, bidding requirements, general
conditions, special conditions, temporary services, and other pertinent sections of these
specifications for any special instructions that may affect his bid or his work on this project.

APPLICABLE CODES AND ORDINANCES

All work on this project shall conform with all applicable Federal, State and Local Laws, Codes
and Ordinances including, but not limited to the latest approved additions of the following:

National Electrical Code (NFPA 70).

Life Safety Code (NFPA 101).

State Building Codes.

Occupational Safety and Health Act (OSHA).
Americans with Disabilities Act (ADA).

aOrON=

Cited references, or specified portions thereof, current at the date of bidding documents, unless
otherwise specified, govern the work. In conflict between cited standards and project
specifications, do not proceed with any work until Architect issues written clarification.

LICENSES, PERMITS, AND INSPECTIONS

The contractor shall secure all licenses and permits required for work on this project and shall
arrange for all inspections required by all codes and/or ordinances. All such fees or charges for
licenses, permits, and inspections shall be paid for by the contractor and shall be included in his
bid.
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1.6 SUBMITTALS

A. Submit shop drawings for materials, equipment and products as specified in the following
specification sections.

B. Contractor must furnish the brand of material and equipment listed in the specifications or their
approved equals. Where more than one name is listed, contractor may select any one of the
various brands specified.

C. Contractor may use in his bid any other approved equal or similar brand of material and
equipment not named or specified in these specifications. In order to be considered, the
contractor must request approval to bid the substitution in writing no later than ten (10) days
prior to the bid date. If permitted, the substitutions will be approved by addendum.

D. Products and manufacturers not specifically named or specified in these specifications or
approved by addendum, will not be considered for use on this project.
1.7 RECORD DRAWINGS
A Record all deviations from the construction documents on a set of prints, and deliver to Architect
upon completion of project. Special attention must be given to record the locations of concealed
and buried items to facilitate future location.
1.8 CONSTRUCTION LIGHT AND POWER
A Electrical power in the existing building and individual residential units is available and shall be
used for normal power requirements for this project.
1.9 SYSTEM DESCRIPTION
A Basic materials include, but not limited to the following: Refer to Project drawings for
specifications for fixtures.
1. Lighting fixtures, replace at existing location, reuse existing circuit and switch.
2. Re-circulating charcoal-filtered under-cabinet range exhaust hood fixture.
3. Exhaust fan/light fixture, replaced at existing location, reuse existing circuit and switch.

1.10 D ELIVERY, STORAGE, AND HANDLING

A Materials shall be suitably packaged by manufacturer to prevent damage during shipment.
Damaged materials will not be acceptable for use.

B. Store materials on site in clean, dry storage area; when outside, elevated above grade and
enclosed with durable watertight wrapping.

C. Handle all materials carefully to prevent damage. Minor scratches, marks, or blemishes to finish
shall be repaired to satisfaction of Architect.
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PART 2 - PRODUCTS

2.1

A

22

A

MANUFACTURERS

Contractor to furnish and install those brands (or equal) of equipment and fixtures listed in these
specifications or accepted by addenda as substitutes.

MATERIALS

Provide all new materials of a quality not less than what is specified, without blemish or defect,

in accord with standards specified and labeled by a Nationally Recognized Testing Laboratory
(NRTL).

PART 3 - EXECUTION

3.1

A

C.

D.

F.

COORDINATION

Contractor is responsible for reading all specification sections covering work performed by other
trades that may affect his work on this project, removal of existing light fixtures and/or
equipment and re-installing new light fixtures and/or equipment at the same location as the
existing removed fixtures and/or equipment, as shown on the drawings and as specified herein.

Coordinate work with other contractors regarding location and size of pipes, raceways, ducts,
openings, switches, and outlets. Where required and possible, make minor adjustments to
locations and mounting heights of equipment or apparatus to achieve coordination with
equipment provided by other trades.

System layout is schematic and exact locations and routing shall be determined in field based
on structural elements and other conditions. All changes to system layout, other than minor
adjustments required to coordinate with equipment provided by other trades, must be approved
in writing by Architect before proceeding with work.

Contractor is required to visit the site and fully familiarize himself with all conditions affecting the
scope of work to be performed. Failure to visit the site prior to starting work shall not relieve the
contractor from any responsibility regarding his work.

Coordinate location, mounting, and support of equipment as follows:

1. To allow maximum possible headroom unless specific mounting heights that reduce
headroom are indicated.

2. To provide ample space for disconnecting, removal, repair, service, or other changes to
equipment.

3. To allow right-of-way for piping, ducts, and raceways installed at required slope.

4. To insure that connecting raceways, cables, wireways, cable trays and busways will be

clear of obstructions and of the working and access space of other equipment.

Coordinate location of access panels and doors. for electrical items that are behind finished
surfaces or otherwise concealed.
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3.2

3.3

INSTALLATION

Furnish all materials, labor, tools, transportation, incidentals, and appurtenances to complete in
every detail and leave in working order all items of work called for herein or shown on the
accompanying drawings.

Include any minor items of work necessary to provide a complete and fully operational system
that complies with all required codes.

Comply with National Electrical Contractors Association (NECA) “Standard of Installation”.

Equipment or device mounting heights are measured to the bottom of unit for suspended items,
and to the center of unit for wall mounted items.

In mechanical and electrical equipment spaces, expose ceiling outlets and conduit with due
consideration to ventilating ducts and mechanical piping. Where numerous ducts occur, install
conduits and outlets after ventilating ducts have been installed. Puncturing of ductwork or
hanging equipment such as light fixtures, ceiling hangers or conduits from ductwork is
prohibited.

Where cutting or drilling is required to facilitate raceway penetrations, patch and repair surfaces
to their original state. Do not cut or drill structural members without prior written approval of
Architect.

Layout holes in advance. Notify Architect prior to drilling through structural sections, for
determination of proper layout.

Install buried conduits that pass from building interior to the exterior, below structural footing or
grade beams, unless noted otherwise.

Make floor, exterior wall, and roof seals watertight. Use PVC sleeves in walls and floors for
precast holes, or core drill walls and floors as approved by Architect for installation of conduit.
Caulk and seal annular space around conduit as specified herein.

PROTECTION AND CLEANING

Protect all fixtures and equipment against damage from leaks or abuse and pay cost of repair or
replacement of damaged items resulting from failure to provide suitable safeguards or

protection.

Repair all dents and scratches in factory prime or finish coats on all electrical equipment.
Replace equipment with new if damage is excessive.

Upon completion of this project, contractor shall be required to:

1. Thoroughly clean all fixtures and equipment with manufacturer's recommended cleaning
agents.

2. Remove stickers, tags, marking, and other foreign matter from all fixtures and equipment.

3 Remove all markings on equipment and building surfaces placed during construction by

this contractor.
4. Remove all waste, scrap, excess, and offal entirely from site.
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5. Provide any other clean-up services as required to leave every aspect of work in an
acceptable, clean and ready-to-use condition.
END
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