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SECTION 00 0101 
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ARCHITECT / ENGINEER ARCHITECHNICS 
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 I hereby certify that the portion of this technical submission described below was prepared by me or 
under my direct supervision and responsible charge.  I am duly licensed under the laws of the State of 
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DOCUMENT 00 0115 
LIST OF DRAWING SHEETS 

1.1 LIST OF DRAWINGS 

A. List of Drawings: Drawings consist of the following Contract Drawings and other drawings of 
type indicated: 

1. G1.0 Title Page 
2. D1.0 Demolition Plans . 

END OF DOCUMENT 00 0115 
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DOCUMENT 00 1116 
INVITATION TO BID 

1.1 PROJECT INFORMATION 

A. Notice to Bidders: Qualified bidders are invited to submit bids for Project as described in this 
Document according to the Instructions to Bidders. 

B. Project Identification: Asbestos Abatement. 

1. Project Location: Palmyra, Missouri. 

C. Owner: Palmyra, Missouri, 63461. 

1. Owner's Representative: Douglas Aeilts. 

D. Architect: Quincy, Illinois, 62301. 

E. Project Description: Project consists of abatement of asbestos flooring and mastic . 

F. Construction Contract: Bids will be received for the following Work: 

1. General Contract (all trades). 

1.2 BID SUBMITTAL AND OPENING 

A. Owner will receive sealed bids until the bid time and date at the location indicated below. Owner 
will consider bids prepared in compliance with the Instructions to Bidders issued by Owner, and 
delivered as follows: 

1. Bid Date: February 11, 2021 . 
2. Bid Time:, 2:00 pm, local time. 
3. Location: Architechnics, Inc , 510 Maine - 10th Floor , Quincy, Illinois 62301 . 

B. Bids will be privately opened thereafter. 

1.3 BID SECURITY 

A. Bid security shall be submitted with each bid in the amount of percent of the bid amount. No 
bids may be withdrawn for a period of days after opening of bids. Owner reserves the right to 
reject any and all bids and to waive informalities and irregularities. 

1.4 PREBID MEETING 

A. A prebid conference for all bidders will be held at Northeast Missouri Electrical Power 
Cooperative on February 2, 2021 at, local time. Prospective bidders are to attend. 
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1.5 DOCUMENTS 

A. Printed Procurement and Contracting Documents: Obtain after January 22, 2021 by contacting 
the Architect . Documents will be provided to prime bidders only; only complete sets of 
documents will be issued. 

1. Deposit: $50.00. 
2. Shipping: Additional shipping charges will apply. 

B. Online Procurement and Contracting Documents: Obtain access after January 22, 2021 by 
contacting the Architect . Online access will be provided to all registered bidders. A fee of 
$50.00 shall apply. 

1.6 TIME OF COMPLETION 

A. Bidders shall begin the Work on receipt of the Notice to Proceed and shall complete the Work 
within the Contract Time. 

1.7 BIDDER'S QUALIFICATIONS 

A. Bidders must be properly licensed under the laws governing their respective trades and be able 
to obtain insurance and bonds required for the Work.  A Performance Bond, a separate Labor 
and Material Payment Bond, and Insurance in a form acceptable to Owner will be required of 
the successful Bidder. 

END OF DOCUMENT 00 1116 
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DOCUMENT 00 2113 
INSTRUCTIONS TO BIDDERS 

1.1 INSTRUCTIONS TO BIDDERS 

A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and 
Contracting Requirements by reference. 

1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual. 

END OF DOCUMENT 00 2113 
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DOCUMENT 00 2213 
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

1.1 INSTRUCTIONS TO BIDDERS 

A. Instructions to Bidders for Project consist of the following: 

1. AIA Document A701, "Instructions to Bidders ," a copy of which is bound in this Project 
Manual. 

2. The following Supplementary Instructions to Bidders that modify and add to the 
requirements of the Instructions to Bidders. 

1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL 

A. The following supplements modify AIA Document A701, "Instructions to Bidders." Where a 
portion of the Instructions to Bidders is modified or deleted by these Supplementary Instructions 
to Bidders, unaltered portions of the Instructions to Bidders shall remain in effect. 

1.3 ARTICLE 2 - BIDDER'S REPRESENTATIONS 

A. Add Section 2.1.3.1: 

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory 
requirements of authorities having jurisdiction and has properly included in the submitted 
bid the cost of such fees, permits, and requirements not otherwise indicated as provided 
by Owner. 

B. Add Section 2.1.5: 

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations 
of the City of Palmyra, Missouri; Marion County, Missouri and the State of Missouri and 
meets qualifications indicated in the Procurement and Contracting Documents. 

C. Add Section 2.1.6: 

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by 
installers whose qualifications meet those indicated in the Procurement and Contracting 
Documents. 

1.4 ARTICLE 3 - BIDDING DOCUMENTS 

A. 3.2 - Interpretation or Correction of Procurement and Contracting Documents: 

1. Add Section 3.2.2.1: 
a. 3.2.2.1 - Submit Bidder's Requests for Interpretation using form. 

B. 3.4 - Addenda: 

1. Delete Section 3.4.3 and replace with the following: 
a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids. 

2. Add Section 3.4.4.1: 
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a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of 
3.4.4 Addenda as follows: 
1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as 

submitted, reflects modifications to the Procurement and Contracting 
Documents included in an unacknowledged Addendum. 

2) 3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in 
an unacknowledged Addendum do not, in the opinion of Owner, affect the 
Contract Sum or Contract Time. 

1.5 ARTICLE 4 - BIDDING PROCEDURES 

A. 4.1 - Preparation of Bids: 

1. Add Section 4.1.1.1: 
a. 4.1.1.1 - Printable electronic Bid Forms and related documents are available from. 

2. Add Section 4.1.8: 
a. 4.1.8 - The Bid shall include unit prices when called for by the Procurement and 

Contracting Documents. Owner may elect to consider unit prices in the 
determination of award. Unit prices will be incorporated into the Contract. 

3. Add Section 4.1.9: 
a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the form 

requested, failure to bid requested alternates or unit prices, failure to complete 
entries in all blanks in the Bid Form, or inclusion by the Bidder of any alternates, 
conditions, limitations or provisions not called for. 

4. Add Section 4.1.10: 
a. 4.1.10 - Bids shall include sales and use taxes if applicable. Contractors shall 

show separately with each monthly payment application the sales and use taxes 
paid by them and their subcontractors in the form indicated. Reimbursement of 
sales and use taxes, if any, shall be applied for by Owner for the sole benefit of 
Owner. 

B. 4.3 - Submission of Bids: 

1. Add Section 4.3.1.2: 
a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project 

jurisdiction on the face of the sealed bid envelope. 

C. 4.4 - Modification or Withdrawal of Bids: 

1. Add the following sections to 4.4.2: 
a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by 

persons authorized to act on behalf of the Bidder. Authorized persons are those so 
identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's 
charter or similar legally binding document acceptable to Owner, or by a power of 
attorney, signed and dated, describing the scope and limitations of the power of 
attorney. Make such documentation available to Owner at the time of seeking 
modifications or withdrawal of the Bid. 

b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid 
envelope by authorized persons when such modifications comply with the 
following: the modification is indicated by a percent or stated amount to be added 
to or deducted from the Bid; the amount of the Bid itself is not made known by the 
modification; a signature of the authorized person, along with the time and date of 
the modification, accompanies the modification. Completion of an unsealed bid 
form, awaiting final figures from the Bidder, does not require power of attorney due 
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to the evidenced authorization of the Bidder implied by the circumstance of the 
completion and delivery of the Bid. 

D. 4.5 - Break-Out Pricing Bid Supplement: 

1. Add Section 4.5: 
a. 4.5 - Provide detailed cost breakdowns no later than two business days following 

Architect's request. 

E. 4.6 - Subcontractors, Suppliers, and Manufacturers List Bid Supplement: 

1. Add Section 4.6: 
a. 4.6 - Provide list of major subcontractors, suppliers, and manufacturers furnishing 

or installing products no later than business days following Architect's request. 
Include those subcontractors, suppliers, and manufacturers providing work totaling 
percent or more of the Bid amount. Do not change subcontractors, suppliers, and 
manufacturers from those submitted without approval of Architect. 

1.6 ARTICLE 5 - CONSIDERATION OF BIDS 

A. 5.2 - Rejection of Bids: 

1. Add Section 5.2.1: 
a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Architect's 

evaluation of qualification information submitted following opening of bids. Owner's 
evaluation of the Bidder's qualifications will include: status of licensure and record 
of compliance with licensing requirements, record of quality of completed work, 
record of Project completion and ability to complete, record of financial 
management including financial resources available to complete Project and 
record of timely payment of obligations, record of Project site management 
including compliance with requirements of authorities having jurisdiction, record of 
and number of current claims and disputes and the status of their resolution, and 
qualifications of the Bidder's proposed Project staff and proposed subcontractors. 

1.7 ARTICLE 6 - POSTBID INFORMATION 

A. 6.1 - Contractor's Qualification Statement: 

1. Add Section 6.1.1: 
a. 6.1.1 - Submit Contractor's Qualification Statement no later than business days 

following Architect's request. 

B. 6.3 - Submittals: 

1. Add Section 6.3.1.4: 
a. 6.3.1.4 - Submit information requested in Sections 6.3.1.1, 6.3.1.2, and 6.3.1.3 no 

later than business days following Architect's request. 

1.8 ARTICLE 7 - PERFORMANCE BOND AND PAYMENT BOND 

A. 7.1 - Bond Requirements: 
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1. Add Section 7.1.1.1: 
a. 7.1.1.1 - Both a Performance Bond and a Payment Bond will be required, each in 

an amount equal to 100 percent of the Contract Sum. 

B. 7.2 - Time of Delivery and Form of Bonds: 

1. Delete the first sentence of Section 7.2.1 and insert the following: 
a. The Bidder shall deliver the required bonds to Owner no later than days after the 

date of Notice of Intent to Award and no later than the date of execution of the 
Contract, whichever occurs first. Owner may deem the failure of the Bidder to 
deliver required bonds within the period of time allowed a default. 

2. Delete Section 7.2.3 and insert the following: 
a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of the 

Contract. 

1.9 ARTICLE 8 - FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

A.  Refer to section 00 6000 Project Forms . 

1.10 ARTICLE 9 - EXECUTION OF THE CONTRACT 

A. Add Article 9: 

1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within days after the prescribed 
Form of Agreement is presented to the Awardee for signature, the Awardee shall execute 
and deliver the Agreement to Owner through, in such number of counterparts as Owner 
may require. 

2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract 
and to supply the required bonds when the Agreement is presented for signature within 
the period of time allowed. 

3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the 
executed Agreement, the date of commencement of the Work shall be the date of the 
executed Agreement. 

4. 9.1.4 - In the event of a default, Owner may declare the amount of the Bid security 
forfeited and elect to either award the Contract to the next responsible bidder or re-
advertise for bids. 

END OF DOCUMENT 00 2213 
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DOCUMENT 00 2513 
PREBID MEETINGS 

1.1 PREBID MEETING 

A.  Architect will conduct a Prebid meeting as indicated below: 

1. Meeting Date: February 2, 2021 . 
2. Meeting Time: 10:00 am , local time. 
3. Location: Northeast Missouri Electrical Power Cooperative , 3705 N. Business 61 , 

Palmyra, MO 63461 . 

B. Attendance: 

1. Prime Bidders: Attendance at Prebid meeting is recommended . 
2. Subcontractors: Attendance at Prebid meeting is recommended. 

C. Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation 
and submittal of bids, including the following: 

1. Procurement and Contracting Requirements: 
a. Advertisement for Bids. 
b. Instructions to Bidders. 
c. Bidder Qualifications. 
d. Bonding. 
e. Insurance. 
f. Bid Security. 
g. Bid Form and Attachments. 
h. Bid Submittal Requirements. 
i. Bid Submittal Checklist. 

2. Communication during Bidding Period: 
a. Obtaining documents. 
b. Bidder's Requests for Information. 
c. Addenda. 

3. Contracting Requirements: 
a. Agreement. 
b. The General Conditions. 
c. The Supplementary Conditions. 
d. Other Owner requirements. 

4. Construction Documents: 
a. Scopes of Work. 
b. Temporary Facilities. 
c. Use of Site. 
d. Work Restrictions. 
e. Alternates, Allowances, and Unit Prices. 

5. Separate Contracts: 
a. Work by Owner. 
b. Work of Other Contracts. 

6. Schedule: 
a. Project Schedule. 
b. Contract Time. 
c. Other Bidder Questions. 

7. Site/facility visit or walkthrough. 
8. Post-Meeting Addendum. 
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D. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to 
attendees. Minutes of meeting are issued as Available Information and do not constitute a 
modification to the Procurement and Contracting Documents. Modifications to the Procurement 
and Contracting Documents are issued by written Addendum only. 

1. Sign-in Sheet: Minutes will include list of meeting attendees. 
2. List of Planholders: Minutes will include list of planholders. 

END OF DOCUMENT 00 2513 
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DOCUMENT 00 3119 
EXISTING CONDITION INFORMATION 

1.1 EXISTING CONDITION INFORMATION 

A. This Document with its referenced attachments is part of the Procurement and Contracting 
Requirements for Project. They provide Owner's information for Bidders' convenience and are 
intended to supplement rather than serve in lieu of the Bidders' own investigations. They are 
made available for Bidders' convenience and information, but are not a warranty of existing 
conditions. This Document and its attachments are not part of the Contract Documents. 

B. Existing drawings that include information on existing conditions including previous construction 
at Project site are available for viewing at the office of Architect andat the office of Owner. 

C. Related Requirements: 

1. Document 00 2113 "Instructions to Bidders" for the Bidder's responsibilities for 
examination of Project site and existing conditions. 

END OF DOCUMENT 00 3119 
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DOCUMENT 00 3126 
EXISTING HAZARDOUS MATERIAL INFORMATION 

1.1 EXISTING HAZARDOUS MATERIAL INFORMATION 

A. This Document with its referenced attachments is part of the Procurement and Contracting 
Requirements for Project. They provide Owner's information for Bidders' convenience and are 
intended to supplement rather than serve in lieu of Bidders' own investigations. They are made 
available for Bidders' convenience and information, but are not a warranty of existing conditions. 
This Document and its attachments are not part of the Contract Documents. 

B. An existing asbestos report for Project, prepared by Architechnics, is appended to this 
document. 

C. Related Requirements: 

1. Document 00 2113 "Instructions to Bidders" for the Bidder's responsibilities for 
examination of Project site and existing conditions. 

2. Document 00 3119 "Existing Condition Information" for information about existing 
conditions that is made available to bidders. 

END OF DOCUMENT 00 3126 
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DOCUMENT 00 4113 
BID FORM STIPULATED SUM (SINGLE-PRIME CONTRACT) 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Project Name: Asbestos Abatement. 

C. Project Location: Northeast Missouri Electrical power Cooperative, 3705 N Business 61, 
Palmyra, Missouri. 

D. Owner: Northeast Missouri Electrical Power Cooperative. 

E. Architect: Architechnics Inc. 

F. Architect Project Number: 6039 . 

1.2 CERTIFICATIONS AND BASE BID 

A. Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully 
examined the Procurement and Contracting Requirements, Conditions of the Contract, 
Drawings, Specifications, and all subsequent Addenda, as prepared by Architechnics, Inc. and 
Architect's consultants, having visited the site, and being familiar with all conditions and 
requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, 
including all scheduled allowances, necessary to complete the construction of the above-named 
project, according to the requirements of the Procurement and Contracting Documents, for the 
stipulated sum of: 

1. ________________________________________________ Dollars 
($______________). 

2. The above amount includes the allowances specified in section 01 2100 Allowances.  

1.3 BID GUARANTEE 

A. The undersigned Bidder agrees to execute a contract for this Work in the above amount and to 
furnish surety as specified within days after a written Notice of Award, if offered within days after 
receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's 
check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in 
the following amount constituting five percent (5%) of the Base Bid amount above: 

1. ________________________________________________ Dollars 
($______________). 

B. In the event Owner does not offer Notice of Award within the time limits stated above, Owner 
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or 
bid bond. 
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1.4 TIME OF COMPLETION 

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract 
Documents on a date specified in a written Notice to Proceed to be issued by Architect, and 
shall fully complete the Work within the number of calendar days as indicated in AIA A101 Form 
of Agreement between Owner and Contractor.. 

1.5 ACKNOWLEDGEMENT OF ADDENDA 

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the 
preparation of this Bid: 

1. Addendum No. 1, dated ____________________. 
2. Addendum No. 2, dated ____________________. 
3. Addendum No. 3, dated ____________________. 
4. Addendum No. 4, dated ____________________. 

1.6 BID SUPPLEMENTS 

A. The following supplements are a part of this Bid Form and are attached hereto. 

1. Bid Form Supplement - Alternates. 
2. Bid Form Supplement - Unit Prices. 
3. Bid Form Supplement - Allowances. 
4. Bid Form Supplement - Bid Bond Form (AIA Document A310-2010). 

1.7 CONTRACTOR'S LICENSE 

A. The undersigned further states that it is a duly licensed contractor, for the type of work 
proposed, in the City of Palmyra, Missouri; Marion County, Missouri and the State of Missouri , 
and that all fees, permits, etc., pursuant to submitting this proposal have been paid in full. 

1.8 SUBMISSION OF BID 

A. Respectfully submitted this ____ day of ____________, 2021 . 

B. Submitted By:_______________________________________(Name of bidding firm or 
corporation). 

C. Authorized Signature:___________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:__________________________________(Owner/Partner/President/Vice President). 

F. Witnessed By:___________________________________________(Handwritten signature). 

G. Attest:_______________________________________________(Handwritten signature). 

H. By:___________________________________________________(Type or print name). 
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I. Title:________________________________(Corporate Secretary or Assistant Secretary). 

J. Street Address:___________________________________________________________. 

K. City, State, Zip:__________________________________________________________. 

L. Phone:_________________________________________________________________. 

M. License No.:____________________________________________________________. 

N. Federal ID No.:____________________________________(Affix Corporate Seal Here). 

END OF DOCUMENT 00 4113 
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DOCUMENT 00 4313 
BID SECURITY FORMS 

1.1 BID FORM SUPPLEMENT 

A. A completed bid bond form is required to be attached to the Bid Form. 

1.2 BID BOND FORM 

A. AIA Document A310-2010 "Bid Bond" is the recommended form for a bid bond. A bid bond 
acceptable to Owner, or other bid security as described in the Instructions to Bidders, is 
required to be attached to the Bid Form as a supplement. 

B. Copies of AIA standard forms may be obtained from The American Institute of Architects; 
https://www.aiacontracts.org/; email: docspurchases@aia.org; (800) 942-7732. 

END OF DOCUMENT 00 4313 
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DOCUMENT 00 4321  
ALLOWANCE FORM 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Project Name: Asbestos Abatement. 

C. Project Location: Palmyra, Missouri. 

D. Owner: Northeast Missouri Electrical Power Cooperative. 

E. Architect: Architechnics Inc. 

F. Architect Project Number: 6039 . 

1.2 BID FORM SUPPLEMENT 

A. This form is required to be attached to the Bid Form. 

B. The undersigned Bidder certifies that Base Bid submission to which this Bid Supplement is 
attached includes those allowances described in the Contract Documents and scheduled in 
Section 01 2100 "Allowances." 

1.3 SUBMISSION OF BID SUPPLEMENT 

A. Respectfully submitted this ____ day of ____________, 2021 . 

B. Submitted By:_______________________________(Insert name of bidding firm or 
corporation). 

C. Authorized Signature:_______________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:___________________________________(Owner/Partner/President/Vice President). 

END OF DOCUMENT 00 4321 
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DOCUMENT 00 4393 
BID SUBMITTAL CHECKLIST 

1.1 BID INFORMATION 

A. Bidder: ___________________________________________________________. 

B. Project Name: Asbestos Abatement. 

C. Project Location: Northeast Missouri Electrical Power Cooperative, 3705 N Business 61, 
Palmyra, Missouri. 

D. Owner: Northeast Missouri Electrical Power Cooperative. 

E. Architect: Architechnics Inc. 

F. Architect Project Number: 6039. 

1.2 BIDDER'S CHECKLIST 

A. In an effort to assist the Bidder in properly completing all documentation required, the following 
checklist is provided for the Bidder's convenience. The Bidder is solely responsible for verifying 
compliance with bid submittal requirements. 

B. Attach this completed checklist to the outside of the Submittal envelope. 

1. Used the Bid Form provided in the Project Manual. 
2. Prepared the Bid Form as required by the Instructions to Bidders. 
3. Indicated on the Bid Form the Addenda received. 
4. Attached to the Bid Form: Bid Supplement Form - Allowances. 
5. Attached to the Bid Form: Bid Bond OR a certified check for the amount required. 
6. Bid envelope shows name and address of the Bidder. 
7. Bid envelope shows the Bidder's Contractor's License Number. 
8. Bid envelope shows name of Project being bid. 
9. Bid envelope shows time and day of Bid Opening. 
10. Verified that the Bidder can provide executed Performance Bond and Labor and Material 

Bond. 
11. Verified that the Bidder can provide Certificates of Insurance in the amounts indicated. 

END OF DOCUMENT 00 4393 
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SECTION 00 6000 
SECTION 006000 – PROJECT FORMS 

1.1 FORM OF AGREEMENT AND GENERAL CONDITIONS 

A. The following form of Owner/Contractor Agreement and form of the General Conditions shall be 
used for Project: 

1. AIA Document A101-2017 "Standard Form of Agreement between Owner and Contractor 
Where the Basis of Payment is a Stipulated Sum." 
a. The General Conditions for Project are AIA Document A201-2017 "General 

Conditions of the Contract for Construction." 
2. The General Conditions are included in the Project Manual . 
3. The Supplementary Conditions for Project. 

1.2 ADMINISTRATIVE FORMS 

A. Copies of AIA standard forms may be obtained from the American Institute of Architects; 
https://www.aiacontractdocs.org; (800) 942-7732. 

B. Preconstruction Forms: 

1. Form of Performance Bond and Labor and Material Bond: AIA Document A312-2010 
"Performance Bond and Payment Bond." 

2. Form of Certificate of Insurance: AIA Document G715-1991 "Supplemental Attachment, 
ACORD Certificate of Insurance." 

C. Information and Modification Forms: 

1. Form for Requests for Information (RFIs): AIA Document G716-2004 "Request for 
Information (RFI)." 

2. Form of Request for Proposal: AIA Document G709-2001 "Work Changes Proposal 
Request." 

3. Change Order Form: AIA Document G701-2001 "Change Order." 
4. Form of Architect's Memorandum for Minor Changes in the Work: AIA Document G710-

1992 "Architect's Supplemental Instructions." 
5. Form of Change Directive: AIA Document G714-2007 "Construction Change Directive." 

D. Payment Forms: 

1. Schedule of Values Form: AIA Document G703-1992 "Continuation Sheet." 
2. Payment Application: AIA Document G702-1992/703-1992 "Application and Certificate 

for Payment and Continuation Sheet." 
3. Form of Contractor's Affidavit: AIA Document G706-1994 "Contractor's Affidavit of 

Payment of Debts and Claims." 
4. Form of Affidavit of Release of Liens: AIA Document G706A-1994 "Contractor's Affidavit 

of Payment of Release of Liens." 
5. Form of Consent of Surety: AIA Document G707-1994 "Consent of Surety to Final 

Payment." 

END OF DOCUMENT 00 6000 
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SECTION 01 1000 
SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Phased construction. 
4. Work by Owner. 
5. Work under separate contracts. 
6. Future work. 
7. Purchase contracts. 
8. Owner-furnished products. 
9. Contractor-furnished, Owner-installed products. 
10. Access to site. 
11. Coordination with occupants. 
12. Work restrictions. 
13. Specification and Drawing conventions. 
14. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 01 5000 "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.2 PROJECT INFORMATION 

A. Project Identification: Asbestos Abatement . 

1. Project Location: . 

B. Owner: Northeast Missouri Electrical Power Cooperative, 3705 N. Business 61, Palmyra, 
Missouri . 

1. Owner's Representative: Douglas Aeilts . 

C. Architect: Architechnics, Inc; 510 Maine, 10th Floor Quincy, Illinois 62301; 217-222-0554 . 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1.  Abatement of asbestos flooring asn mastic and other Work indicated in the Contract 
Documents. 

B. Type of Contract: 
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1. Project will be constructed under a single prime contract. 

1.4 WORK BY OWNER 

A. Preceding Work: Owner will perform the following construction operations at Project site. Those 
operations are scheduled to be substantially complete before work under this Contract begins. 

1.  Refer to drawning D1.0 . 

1.5 ACCESS TO SITE 

A. General: Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

B. Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises 
clear and available to Owner, Owner's employees, and emergency vehicles at all times. 
Do not use these areas for parking or for storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

C. Condition of Existing Building: Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period. Repair damage caused 
by construction operations. 

D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 
hardscaping affected by construction operations throughout construction period. Repair damage 
caused by construction operations. 

1.6 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy site and existing building(s) during entire 
construction period. Cooperate with Owner during construction operations to minimize conflicts 
and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 
operations. Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities 
without written permission from Owner and approval of authorities having jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 
operations. 

1.7 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 
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1. Comply with limitations on use of public streets and with other requirements of authorities 
having jurisdiction. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 
7:00 a.m. to 4:30 p.m., Monday through Friday, unless otherwise indicated. 

1. Weekend Hours: weekend work not permitted . 
2. Early Morning Hours: no restrictions, coordinate with owner. 
3. Hours for Utility Shutdowns: no restriction, coordinate with owner . 
4. Hours for noisy activity: no restriction, coordinate with owner. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 

E. Restricted Substances: Use of tobacco products and other controlled substances on Project site 
is not permitted. 

F. Employee Screening: Comply with Owner's requirements for drug and background screening of 
Contractor personnel working on Project site. 

1. Maintain list of approved screened personnel with Owner's representative. 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 
of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 
the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of 
the U.S. National CAD Standard and scheduled on Drawings. 
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3. Keynoting: Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 1000 
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SECTION 01 2100  
ALLOWANCES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements governing allowances. 

B. Types of allowances include the following: 

1. Contingency allowances. 

1.2 DEFINITIONS 

A. Allowance is a quantity of work or dollar amount established in lieu of additional requirements, 
used to defer selection of actual materials and equipment to a later date when direction will be 
provided to Contractor. If necessary, additional requirements will be issued by Change Order. 

1.3 CONTINGENCY ALLOWANCES 

A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by 
Change Orders that indicate amounts to be charged to the allowance. 

B. Contractor's  overhead, profit, and related costs for products and equipment ordered by Owner 
under the contingency allowance are included in the allowance and are not part of the Contract 
Sum. These costs include delivery, installation , taxes (if applicable), insurance, equipment 
rental, and similar costs. 

C. Change Orders authorizing use of funds from the contingency allowance will include 
Contractor's related costs and reasonable overhead and profit. 

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by 
Change Order. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALLOWANCES 

A. Allowance No 01. Contingency Allowance: Include the sum of $1000.00. 

END OF SECTION 01 2100 
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SECTION 01 2600  
CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Requirements: 

1. Section 01 2500 "Substitution Procedures" for administrative procedures for handling 
requests for substitutions made after the Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710 . 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 
a. Include a list of quantities of products required or eliminated and unit costs, with 

total amount of purchases and credits to be made. If requested, furnish survey 
data to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 
trade discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

e. Quotation Form: Use forms acceptable to Architect. 
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1.5 ADMINISTRATIVE CHANGE ORDERS 

A. Allowance Adjustment: See Section 01 2100 "Allowances" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of 
allowances. 

B. Unit-Price Adjustment: See Section 01 2200 "Unit Prices" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured 
scope of unit-price work. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701 . 

1.7 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect may issue a Construction Change Directive on 
AIA Document G714 . Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary 
to substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 2600 
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SECTION 01 2900 
PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 

1. Section 01 2100 "Allowances" for procedural requirements governing the handling and 
processing of allowances. 

2. Section 01 2600 "Contract Modification Procedures" for administrative procedures for 
handling changes to the Contract. 

1.3 DEFINITIONS 

A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with items required to be indicated as 
separate activities in Contractor's construction schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 
the schedule of values. Provide at least one line item for each Specification Section. 

1. Identification: Include the following Project identification on the schedule of values: 
a. Project name and location. 
b. Name of Architect. 
c. Architect's Project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703 . 
3. Allowances: Provide a separate line item in the schedule of values for each allowance. 

Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by 
measured quantity. Use information indicated in the Contract Documents to determine 
quantities. 
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4. Overhead Costs: Show cost of temporary facilities and other major cost items that are not 
direct cost of actual work-in-place as separate line items. 

5. Schedule of Values Revisions: Revise the schedule of values when Change Orders or 
Construction Change Directives result in a change in the Contract Sum. Include at least 
one separate line item for each Change Order and Construction Change Directive. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Architect and paid for by Owner. 

B. Payment Application Times: The date for each progress payment is indicated in the Agreement 
between Owner and Contractor. The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for 
Applications for Payment. 

D. Application Preparation: Complete every entry on form. Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction 
schedule. Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, whether 
or not payment has been received. Include only amounts for work completed at time of 
Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before 
last day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

E. Stored Materials: Include in Application for Payment amounts applied for materials or equipment 
purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-
site and items stored off-site. 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices. 
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 
a. Value of materials previously stored and remaining stored as of date of previous 

Applications for Payment. 
b. Value of previously stored materials put in place after date of previous Application 

for Payment and on or before date of current Application for Payment. 
c. Value of materials stored since date of previous Application for Payment and 

remaining stored as of date of current Application for Payment. 

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's 
lien from subcontractors, sub-subcontractors, and suppliers for construction period covered by 
the previous application. 
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1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full waivers. 
3. Owner reserves the right to designate which entities involved in the Work must submit 

waivers. 
4. Submit final Application for Payment with or preceded by conditional final waivers from 

every entity involved with performance of the Work covered by the application who is 
lawfully entitled to a lien. 

5. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 2900 
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SECTION 01 3100  
PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. RFIs. 
4. Digital project management procedures. 
5. Project meetings. 

B. Each contractor shall participate in coordination requirements. Certain areas of responsibility 
are assigned to a specific contractor. 

C. Related Requirements: 

1. Section 01 7700 "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. BIM: Building Information Modeling. 

B. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking information 
required by or clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site. Identify individuals and their duties and responsibilities; list addresses and cellular 
telephone numbers and e-mail addresses. Provide names, addresses, and telephone numbers 
of individuals assigned as alternates in the absence of individuals assigned to Project. 
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1. Post copies of list in project meeting room, in temporary field office, and in prominent 
location in built facility. Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

1.6 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content: Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable: 
a. Use applicable Drawings as a basis for preparation of coordination drawings. 

Prepare sections, elevations, and details as needed to describe relationship of 
various systems and components. 

b. Coordinate the addition of trade-specific information to coordination drawings by 
multiple contractors in a sequence that best provides for coordination of the 
information and resolution of conflicts between installed components before 
submitting for review. 

c. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 

d. Indicate space requirements for routine maintenance and for anticipated 
replacement of components during the life of the installation. 

e. Show location and size of access doors required for access to concealed dampers, 
valves, and other controls. 

f. Indicate required installation sequences. 
g. Indicate dimensions shown on Drawings. Specifically note dimensions that appear 

to be in conflict with submitted equipment and minimum clearance requirements. 
Provide alternative sketches to Architect indicating proposed resolution of such 
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conflicts. Minor dimension changes and difficult installations will not be considered 
changes to the Contract. 

B. Coordination Drawing Organization: Organize coordination drawings as follows: 

1. Fire-Protection System: Show the following: 
a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler 

heads. 
2. Review: Architect will review coordination drawings to confirm that in general the Work is 

being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility. If Architect determines that coordination drawings are not being prepared 
in sufficient scope or detail, or are otherwise deficient, Architect will so inform Contractor, 
who shall make suitable modifications and resubmit. 

C. Coordination Digital Data Files: Prepare coordination digital data files according to the following 
requirements: 

1. File Preparation Format: Same digital data software program, version, and operating 
system as original Drawings. 

2. File Submittal Format: Submit or post coordination drawing files using format same as file 
preparation format . 

3. BIM File Incorporation: Develop and incorporate coordination drawing files into BIM 
established for Project. 
a.  Perform three-dimensional component conflict analysis as part of preparation of 

coordination drawings. Resolve component conflicts prior to submittal. Indicate 
where conflict resolution requires modification of design requirements by Architect. 

4. Architect will furnish Contractor one set of digital data files of Drawings for use in 
preparing coordination digital data files. 
a. Architect makes no representations as to the accuracy or completeness of digital 

data files as they relate to Drawings. 
b. Digital Data Software Program: Drawings are available in Autocad Revit . 
c. Contractor shall execute a data licensing agreement in the form of 

AIA Document C106 . 

1.7 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

1. Architect will return without response those RFIs submitted to Architect by other entities 
controlled by Contractor. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
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7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 
a. Include dimensions, thicknesses, structural grid references, and details of affected 

materials, assemblies, and attachments on attached sketches. 

C. RFI Forms: Software-generated form with substantially the same content as indicated above, 
acceptable to Architect. 

1. Attachments shall be electronic files in PDF format. 

D. Architect's Action: Architect will review each RFI, determine action required, and respond. Allow 
seven working days for Architect's response for each RFI. RFIs received by Architect after 1:00 
p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 
a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt by Architect of additional 
information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 01 2600 "Contract Modification Procedures." 
a. If Contractor believes the RFI response warrants change in the Contract Time or 

the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log monthly . Include the following:  

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 
9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 
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F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1.8 DIGITAL PROJECT MANAGEMENT PROCEDURES 

A. Use of Architect's Digital Data Files: Digital data files of Architect's BIM modelandCAD drawings 
will be provided by Architect for Contractor's use during construction. 

1. Digital data files may be used by Contractor in preparing coordination drawings, Shop 
Drawings, and Project record Drawings. 

2. Architect makes no representations as to the accuracy or completeness of digital data 
files as they relate to Contract Drawings. 

3. The following digital data files will be furnished for each appropriate discipline: 
a. Floor plans. 
b. Reflected ceiling plans. 

B. PDF Document Preparation: Where PDFs are required to be submitted to Architect, prepare as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
3. Certifications: Where digitally submitted certificates and certifications are required, 

provide a digital signature with digital certificate on where indicated. 

1.9 PROJECT MEETINGS 

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting. Notify Owner and Architect of scheduled 
meeting dates and times a minimum of 10 working days prior to meeting. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
3. Minutes: Entity responsible for conducting meeting will record significant discussions and 

agreements achieved. Distribute the meeting minutes to everyone concerned, including 
Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference: Schedule and conduct a preconstruction conference before 
starting construction, at a time convenient to Owner and Architect, but no later than 15 days 
after execution of the Agreement. 

1. Attendees: Authorized representatives of Owner Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 
a. Responsibilities and personnel assignments. 
b. Tentative construction schedule. 
c. Phasing. 
d. Critical work sequencing and long lead items. 
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e. Designation of key personnel and their duties. 
f. Lines of communications. 
g. Use of web-based Project software. 
h. Procedures for processing field decisions and Change Orders. 
i. Procedures for RFIs. 
j. Procedures for testing and inspecting. 
k. Procedures for processing Applications for Payment. 
l. Distribution of the Contract Documents. 
m. Submittal procedures. 
n. Sustainable design requirements. 
o. Preparation of Record Documents. 
p. Use of the premises  and existing building. 
q. Work restrictions. 
r. Working hours. 
s. Owner's occupancy requirements. 
t. Responsibility for temporary facilities and controls. 
u. Procedures for moisture and mold control. 
v. Procedures for disruptions and shutdowns. 
w. Construction waste management and recycling. 
x. Parking availability. 
y. Office, work, and storage areas. 
z. Equipment deliveries and priorities. 
aa. First aid. 
bb. Security. 
cc. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each 
construction activity when required by other sections and when required for coordination with 
other construction. 

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting. Advise Architect 
of scheduled meeting dates. 

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 
a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Sustainable design requirements. 
i. Review of mockups. 
j. Possible conflicts. 
k. Compatibility requirements. 
l. Time schedules. 
m. Weather limitations. 
n. Manufacturer's written instructions. 
o. Warranty requirements. 
p. Compatibility of materials. 
q. Acceptability of substrates. 
r. Temporary facilities and controls. 
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s. Space and access limitations. 
t. Regulations of authorities having jurisdiction. 
u. Testing and inspecting requirements. 
v. Installation procedures. 
w. Coordination with other work. 
x. Required performance results. 
y. Protection of adjacent work. 
z. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to other parties 
requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded. 
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings: Conduct progress meetings at regular intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees: In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 
a. Contractor's Construction Schedule: Review progress since the last meeting. 

Determine whether each activity is on time, ahead of schedule, or behind 
schedule, in relation to Contractor's construction schedule. Determine how 
construction behind schedule will be expedited; secure commitments from parties 
involved to do so. Discuss whether schedule revisions are required to ensure that 
current and subsequent activities will be completed within the Contract Time. 
1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 
1) Interface requirements. 
2) Sequence of operations. 
3) Resolution of BIM component conflicts. 
4) Status of submittals. 
5) Status of sustainable design documentation. 
6) Deliveries. 
7) Off-site fabrication. 
8) Access. 
9) Site use. 
10) Temporary facilities and controls. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) Status of RFIs. 
16) Status of Proposal Requests. 
17) Pending changes. 
18) Status of Change Orders. 
19) Pending claims and disputes. 
20) Documentation of information for payment requests. 
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4. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 
a. Schedule Updating: Revise Contractor's construction schedule after each progress 

meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 3100 
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SECTION 01 3300 
SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

1.2 SUMMARY 

A. Section Includes: 

1. Submittal schedule requirements. 
2. Administrative and procedural requirements for submittals. 

B. Related Requirements: 

1. Section 01 2900 "Payment Procedures" for submitting Applications for Payment and the 
schedule of values. 

2. Section 01 7700 "Closeout Procedures" for submitting closeout submittals and 
maintenance material submittals. 

1.3 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require Architect's 
responsive action. Action submittals are those submittals indicated in individual Specification 
Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 
require Architect's responsive action. Submittals may be rejected for not complying with 
requirements. Informational submittals are those submittals indicated in individual Specification 
Sections as "informational submittals." 

1.4 SUBMITTAL SCHEDULE 

A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in 
chronological order by dates required by construction schedule. Include time required for 
review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include 
additional time required for making corrections or revisions to submittals noted by Architect and 
additional time for handling and reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 

2. Initial Submittal: Submit concurrently with startup construction schedule. Include 
submittals required during the first 60 days of construction. List those submittals required 
to maintain orderly progress of the Work and those required early because of long lead 
time for manufacture or fabrication. 

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 
a. Submit revised submittal schedule to reflect changes in current status and timing 

for submittals. 
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4. Format: Arrange the following information in a tabular format: 
a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal Category: Action; informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled dates for purchasing. 
h. Scheduled date of fabrication. 
i. Scheduled dates for installation. 
j. Activity or event number. 

1.5 SUBMITTAL FORMATS 

A. Submittal Information: Include the following information in each submittal: 

1. Project name. 
2. Date. 
3. Name of Contractor. 
4. Name of firm or entity that prepared submittal. 
5. Names of subcontractor, manufacturer, and supplier. 
6. Unique submittal number, including revision identifier. Include Specification Section 

number with sequential alphanumeric identifier; and alphanumeric suffix for resubmittals. 
7. Category and type of submittal. 
8. Number and title of Specification Section, with paragraph number and generic name for 

each of multiple items. 
9. Drawing number and detail references, as appropriate. 
10. Indication of full or partial submittal. 
11. Signature of transmitter. 

B. Options: Identify options requiring selection by Architect. 

C. Deviations and Additional Information: On each submittal, clearly indicate deviations from 
requirements in the Contract Documents, including minor variations and limitations; include 
relevant additional information and revisions, other than those requested by Architect on 
previous submittals. Indicate by highlighting on each submittal or noting on attached separate 
sheet. 

D. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into 
each PDF file. Name PDF file with submittal number. 

1.6 SUBMITTAL PROCEDURES 

A. Prepare and submit submittals required by individual Specification Sections. Types of submittals 
are indicated in individual Specification Sections. 

1. Email: Prepare submittals as PDF package, and transmit to Architect by sending via 
email. Include PDF transmittal form. Include information in email subject line as 
requested by Architect. 
a. Architect will return annotated file. Annotate and retain one copy of file as a digital 

Project Record Document file. 
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B. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 
and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

4. Coordinate transmittal of submittals for related parts of the Work specified in different 
Sections so processing will not be delayed because of need to review submittals 
concurrently for coordination. 
a.  Architect reserves the right to withhold action on a submittal requiring coordination 

with other submittals until related submittals are received. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Architect's receipt of submittal. No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if 
coordination with subsequent submittals is required. Architect will advise Contractor when 
a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review: Allow 15 days for review of each resubmittal. 

D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities. Show distribution on transmittal forms. 

F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 
submittals that are marked with approval notation from Architect's action stamp. 

1.7 SUBMITTAL REQUIREMENTS 

A. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are unsuitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's product specifications. 
b. Standard color charts. 

4. For equipment, include the following in addition to the above, as applicable: 
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a. Wiring diagrams that show factory-installed wiring. 
b. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 
5. Submit Product Data before Shop Drawings, and before or concurrent with Samples. 

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data  unless 
submittal based on Architect's digital data drawing files is otherwise permitted. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 
following information, as applicable: 
a. Identification of products. 
b. Notation of dimensions established by field measurement. 
c. Relationship and attachment to adjoining construction clearly indicated. 

C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other materials. 

1. Transmit Samples that contain multiple, related components such as accessories 
together in one submittal package. 

2. Identification: Permanently attach label on unexposed side of Samples that includes the 
following: 
a. Project name and submittal number. 
b. Generic description of Sample. 
c. Product name and name of manufacturer. 
d. Sample source. 
e. Number and title of applicable Specification Section. 
f. Specification paragraph number and generic name of each item. 

3. Email Transmittal: Provide PDF transmittal. Include digital image file illustrating Sample 
characteristics, and identification information for record. 

4. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be 
used to determine final acceptance of construction associated with each set. 
a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections. Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 
a. Number of Samples: Submit one full set(s) of available choices where color, 

pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line. Architect will return submittal with options selected. 

D. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person. Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

E. Certificates: 

1. Certificates and Certifications Submittals: Submit a statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be signed 
by an officer or other individual authorized to sign documents on behalf of that entity. 
Provide a notarized signature where indicated. 
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2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying 
that Installer complies with requirements in the Contract Documents and, where required, 
is authorized by manufacturer for this specific Project. 

3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements in the Contract Documents. 
Include evidence of manufacturing experience where required. 

4. Material Certificates: Submit written statements on manufacturer's letterhead certifying 
that material complies with requirements in the Contract Documents. 

5. Product Certificates: Submit written statements on manufacturer's letterhead certifying 
that product complies with requirements in the Contract Documents. 

1.8 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are insufficient to perform services or certification required, submit a 
written request for additional information to Architect. 

B. Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other 
required submittals, submit digitally signed PDF file of certificate, signed and sealed by the 
responsible design professional, for each product and system specifically assigned to 
Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents. Include list of codes, loads, and other factors used in performing 
these services. 

1.9 CONTRACTOR'S REVIEW 

A. Action Submittals and Informational Submittals: Review each submittal and check for 
coordination with other Work of the Contract and for compliance with the Contract Documents. 
Note corrections and field dimensions. Mark with approval stamp before submitting to Architect. 

B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval 
stamp . Include name of reviewer, date of Contractor's approval, and statement certifying that 
submittal has been reviewed, checked, and approved for compliance with the Contract 
Documents. 

1. Architect will not review submittals received from Contractor that do not have Contractor's 
review and approval. 

1.10 ARCHITECT'S REVIEW 

A. Action Submittals: Architect will review each submittal, indicate corrections or revisions required 
, and return it. 

1. PDF Submittals: Architect will indicate, via markup on each submittal, the appropriate 
action . za 
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B. Informational Submittals: Architect will review each submittal and will not return it, or will return it 
if it does not comply with requirements. Architect will forward each submittal to appropriate 
party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Architect will return without review submittals received from sources other than Contractor. 

F. Submittals not required by the Contract Documents will be returned by Architect without action. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 3300 
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SECTION 01 4000 
QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspection services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and quality-control requirements for individual work results are 
specified in their respective Specification Sections. Requirements in individual Sections 
may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract 
Document requirements. 

3. Requirements for Contractor to provide quality-assurance and quality-control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

4. Specific test and inspection requirements are not specified in this Section. 

1.2 DEFINITIONS 

A. Experienced: When used with an entity or individual, "experienced" unless otherwise further 
described means having successfully completed a minimum of five previous projects similar in 
nature, size, and extent to this Project; being familiar with special requirements indicated; and 
having complied with requirements of authorities having jurisdiction. 

B. Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of 
the Work and for completed Work. 

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, assembly, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or that 
requirements specified apply exclusively to specific trade(s). 

D. Product Tests: Tests and inspections that are performed by a nationally recognized testing 
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to 
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency 
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish 
product performance and compliance with specified requirements. 

E. Source Quality-Control Tests: Tests and inspections that are performed at the source; for 
example, plant, mill, factory, or shop. 
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F. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 
laboratory shall mean the same as testing agency. 

G. Quality-Assurance Services: Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

H. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements. Contractor's quality-control services do not 
include contract administration activities performed by Architect. 

1.3 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit a 
written request for additional information to Architect. 

1.4 CONFLICTING REQUIREMENTS 

A. Conflicting Standards and Other Requirements: If compliance with two or more standards or 
requirements are specified and the standards or requirements establish different or conflicting 
requirements for minimum quantities or quality levels, comply with the most stringent 
requirement. Refer conflicting requirements that are different, but apparently equal, to Architect 
for direction before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the 
minimum provided or performed. The actual installation may comply exactly with the minimum 
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply 
with these requirements, indicated numeric values are minimum or maximum, as appropriate, 
for the context of requirements. Refer uncertainties to Architect for a decision before 
proceeding. 

1.5 ACTION SUBMITTALS 

A. Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other 
required submittals, submit a statement signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be designed or 
certified by a design professional, indicating that the products and systems are in compliance 
with performance and design criteria indicated. Include list of codes, loads, and other factors 
used in performing these services. 

1.6 INFORMATIONAL SUBMITTALS 

A. Reports: Prepare and submit certified written reports and documents as specified. 

B. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
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payments, judgments, correspondence, records, and similar documents established for 
compliance with standards and regulations bearing on performance of the Work. 

1.7 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, telephone number, and email address of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspection. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports: Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections. Include the following: 

1. Name, address, telephone number, and email address of technical representative making 
report. 

2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports: Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in 
other Sections. Include the following: 

1. Name, address, telephone number, and email address of factory-authorized service 
representative making report. 

2. Statement that equipment complies with requirements. 
3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
4. Statement whether conditions, products, and installation will affect warranty. 
5. Other required items indicated in individual Specification Sections. 
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1.8 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to 
those indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. As applicable, procure products from 
manufacturers able to meet qualification requirements, warranty requirements, and technical or 
factory-authorized service representative requirements. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for 
this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or 
assembling work similar in material, design, and extent to that indicated for this Project, whose 
work has resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice 
in jurisdiction where Project is located and who is experienced in providing engineering services 
of the kind indicated. Engineering services are defined as those performed for installations of 
the system, assembly, or product that are similar in material, design, and extent to those 
indicated for this Project. 

F. Manufacturer's Technical Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

G. Factory-Authorized Service Representative Qualifications: An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

1.9 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor , and the 
Contract Sum will be adjusted by Change Order. 

B. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

C. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 
duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 
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2. Determine the locations from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform duties of Contractor. 

D. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections. Report results in writing as specified in Section 01 3300 "Submittal 
Procedures." 

E. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 
representative to observe and inspect the Work. Manufacturer's technical representative's 
services include participation in preinstallation conferences, examination of substrates and 
conditions, verification of materials, observation of Installer activities, inspection of completed 
portions of the Work, and submittal of written reports. 

F. Associated Contractor Services: Cooperate with agencies and representatives performing 
required tests, inspections, and similar quality-control services, and provide reasonable auxiliary 
services as requested. Notify agency sufficiently in advance of operations to permit assignment 
of personnel. Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspection. Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspection equipment at Project 

site. 

G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance 
and quality-control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspection. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.10 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections: Conducted by a qualified special inspector as required by 
authorities having jurisdiction, as indicated in individual Specification Sections, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 
and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in 
the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 
service to Architect with copy to Contractor and to authorities having jurisdiction. 
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4. Submitting a final report of special tests and inspections at Substantial Completion, which 
includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General: On completion of testing, inspection, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes. Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible. Comply with the Contract Document requirements for cutting and patching in 
Section 01 7300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 01 4000 
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SECTION 01 4100  
REGULATORY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Work included: 

1. The Contractor shall comply with applicable provisions of the: 
a. Refer to Dwg. D1.0 for applicable codes. 

2. The Contractor shall include all items of labor and materials required to meet such codes, 
regardless of the failure to mention in the Specifications, or to show on the Plans. Where 
the plans or specifications are in excess of the corresponding requirements, the 
specifications and plans shall govern. 

B. Permits: 

1. Each individual contractor shall obtain and pay for all permits, licenses, franchises and 
consents required by law or necessary to perform his/her portion of the work, and shall 
pay for all inspections required thereby. 

END OF SECTION 01 4100 
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SECTION 01 5000 
TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 01 1000 "Summary" for work restrictions and limitations on utility interruptions. 

1.2 USE CHARGES 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use 
temporary services and facilities without cost, including, but not limited to, Architect, testing 
agencies, and authorities having jurisdiction. 

B. Water Service: Owner will pay water-service use charges for water used by all entities for 
construction operations. 

C. Electric Power Service: Owner will pay electric-power-service use charges for electricity used by 
all entities for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the 
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time 
frame for their operation. Include the following: 

1. Locations of dust-control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air-filtration system discharge. 
4. Waste-handling procedures. 
5. Other dust-control measures. 

1.4 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Polyethylene Sheet: Reinforced, fire-resistive sheet, 10-mil minimum thickness, with flame-
spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2. 

B. Dust-Control Adhesive-Surface Walk-Off Mats: Provide mats minimum 36 by 60 inches. 

PART 3 - EXECUTION 

END OF SECTION 01 5000 
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SECTION 01 6000  
PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 

1. Section 01 2100 "Allowances" for products selected under an allowance. 

1.2 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 
facility. Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product: Product that is demonstrated and approved by Architect through 
submittal process to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that 
equal or exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product 
is named and accompanied by the words "basis-of-design product," including make or model 
number or other designation. In addition to the basis-of-design product description, product 
attributes and characteristics may be listed to establish the significant qualities related to type, 
function, in-service performance and physical properties, weight, dimension, durability, visual 
characteristics, and other special features and requirements for purposes of evaluating 
comparable products of additional manufacturers named in the specification. 

C. Subject to Compliance with Requirements: Where the phrase "Subject to compliance with 
requirements" introduces a product selection procedure in an individual Specification Section, 
provide products qualified under the specified product procedure. In the event that a named 
product or product by a named manufacturer does not meet the other requirements of the 
specifications, select another named product or product from another named manufacturer that 
does meet the requirements of the specifications. Submit a comparable product request, if 
applicable. 
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1.3 ACTION SUBMITTALS 

A. Comparable Product Request Submittal: Submit request for consideration of each comparable 
product. Identify basis-of-design product or fabrication or installation method to be replaced. 
Include Specification Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a comparable product 
request. Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 
a. Form of Architect's Approval of Submittal: As specified in Section 01 3300 

"Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a 

comparable product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 01 3300 
"Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more products 
for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

B. Identification of Products: Except for required labels and operating data, do not attach or imprint 
manufacturer or product names or trademarks on exposed surfaces of products or equipment 
that will be exposed to view in occupied spaces or on the exterior. 

1. Labels: Locate required product labels and stamps on a concealed surface, or, where 
required for observation following installation, on a visually accessible surface that is not 
conspicuous. 

2. Equipment Nameplates: Provide a permanent nameplate on each item of service-
connected or power-operated equipment. Locate on a visually accessible but 
inconspicuous surface. Include information essential for operation, including the 
following: 
a. Name of product and manufacturer. 
b. Model and serial number. 
c. Capacity. 
d. Speed. 
e. Ratings. 

3. See individual identification sections in Divisions 21, 22, 23, and 26 for additional 
identification requirements. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 
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1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces. Coordinate location with Owner. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 
properly executed. 

2. See other Sections for specific content requirements and particular requirements for 
submitting special warranties. 

C. Submittal Time: Comply with requirements in Section 01 7700 "Closeout Procedures." 
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PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 
undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties meeting 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal: For products specified by name and accompanied by the term "or equal," or "or 
approved equal," or "or approved," comply with requirements in "Comparable Products" 
Article to obtain approval for use of an unnamed product. 
a. Submit additional documentation required by Architect in order to establish 

equivalency of proposed products. Evaluation of "or equal" product status is by the 
Architect, whose determination is final. 

B. Product Selection Procedures: 

1. Limited List of Products: Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will not 
be considered. 
a. Limited list of products may be indicated by the phrase: "Subject to compliance 

with requirements, provide one of the following: …" 
2. Non-Limited List of Products: Where Specifications include a list of names of both 

available manufacturers and products, provide one of the products listed, or an unnamed 
product, which complies with requirements. 
a. Non-limited list of products is indicated by the phrase: "Subject to compliance with 

requirements, available products that may be incorporated in the Work include, but 
are not limited to, the following: …" 

3. Limited List of Manufacturers: Where Specifications include a list of manufacturers' 
names, provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience be 
considered. 
a. Limited list of manufacturers is indicated by the phrase: "Subject to compliance 

with requirements, provide products by one of the following: …" 
4. Non-Limited List of Manufacturers: Where Specifications include a list of available 

manufacturers, provide a product by one of the manufacturers listed, or a product by an 
unnamed manufacturer, which complies with requirements. 
a. Non-limited list of manufacturers is indicated by the phrase: "Subject to compliance 

with requirements, available manufacturers whose products may be incorporated 
in the Work include, but are not limited to, the following: …" 

5. Basis-of-Design Product: Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers. 
Drawings and Specifications indicate sizes, profiles, dimensions, and other 
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characteristics that are based on the product named. Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product by one of the 
other named manufacturers. 
a. For approval of products by unnamed manufacturers, comply with requirements in 

Section 01 2500 "Substitution Procedures" for substitutions for convenience. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's 
request for comparable product when the following conditions are satisfied. If the following 
conditions are not satisfied, Architect may return requests without action, except to record 
noncompliance with these requirements: 

1. Evidence that proposed product does not require revisions to the Contract Documents, is 
consistent with the Contract Documents, will produce the indicated results, and is 
compatible with other portions of the Work. Detailed comparison of significant qualities of 
proposed product with those named in the Specifications. Significant product qualities 
include attributes such as type, function, in-service performance and physical properties, 
weight, dimension, durability, visual characteristics, and other specific features and 
requirements. 

2. Evidence that proposed product provides specified warranty. 
3. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
4. Samples, if requested. 

B. Submittal Requirements: Approval by the Architect of Contractor's request for use of 
comparable product is not intended to satisfy other submittal requirements. Comply with 
specified submittal requirements. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 6000 
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SECTION 01 7300 
EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Installation of the Work. 
2. Progress cleaning. 
3. Protection of installed construction. 

B. Related Requirements: 

1. Section 01 1000 "Summary" for limits on use of Project site. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or 
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances 
located in or affected by construction. Coordinate with authorities having jurisdiction. 

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
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fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

C. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control of 
Contractor, submit a request for information to Architect according to requirements in Section 01 
3100 "Project Management and Coordination." 

3.3 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

F. Tools and Equipment: Where possible, select tools or equipment that minimize production of 
excessive noise levels. 

G. Repair or remove and replace damaged, defective, or nonconforming Work. 

1. Comply with Section 01 7700 "Closeout Procedures" for repairing or removing and 
replacing defective Work. 

3.4 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste. 
Mark containers appropriately and dispose of legally, according to regulations. 
a. Use containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors 
are working concurrently. 

B. Site: Maintain Project site free of waste materials and debris. 
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C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed 
surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to 
ensure freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. Comply with waste disposal requirements in Section 01 7419 
"Construction Waste Management and Disposal." 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to ensure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or 
otherwise deleterious exposure during the construction period. 

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Protection of Existing Items: Provide protection and ensure that existing items to remain 
undisturbed by construction are maintained in condition that existed at commencement of the 
Work. 

C. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 01 7300 
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SECTION 01 7419 
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Disposing of nonhazardous demolition and construction waste. 

1.2 DEFINITIONS 

A. Construction Waste: Building, structure, and site improvement materials and other solid waste 
resulting from construction, remodeling, renovation, or repair operations. Construction waste 
includes packaging. 

B. Demolition Waste: Building, structure, and site improvement materials resulting from demolition 
operations. 

C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling, 
or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated spoil 
areas on Owner’s property. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 
for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent 
incorporation into the Work. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition and construction waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and 
their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.4 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with transportation and disposal regulations of authorities 
having jurisdiction. 
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PART 2 - PRODUCTS 

PART 3 - EXECUTION 

3.1 PLAN IMPLEMENTATION 

A. Site Access and Temporary Controls: Conduct waste management operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 
used facilities. 

1. Comply with Section 01 5000 "Temporary Facilities and Controls" for controlling dust and 
dirt, environmental protection, and noise control. 

3.2 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged or recycled, remove waste materials from 
Project site and legally dispose of them in a landfill or incinerator acceptable to authorities 
having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. Burning: Do not burn waste materials. 

END OF SECTION 01 7419 
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SECTION 01 7700 
CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

1.2 ACTION SUBMITTALS 

A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

B. Certified List of Incomplete Items: Final submittal at final completion. 

1.3 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Procedures Prior to Substantial Completion: Complete the following a minimum of days prior to 
requesting inspection for determining date of Substantial Completion. List items below that are 
incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's 

personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. Submit demonstration and training video recordings specified in 
Section 01 7900 "Demonstration and Training." 

6. Advise Owner of changeover in utility services. 
7. Participate with Owner in conducting inspection and walkthrough with local emergency 

responders. 
8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
9. Complete final cleaning requirements. 
10. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

C. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of days prior to date the Work will be completed and ready for final inspection and 
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tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.4 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment according to Section 01 2900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Submit pest-control final inspection report. 

B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 
10 days prior to date the work will be completed and ready for final inspection and tests. On 
receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Architect will prepare a final Certificate for Payment after inspection or will notify 
Contractor of construction that must be completed or corrected before certificate will be issued. 

1. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories for ceiling, 
individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 
a. Project name. 
b. Date. 
c. Name of Architect  and Construction Manager. 
d. Name of Contractor. 
e. Page number. 

4. Submit list of incomplete items in the following format: 
a. PDF electronic file. Architect will return annotated file. 
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1.6 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where warranties are indicated to commence on dates other than date of Substantial 
Completion, or when delay in submittal of warranties might limit Owner's rights under warranty. 

B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of 
Project Manual. 

D. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete 
warranty and bond submittal package into a single electronic PDF file with bookmarks enabling 
navigation to each item. Provide bookmarked table of contents at beginning of document. 

1. Submit on digital media acceptable to Architect . 

E. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations maximum 
allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 
a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 

including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits. 
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c. Rake grounds that are not planted, mulched, or paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances. Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean 

according to manufacturer's recommendations if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows. 

Remove glazing compounds and other noticeable, vision-obscuring materials. 
Polish mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Wipe surfaces of mechanical and electrical equipment and similar equipment. 

Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

m. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

n. Replace disposable air filters and clean permanent air filters. Clean exposed 
surfaces of diffusers, registers, and grills. 

o. Clean ducts, blowers, and coils if units were operated without filters during 
construction or that display contamination with particulate matter on inspection. 

p. Clean luminaires, lamps, globes, and reflectors to function with full efficiency. 
q. Leave Project clean and ready for occupancy. 

C. Pest Control: Comply with pest control requirements in Section 01 5000 "Temporary Facilities 
and Controls." Prepare written report. 

D. Construction Waste Disposal: Comply with waste disposal requirements in Section 01 7419 
"Construction Waste Management and Disposal." 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair, or remove and replace, defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 
damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 
Replace finishes and surfaces that that already show evidence of repair or restoration. 
a. Do not paint over "UL" and other required labels and identification, including 

mechanical and electrical nameplates. Remove paint applied to required labels 
and identification. 
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3. Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 
new fixtures. 

END OF SECTION 01 7700 
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SECTION 02 0800  
ABATEMENT OF HAZARDOUS MATERIAL - ASBESTOS 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. The following items are listed as a guide in determining the project requirements. 

1. The abatement of asbestos containing material as identified herein. 
2. The proper disposal of asbestos containing material. 
3. The proper notification and documentation of an asbestos abatement project. 

1.2 SPECIAL INSTRUCTIONS NOT CONTAINED HEREIN 

A. Categories of asbestos containing material:  

1. Friable asbestos containing material which is any material containing more than one 
percent asbestos that, when dry, can be crumbled, pulverized or reduced to powder by 
hand pressure. Examples of friable materials include sprayed or troweled materials such 
as acoustical ceiling spray or boiler insulation, paper pipe insulation and drop-in ceiling 
tile. 

2. Category 1 nonfriable asbestos containing material which is asbestos containing 
packings, gaskets, *resilient floor covering and asphalt roofing products containing more 
than one percent asbestos. *(Any vapor barrier on resilient floor coverings such as sheet 
vinyl or tile is considered friable asbestos.) 

3. Category ll nonfriable asbestos containing material which is any nonfriable material, other 
than category 1 materials, that contain more than one percent asbestos. Examples of 
category ll materials include asbestos cement wall or roof shingles and cement pipe. 

B. Depending on the type or category of the asbestos containing materials identified at a project 
and the forces that will eventually act upon them during demolition and renovation, the materials 
may or may not be regulated by the department’s asbestos requirements. To determine the 
applicability of the department’s asbestos requirements, one must determine if the asbestos 
from your project will meet the definition of Regulates Asbestos Containing Material (RACM). 

C. Regulated Asbestos Containing Material (RACM) includes friable asbestos containing materials; 
category 1 nonfriable materials that have become or will become friable or have been subject to 
sanding, grinding, cutting, burning, or abrading; or category ll nonfriable materials that have a 
high probability of becoming or that have become crumbled, pulverized or reduced to powder by 
the work practices utilized during the course of demolition or renovation. 

1.3 REGULATORY REQUIREMENTS 

A. Federal Requirements 

1. NESHAP – National Emissions Standards for Hazardous Air Pollutants 
a. Notification 
b. Disposal 

2. OSHA – Occupational Safety and Health Administration, 200 Constitution Avenue, 
Washington, DC 20210 
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3. EPA Rules and Regulations 

B. State Requirements 

1.  Missouri Department of Natural Resources Rules and Regulations 
2.  Missouri EPA Rules and Regulations 

1.4 SUBMITTALS 

A. All required forms to be submitted to the state of Missouri shall be provided by the contractor. 

1. Prepare letter to the state of Missouri stating dates when removed; if non-friable, 
asbestos will occur. 

2. Submit a copy of the notification letter to the state of Missouri and to the Architect. 

1.5 THRESHOLD FOR ABATEMENT 

A. If the asbestos inspection conducted for your renovation or demolition project indicates 160 
square feet, 260 linear feet, 35 cubic feet, or more of RACM (threshold quantities) will be 
impacted by demolition or renovation activities, then all of the RACM must be removed. This 
removal must be performed by an Illinois registered asbestos abatement contractor. 

B. In the event that a building in structurally unsound and it is unsafe to either inspect the building 
to confirm that no asbestos is present or to remove any RACM identified, the building can be 
demolished without being inspected or having the RACM removed. However, the demolition 
must be performed using wet methods and must be performed by an Illinois registered asbestos 
abatement contractor. Upon completion of the demolition, the debris must be inspected by an 
Illinois-certified asbestos inspector or assumed to contain RACM. If the asbestos inspection 
reveals that no RACM is present in the debris, then the debris can be handled as normal 
demolition waste and be removed by a general demolition contractor. If the asbestos inspection 
reveals that RACM is present or it is assumed that RACM is present, then all of the demolition 
debris must be handled as asbestos containing waste, unless the RACM can be isolated from 
the rest of the debris. All asbestos containing waste must be kept wet until the debris is properly 
disposed of at an approved sanitary landfill. A registered asbestos abatement contractor must 
perform the removal of the debris. Upon completion of the debris removal, a site assessment 
must be done to determine that the area surrounding the demolition site has not been 
contaminated with asbestos. 

PART 2 - PRODUCTS - NOT USED 

PART 3 - EXECUTION 

3.1 REMOVAL OF ASBESTOS 

A. All removal or abatement shall be performed by an abatement contractor licensed in the State 
of Missouri. 

B. Most nonfirable materials are not considered RACM, unless they are in poor condition or are 
rendered friable by improper work practices during demolition or renovation. Category 1 
nonfriable materials can generally be left in place during demolition activities, provided the 
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method of demolition will not make the material friable. Category 1 materials, such as floor tile 
and linoleum, must be removed prior to demolition as these materials could easily be rendered 
friable during the demolition process. Leaving these materials in place will increase the amount 
of material considered as asbestos waste and will increase the cost of disposal. If category 1 
ACM is left in place, work practices must be implemented to ensure the material being subject 
to sanding, grinding, cutting, abrading, or burning will cause the material to become subject to 
regulation, depending on the quantity of RACM involved. 

C. If threshold quantities of category ll materials will be impacted, then they must be removed prior 
to demolition or renovation activities. This removal must be performed in a manner that does not 
render the material friable. IF the material is crumbled, pulverized or reduced to powder during 
the demolition or removal process, the material may become subject to regulation depending on 
the quantity of RACM involved. 

D. The Occupational Safety and Health Administration (OSHA) has specific work practice 
standards for friable and nonfriable Category 1 and Category ll asbestos containing materials. 
This material still poses a safety risk if handled improperly. For any project involving asbestos, 
whether regulated or not, the use of trained asbestos professionals that are familiar with the 
OSHA standards for any asbestos removal work is required. 

E. In addition, non-regulated asbestos containing material is still considered a solid waste and 
must be properly disposed of at an approved landfill or transfer facility in accordance with the 
State of Missouri. 

3.2 ASBESTOS WASTE DISPOSAL REQUIREMENTS 

A. Asbestos waste from regulated projects involving threshold quantities of RACM must be 
handled in strict accordance with requirements for asbestos waste disposal. Wastes from these 
projects must be handled by registered asbestos abatement contractors, who are trained in the 
provisions for proper waste disposal. These requirements include packaging the material in leak 
tight containers or wrapping and properly marking and labeling the bags with an asbestos 
warning label and the information for the generator of the waste. The material must be taken to 
an approve sanitary landfill or transfer station that accepts asbestos containing waste. 

B. Nonfriable asbestos containing materials that are not made friable are not regulated by 
asbestos requirements. However, this material is still considered a solid waste and must be 
disposed of at an approved landfill or transfer facility in accordance with the State of Missouri. 

C. Disposal: On a per building basis, for each individual building, label all bags or containers 
containing asbestos debris as required by state regulations. 

D. Whenever trucks or dumpsters are being loaded or unloaded with asbestos waste, post signs in 
accord with the NESHAP STANDARD – DANGER – ASBESTOS DUST HAZARD, CANCER 
AND LUNG DISEASE HAZARD – AUTHORIZED PERSONNEL ONLY. 

E. Transport all waste to an approved landfill. Complete a waste shipment record for each load of 
waste in accord with the NESHAP STANDARD. Return the record, signed by waste disposal 
site owner/operator to APM. 

F. Upon completion of work, leave area in clean condition. 
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3.3 NOTIFICATION REQUIREMENTS 

A. The notification required in regard to demolition and renovation projects, asbestos abatement 
project notification and demolition project notification. Asbestos abatement project notifications 
must be submitted to the State of Missouri department at least 10 working days prior to the start 
of a regulated asbestos abatement project. 

B. Demolition notification must be provided to the department at least 10 working days prior to the 
demolition of any regulated structure. This notice is required even if there is no asbestos 
identified on your project. This notification period provides the department the opportunity to 
inspect the structure prior to demolition to ensure that all asbestos issues have been properly 
addressed. A copy of the asbestos inspection report must accompany this notification. In the 
event a structure is in danger of imminent collapse and has been ordered demolished by a state 
or local government agency, the department can waive the 10 working day notification period. In 
this case, notice should be provided as early as possible before, but no later than the following 
working day. A copy of the government order must also be included with the notification. 

C. It is the obligation of both the owner and any contractors involved to ensure that these notices 
are provided to the department. Failure to submit the notification is in violation of the 
department’s requirements. The department will issue an approval letter for all asbestos 
abatement and demolition project notifications for regulated projects. Owners or contractors 
performing these types of projects should not proceed with the project without this approval. 

3.4 SCHEDULE OF MATERIAL TO BE ABATED 

A. See Appendix A and Drawing D1.0 

END OF SECTION 02 0800 




