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ADVERTISEMENT FOR BID

The Adams County Housing Authority, Clayton, lllinois will receive sealed bids as
defined in the Construction Documents for Window Replacement at :

222-226 N. Kentucky St. (Site IL 46-20), Camp Point, lllinois. Architechnics, Inc.
Project No. 5976.

Base Bid “A” — Window Replacement for 222-226 N. Kentucky St. Site:
Replace all existing windows in all housing units
at 222-226 N. Kentucky St. project site location, as specified.

Bids will be received until 2:00 PM prevailing time on Thursday, September 3,
2020 at the Office of Architechnics, Inc., 510 Maine Street, Floor 10, Quincy,
lllinois 62301, at which time and place all bids will be publicly opened and read
aloud.

DIGITAL AND PAPER Plans and Specifications for bidding purposes are
available online at www.architechnicsinc.com (click on the Contractors tab) as
well as at the offices of the architect, ARCHITECHNICS, INC. 510 Maine St.,
Quincy, IL 62301, 217-222-0554. A deposit of $50.00 (paper) will be required for
use of the Plans and Specifications for bidding purposes. Any bidder submitting
a bid must obtain a paper copy of Plans and Specifications, and be listed on the
Plan Holders List to have their bid accepted. Deposits will be refunded in full,
only to those contractors who submit a bona fide bid and to any plan
holder who returns the bidding documents to the Architect’s office within
ten (10) days following the bid opening date.

A certified check or bank draft, payable to the Adams County Housing Authority,
Clayton, lllinois, U.S. Government bonds, or a satisfactory bid bond executed by
the bidder and acceptable sureties in an amount equal to (5%) five percent of the
bid shall be submitted with each bid.

The successful bidder will be required to furnish and pay for satisfactory
Performance, Labor, Material and Payment Bond or Bonds.

Attention is called to the provisions for equal employment opportunity.
Section 3 low income residents and businesses are strongly encouraged to

apply.

Attention is called to the provisions for equal employment opportunity, and
payment of not less than the minimum salaries and wages as set forth in the
Specifications, and determined by the U.S. Department of Labor, must be paid
on this Project.
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Appointments to view the Project Site shall be scheduled with the office of
Mrs. Jean Cowen, Executive Director by calling (217) 894-7022.

A Pre-Bid Meeting will be held at the Adams County Housing Authority property
located at 222-226 N. Kentucky St., Camp Point, lllinois, at 10:00 A.M. on
Monday, August 24, 2020. All Contractors and Suppliers are encouraged to
attend. The Owner and A/E representatives will be on hand to address
questions and provide a “tour” of the existing building sites.

The Adams County Housing Authority reserves the right to reject any or all bids
or to waive any informalities or technicalities in the bidding.

No bid shall be withdrawn for a period of ninety (90) consecutive calendar days
subsequent to the opening of bids without the consent of the Adams County
Housing Authority.

BY ORDER OF:
ADAMS COUNTY HOUSING AUTHORITY

BY: Jean Cowen
Title: Executive Director
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BIDS FOR COMPLETE CONSTRUCTION OF
WINDOW REPLACEMENT AT:
222-226 N. Kentucky St. (Site IL 46-20)
CAMP POINT, ILLINOIS
ADAMS COUNTY HOUSING AUTHORITY

FORM OF BID

To: The Adams County Housing Authority, Clayton, lllinois

Gentlemen:

The undersigned, having familiarized (himself) (themselves) with the
local conditions affecting the cost of the work, and with the Specifications (including
Advertisement for Bids, Instructions to Bidders, this bid, the form of Bid Bond, the form
of Non-Collusive Affidavit, the form of Contract, and the form of Performance and
Payment Bond or Bonds, the General Conditions, the Special Conditions, the
Supplementary Conditions, the General Requirements, the Technical Specifications and
the Drawings and Addenda, if any thereto, as prepared by Architechnics, Inc. on file in
the offices of the Adams County Housing Authority and the Architect, hereby proposes
to furnish all labor, materials, equipment and services required to complete Window
Replacement at: 222-226 N. Kentucky St. (Site IL 46-20); Camp Point, Hllinois,
Architechnics, Inc. Project No. 5976, all in accordance herewith:

1. BASE BID “A” — WINDOW REPLACEMENT AT: 222-226 N. Kentucky St., CAMP
POINT, ILLINOIS

Provide and install all labor and material, equipment and services required for
complete window replacement work as indicated on the project drawings and as
specified herein for the sum of

Dollars

(3 ).

2. The bidder acknowledges receipt of the following ADDENDA:

NO. DATED
NO. DATED
NO. DATED

3. The bidder acknowledges receipt of the following Allowances included in this Bid:
a. Acknowledge “Change Order/Contingency Price Allowance”,
refer to Special Conditions, page SPC-8-9, Item 25 . ... ..

Check Box

4. |f awarded the Contract for work on this project, bidder agrees to perform all of the
work within (90) consecutive calendar days from the date of the “Notice of Award”
for Base Bid “A’.
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5. In submitting this bid, it is understood that the right is reserved by the Adams County
Housing Authority to reject any and all bids. If written notice of the acceptance of this
bid is mailed, telegraphed, or delivered to the undersigned within sixty days after the
opening thereof, or at any time thereafter before this bid is withdrawn, the
undersigned agrees to execute and deliver a contract in the prescribed form and
furnish the required bond within ten (10) days after the contract is presented to him
for signature.

6. Security in the sum of

Dollars

($ . ), in the form of
is herewith submitted in accordance with the Specifications.

7. Attached hereto is an affidavit in proof that the undersigned has not entered into any
collusion with any person in respect to this proposal or any other proposal, or the
submitting of proposals for the contract for which this proposal is submitted.

8. The bidder represents that he ( ) has, ( ) has not participated in a previous contract
or subcontract subject to the equal opportunity clause prescribed by Executive
Orders 10925, 11114, or 11246, or the Secretary of Labor; that he ( ) has, ( ) has
not filed all required compliance reports; and that representations indicating
submission of required compliance reports, signed by proposed subcontractors, will
be obtained prior to subcontract awards. (The above representation need not be
submitted in connection with contracts or subcontracts which are exempt from the
clause.)

9. Certification of Non-segregated Facilities. By signing this bid, the bidder certifies that
he does not maintain or provide for his employees any segregated facilities at any of
his establishments, and that he does not permit his employees to perform their
services at any location, under his control, where segregated facilities are
maintained. He certifies further that he will not maintain or provide for his employees
any segregated facilities at any of his establishments, and that he will not permit his
employees to perform their services at any location, under his control, where
segregated facilities are maintained. The bidder agrees that a breach of this
certification is a violation of the Equal Opportunity Clause in this contract. As used in
this certification, the term “segregated facilities’ means any waiting rooms, work
areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive or are, in fact, segregated on
the basis of race, color, religion, or national origin, because of habit, local custom, or
otherwise. He further agrees that (except where he has obtained identical
certifications from proposed subcontractors for specific time periods) he will obtain
identical certifications from proposed subcontractors prior to the award of
subcontracts exceeding $10,000, that he will retain such certification in his files; and
that he will forward a notice to his proposed subcontractors as provided in the
instruction to bidders.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 100
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Date , 20 Bidder:

(Name of Company)

Signature:
Print Name:
Title:

Official Company Address:

Street:

City:

State:

Zip:

(SIGN ORIGINAL ONLY)

BF -3






FORM OF BID BOND

BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we the undersigned,

(Name of Principal)
as PRINCIPAL, and

, as Surety

(Name of Surety)

are held and firmly bound unto the Adams County Housing Authority, Clayton,
lllinois hereinafter called the “ACHA”, in the penal sum of

DOLLARS, lawful money of the United
States, for the payment of which sum will and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal
has submitted the accompanying bid, dated , for

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period
specified therein after the opening of the same, or, if no period be specified,
within ninety (90) days after the said opening, and shall within the period
specified therefore, or, if no period be specified, within ten (10) days after the
prescribed forms are presented to him for signature, enter into a written contract
with the ACHA in accordance with the bid as accepted, and give bond with good
and sufficient surety or sureties, as may be required, for the faithful performance
and proper fulfillment of such contract; or in the event of the withdrawal of said
bid, within the period specified, or the failure to enter into such contract and give
such bond within the time specified, if the Principal shall pay the ACHA the
difference between the amount specified in said bid and the amount for which
the ACHA may procure the required work or supplies or both, if the latter amount
be in excess of the former, then the above obligation shall be void and of no
effect, otherwise to remain in full force and virtue.
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FORM OF BID BOND

IN WITNESS WHEREOF, the above-bounded parties have executed this
instrument under their seals this day of , the
name and corporate seal of each corporate party being hereto affixed and these
present duly signed by its undersigned representative, pursuant to authority of its
governing body.

In Presence of:

(SEAL) (Individual Principal)

(Business Address)

(SEAL) (Individual Principal)

(Business Address)

Attest:

(Corporate Principal)

(Business Address)

By:
Affix Corporate Seal
Attest:
(Corporate Surety)
(Business Address)
By:
Affix Corporate Seal

(Power-of-Attorney for person signing for surety company must be attached to
bond).
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FORM OF BID BOND

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the

Secretary of the corporation named as Principal in the bond; that

, Who sighed the said bond on behalf of the Principal
was then of said corporation; that | know his signature,
and his signature thereto is genuine; and that said bond was duly signed, sealed,
and attested to for and on behalf of said corporation by authority of its governing
body.

(Corporate Seal)
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FORM OF NON-COLLUSIVE AFFIDAVIT

AFEIDAVIT

(Prime Bidder)
State of ) sS.
County of )

, being first duly
sworn, disposes and says:

That he is

(Title / a partner or officer of the firm of, etc.)

the party making the foregoing proposal or bid, that such proposal or bid is
genuine and not collusive or sham; that said bidder has not colluded, conspired,
connived or agreed, directly or indirectly, with any bidder or person, to put in a
sham bid or to refrain from bidding, and has not in any manner, directly or
indirectly, sought by agreement or collusion, or communication or conference,
with any person, to fix the bid price of affiant or of any other bidder, or to fix any
overhead, profit or cost element of said bid price, or of that of any other bidder,
or to secure any advantage against the Adams County Housing Authority,
Clayton, lllinois or any person interested in the proposed contract; and that all
statements in said proposal or bid are true.

Signature of
Bidder, if the bidder is an individual;
Partner, if the bidder is a partnership;
Officer, if the bidder is a corporation.

Print Name of Signer

Title of Signer

Notarized Statement:
Subscribed and sworn to before me:

Sign and Print Name
this day of ,

My commission expires Notary Seal:
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FORM OF CONTRACT

THIS AGREEMENT Made this day of , in the year Two Thousand
and (20___) by and between ,
a partnership consisting of or

individual trading as
hereinafter called the "Contractor", and

Adams County Housing Authority
PO BOX 207, 102 North Adams Street,
Clayton, lllinois 62324, hereinafter called the "ACHA",

WITNESSETH, that the Contractor and the ACHA, for the consideration stated herein,
mutually agree as follows:

ARTICLE 1. Statement of Work: The Contractor shall furnish all labor materials,
equipment, and services and perform and complete all work required for the Window
Replacement at: 222-226 N. Kentucky St. (Site IL 46-1), Camp Point, lllinois,
Architechnics, Inc. Project No. 5976. Work includes related construction, in strict
accordance with the Specifications and Addenda thereto numbered:
dated , and , dated , and , dated ,
prepared by Architechnics, Inc. which said Specifications, Addenda, and Drawings are
incorporated herein by reference and made a part hereof.

ARTICLE 2. The Contract Price. The ACHA shall pay the Contractor for the performance
of the Contract, in current funds, subject to additions and deductions as provided in the
Specifications, the sum of

Dollars. ($ )

ARTICLE 3. Nondiscrimination. "During the performance of this contract, the Contractor
agrees as follows.

“(1) The Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The Contractor will take affirmative
action to ensure that applicants are employed and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such
actions shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; of pay or other forms of compensation; and selection for training --
including apprenticeship. The Contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notices to be provided by the contraction
officer setting forth the provisions of this nondiscrimination clause."

“(2) The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin."

*(3) The contractor will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice, to
be provided by the agency contracting officer, advising the labor union or workers'
representative of the contractor's commitments under Section 202 of Executive Order No.
11246 of September 24, 1965, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.
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FORM OF CONTRACT

*(4) The contractor will comply with all provision of Executive Order No. 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

*(5) The contractor will furnish all information and reports required by Executive Order No.
11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and accounts
by the contracting agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

*(6) In the event of the contractor's noncompliance with the non-discrimination clauses of
this contract or with any such rules, regulations, or orders, this contract may be cancelled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible
for further Government contracts in accordance with procedures authorized in Executive
Order No. 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order No. 11246 of September 24, 1965, or by
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

*(7) The contractor will include the provisions of Paragraphs (1) through (7) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of
September 24, 1965, so that such provisions including sanctions for noncompliance.
Provided, however, that in the event the contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the
contracting agency, the contractor may request the United States enter into such litigation
to protect interests of the United States.

ARTICLE 4. Contract Documents. The Contract shall consist of the following component
parts:

This Instrument.

General Conditions.
Special Conditions.
Supplementary Conditions.
General Requirements.
Technical Specifications.
Drawings.

Form of Bid.

SQ@ 0 aoTe

This instrument, together with the other documents enumerated in this Article 4,
which said other documents are as fully a part of the Contract as if hereto or herein
repeated, form the Contract. In the event that any provision of any other component part,
the provision or the component part first enumerated in this Article 4 shall govern, except
as otherwise specifically stated. The various provisions in Addenda shall be construed in
the order of preference of the component part of the Contract which each modifies.
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FORM OF CONTRACT

IN WITNESS WHEREOF, the parties hereto have caused This Instrument to be executed

In

ATTEST:

ATTEST:

original counterparts as of the day and year first above written.

(Contractor, Company Name)

Signature

Print
Name

Title

Business Address:

(Street)

(City, State) (Zip Code)

ADAMS COUNTY HOUSING AUTHORITY

Signature

Print
Name

Title

Business Address:

102 North Adams Street, PO Box 207.

Clayton, lllinois 62324

(Print or type the names underneath all signatures)
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FORM OF CONTRACT

Certifications

l, , certify that | am the of the
corporation named as Contractor herein; that , who
signed this Contract on behalf of the Contractor, was then of said

corporation; that said Contract was duly signed for and on behalf of said corporation by
authority of its governing body, and is within the scope of its corporate powers.

Corporate Seal:

(Contractor, Company Name)

Signature

Print
Name

Attest:

Title

Business Address:

(Street)

(P. O. Box)

(City, State) (Zip Code)

(Print or type the names underneath all signatures)
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

as Principal, hereinafter called Contractor, and

as Surety, hereinafter called Surety, are held and firmly bound unto the Adams
County Housing Authority, 102 North Adams Street, Clayton, lllinois 62324, as
Obligee, hereinafter called ACHA, in the amount of

Dollars, for
the payment whereof Contractor and Surety bind themselves, their heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly
by these presents.

WHEREAS, Contractor has by written agreement dated
entered into a contract with the ACHA for the Window Replacement at 222- 226
Kentucky Street, Site (IL 46-20), Camp Point, lllinois. Work includes related
construction in accordance with Specifications and Drawings prepared by
Architechnics, (Project No. 5976) 510 Maine Street — Floor 10, Quincy, lllinois
62301, which contract is by reference made a part thereof, and is referred to as
the Contract.

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if
Contractor shall promptly and faithfully perform said Contract, then this obligation
shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by
the ACHA.

Whenever Contractor shall be, and declared by the ACHA to be in default under
the Contract, the ACHA have performed Owner's obligations thereunder, the
Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions, or

2) Obtain a bid, or bids, for completing the Contract in accordance with its
terms and conditions and upon determination by Surety of the lowest
responsible bidder, or, if the ACHA elects, upon determination by the
ACHA and the Surety jointly of the lowest responsible bidder, arrange for a
contract between such bidder and the ACHA, and make available as Work
progresses (even though there should be a default or a succession of
default under the contract or contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the balance
of the contract price; but not exceeding, including other costs and damages
for which the Surety may be liable hereunder, the amount set forth in the
first paragraph hereof.
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The term "balance of the contract price," as used in this paragraph, shall
mean the total amount payable by the ACHA to Contractor under the
Contract and any amendments thereto, less the amount properly paid by
the ACHA to Contractor.

Any suit under this bond must be instituted before the expiration of two (2)
years from the date on which final payment under the Contract falls due.

Signed and sealed this day of

(Principal) (Seal)
(Witness) (Title)

(Surety) (Seal)
(Witness) (Title)
The rate of premium on this bond is $ per thousand.

The total amount of premium charged is $
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CERTIFICATE AS A CORPORATE PRINCIPAL

l, , certify that | am the

Secretary of the corporation named as Principal in the within bond; that

who signed the said bond on behalf of the Principal was then

of said corporation; that | know his signature, and his signature thereto is
genuine; and that said bond was duly signed, sealed, and attested to for and on
behalf of said corporation by authority of its governing body.

(Corporate Seal)

PB-3






FORM OF LABOR AND MATERIAL PAYMENT BOND

LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

as Principal, hereinafter called Principal, and,

as surety, hereinafter called Surety, are held and firmly bound into the Adams
County Housing Authority, 102 North Adams Street, Clayton, lllinois 62324, as
Obligee, hereinafter called the ACHA, for the use and benefit of claimants as
herein below defined, in the amount of Dollars,
for the payment whereof Principal and Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS ;

Principal has by written agreement dated
entered into a contract with the ACHA for the Window Replacement at:

222-226 N. Kentucky St. (Site 46-20), Camp Point, lllinois. Work includes work
in accordance with Project Drawings and Specifications, prepared by
Architechnics, Inc. (Project No.5976), 510 Maine Street - Floor 10, Quincy, IL
62301, which contract is, by reference, made a part hereof, and is hereinafter
referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if
Principal shall promptly make payment to all claimants as hereinafter defined, for
all labor and material used or reasonably required for use in the performance of
the Contract, then this obligation shall be void; otherwise, it shall remain in force
and effect, subject, however, to the following conditions.

1. A claimant is defined as one having a direct contract with the Principal or with
a Subcontractor of the Principal for labor, material, or both, used or
reasonably required for use in the performance of the Contract, labor and
material being construed to include that part of water, gas, power, light, heat,
oil, gasoline, telephone service, or rental of equipment directly applicable to
the Contract.

2. The above named Principal and Surety hereby jointly and severally agree
with the ACHA that every claimant as herein defined, who has not been paid
in full before the expiration of a period of ninety (90) days after the date on
which the last of such claimant's work or labor was done or performed, or
materials were furnished by such claimant, may sue on this bond for the use
of such claimant, prosecute the suit to final judgment for such sum or sums
as may be justly due claimant, and have execution thereon. The ACHA shall
not be liable for the payment of any costs or expenses of any such suit.
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FORM OF LABOR AND MATERIAL PAYMENT BOND

3. No suit or action shall be commenced hereunder by any claimant:

a. Unless claimant, other than one having a direct contract with the Principal
shall have given written notice to any two of the following: the Principal,
the ACHA, or the Surety above named within ninety (90) days after such
claimant did or performed the last of the work or labor, or furnished the last
of the materials for which said claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the
materials were furnished, or for whom the work

or labor was done or performed. Such notice shall be served by mailing
the same by registered mail or certified mail; postage prepaid, in an
envelope addressed to the Principal, the ACHA or Surety, at any place
where an office is regularly maintained for the transaction of business, or
served in any manner in which legal process may be served in the state in
which the aforesaid project is located, save that such service need not be
made by a public officer.

b. After the expiration of one (1) year following the date on which Principal
ceased work on said contract, it being undersigned, however, that if any
limitation embodied in this bond is prohibited by any law controlling the
construction hereof, such limitation shall be deemed; to be amended so as
to be equal to the minimum period of limitation permitted by such law.

c. Other than in a state court of competent jurisdiction in and for the county
or other political subdivision of the state in which the Project, or any part
thereof, is situated, or in the United States District Court for the district in
which the project, or any part thereof, is situated, and not elsewhere.

4. The amount of this bond shall be reduced by and to the extent of any
payment of payments made in good faith hereunder, inclusive of the payment
by Surety of mechanics liens which may be filed of record against said
improvement, whether or not claim for the amount of such lien be presented
under and against this bond.
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FORM OF LABOR AND MATERIAL PAYMENT BOND

Signed and sealed this day of 20
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Title)
The rate of premium on this bond is $ per thousand.

The total amount of premium charged is $
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FORM OF LABOR AND MATERIAL PAYMENT BOND

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the

Secretary of the corporation named as Principal in the bond; that

, who signed the said bond on behalf of Principal,

was then of said corporation; that | know his
signature, and his signature thereto is genuine; and that said bond was duly
signed, sealed, and attested to for an on behalf of said corporation by authority
of its governing body.

(Corporate Seal)
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1. Bld Preparation and Submlisslon

(a) Blddars are expected to examinas the specifications, drawlngs,
all Instructions, and, If applicable, the construction slte {see also the
contract clause entitled Site investigation and Conditlone Atfect-
Ing the Work of the Genaral Conditions of the Contract for Construc-
tlon). Fallure to do so will be at the bldders’ risk. '

(b) All bids must ba submitted on the forms provided by the Public
Houslng Agency/indian Housing Authority (PHANHA), Bldders shall
furnish all the Information required by the soficitation. Blds must be
slgned and the bldder’s name typed or printed on the bid shest and
each continuation sheet which requires the entry of information by
the biddar. Erasures or other changes mustbe Inltlaled by the person
slgning the bid. Blds signed by an agent shell be accompanled by

evidencs of that agent's authority. (Bldders ghouid retaln a copy of -

thelr bid for thelr records.}

(c) Bldders must submit as part of thelr bid a completed form HUD-
5389-A, "Representations, Certifications, and Other Statements of
Bldders."

(d) Alibld documents shall be sealed In an epvelope which shall be
clearly marksd with the words "Bid Documents,” the Irivitation for
Blds (IFB) number, eny project or other ldentifying number, the
bldder's name, and the date and time for recelpt of bids.

(e) Ifthis sollcitation requires bidding on all ltems, fallure to do so will
disquallly the bid. If bidding on all tems Is not required, bldders
should Insert the words “No Bld" in tha space provided for any item
on which no price Is-submittad.

() Unless axpressly authorized alsewhera in this solicltation, ajter-
nate blds will not be considered.

. {@) Unless expressly authorized elsewhere In this solicitallon, blds

submitted by telagraph or facsimile (fax} machines will not be
conslidered. : )

(h) If the proposed confract ls for a Mutual Help project (as de-
scribed In 24 CFR Part 805, Subpart E) that Involves Mutual Help
contribulions of work, materlal, or equipment, supplemental Informa-

tion regarding the bld advartisement Is provided as an attachment to
: this solicitation.

2. Explanatlons and interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or Interpretation
of the solicitatlon, specllications, drawings, etc., must request It at
lsast 7 days befors the scheduled time for bld opening. Requests -
may bs oral or written, Oral requests must be conflrmed in wriling.
The only oral clarlfications that will be provided will be those clearly
related to- solicitation procadures, le,, not substantive technical
Information. No other oral explanalion or Interpretation will be
provided. Any Information glven a prospective bldder conceming
this sollcitation wiil be fumnished promptly to all other prospective
bidders bs a written améndment to the solicitation, If that Information
Is necessary in subrnitting bids, or|f the lack of it would be prejudiclal
to other praspective bldders.

(b) Any Information obtalned by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constituls a change
io the sollcitation. ‘

3, Amendments to Invitatlons for Blds

(a) f this solicitation ls amended, then all terms and conditlons
which are not modified ramaln unchanged.

(b) Bldders shall acknowledge recelpt of any amendment to this
solicitation (1) by signing and retuming the amendment, (2) by
[dentifying the amendment number and date on the bld form, or (3) -
by letter, telegram, or facsimile, It those methods are authordzed in °
the solicitation. The PHA/IHA mustrecalve acknowledgement by the
time and at the place specified for recalpt of bids. Bids which fall to
acknowledge the bidder's racelpt of any amendment will result In the
rejaction of the bid If tha amendment(s) contalned Information which
substantively changed the PHA's/IHA's requirements.

{¢) Amendments will be on file Inthe ofilces of the PHAHA and the -
Archltect at least 7 days before bld opening.

4. Responsiblilty of Prospective Contractor

(a) The PHA/NHA will award contracis only to responsible prospec-
tive contractors who have the ebllity to perform succassfully under
the terms and conditions of the proposed contract. In determining

the responsibllity of a bidder, the PHA/IHA will conslider such matters
as the bldder's: :

(1) Integrity;

(?) Compllancs with publlc polloy;

(3) Record of past parformancs; and -

{4) Flnanclal and technical resources {Including construction

and tschnlcal equipment).

(b) Before a bld Is consldered lor award, the bldder may ba re-
quested by the PHA/IHA to submli & statement or other documenta-
tion regarding any of the ltems in paragraph (a) above, Fallure by the

bldder to provide such additional Information shall render the bldder
nonresponsible and Ineligible for award.
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Late Submissions, Modiflcations, and Withdrawal of Blds

) Any bld recelvad at the place designated in the sollcitation after
v exact time spacifled for recelpt will not be considered unless itis
selved befors award Is made and it

(1) Was sent by reglstered or certified mall not later than the
fifth calendar day belore the date specliied for recelpt of offers (e.g.,
an offer submitied In response to & solickation requiring receipt of
offers by the 20(h of the month must have been mailed by the 15th);

(2) Was sent by mall, or It authorized by the solicltatlon, was
sentby telegramorviafacsimile, and It Is determined by the PHA/IHA

that the late recalpt was due solaly o mishandling by the PHA/IHA
after recelpt at the PHA/IHA; or '

(3) Was sent by U.S, Postal Servics Express Mall Next Day
Service - Post Offica to Addressee, not later than 5:00 p.m. at the
. place of malllng two working days prior to the date specified for
vecalpt of proposals. The term “working days” ‘excludes weskends
and observed holldays.

(b) Any modification or withdrawal of & bid Is subject to the same
condltions as In paragraph (&) of this provision.

(c) The only acceptable évidenca to establish the date of malilng of
a late bld, modification, or withdrawal sent either by reglstered or
cerlifiad mall Is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original racelpt from the U.S.
or Canadian Postal Service. Both postmarks niust show a leglble
date or tha bld, modification, or withdrawal shall be processed as |f

malled late. “Postmark® means a printed, stamped, or otherwlisa.

placed Impresslon (exclusive of a postage meter machine Impres-
slon) that Is readlly Identifiable without further actlon as having been
supplied and affixed by employees of the U.S. or Canadian Postel

iervice on the date of malling. Therefore, bldders should request the
postal clerk to pleca a hand céncellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the ime of recelpt at the
PHA/MHA Is the timé/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintalned by the PHANHA

(e) The only acceptable svidence to establish the date of malling of
a lats bld, modification, or withdrawal sent by Express Mall Next Day
Service-Post Office to Addressee Is the date entered by the post
office recelving clerk on the "Express Mall Next Day Service-Post
Office to Addrassee” label and the postmark on both the envelope or
wrapper and on the original recelpt {rom the U.8. Postal Service.
*Postmark” has the same meaning as defined in paragraph (c) of this
- provislon, excluding postmarks of the Canadian Postal Service.
Thersfore, bidders should request tha postal clerk to place a leglble
hand cancellation bull's eye postmark on both the recelpt and Fallure
by a bidder to acknowledge receipt of the envalope or wrapper.

(f). Notwithstanding paragraph (&) of this provision, a laie modifica-
fion of an otherwlsa successful bid that makes its tarms more
favorabls to the PHA/IHA will be consldered at any time it is recelved
and may be accapted.

(g) Bids may ba withdrawn by written notice, or [f authorized by this
sclicitation, by telagram (Including mallgram) or facsimile machine
transmisslon recelved at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is malled and
postmarked prior to the spacified bld opening time. A bld may be
withdrawn In person by a bidder or Its authorized representative I,
‘before the exacttime set for opening of blds, the Identity ofthe person

requesting withdrawal Is established and the person signs a recelipt
for the bid.

6. Bld Opening

All blds recelved by the date and time of receipt specliied in the
soficitation will be publicly opened and read. The time and place of
opening wllt b as specified in the soliclation. Bidders and other
Interested persons may be present.

7. Service of Protest
{a) Definitlons. As used In this proviston:

“interested party* means an actual or prospsctive bldder whoss
direct economic Intsrest would be affected by the award of lhe
contract.

“Protest® means a written objection by aninterested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

{b) Protests shall bs sarved on tha Contracting Officar by obtaining
written and dated acknowladgament from —

[Contracting Officer designate the officlal or lacation where a protest
may be servad on the Contracting Officer] ‘

{c) All protests shell be resolved in accordance with tha PHA's/

IHA's protest policy and procedures, coples of which are maintalned
at the PHAHA,

8. Contract Award

(8) The PHA/IHA wlll evaluate bids In response to this solicitation
without discusslons and will award e contract to tha esponsible
bldder whose bld, conforming to the solicitation, wili be most advan-
tageous to the PHANMHA consldaring only price and any price-related
tactors spaciflad In the solicltation.

(b) If the.apparent low bld racelved In response to this solicitation
axceeds tha PHA’e/IHA's avallable funding for the proposad contract
work, the PHAAHA may either accapt separately priced items {see
B(e) below) or use the following procedura to datermine contract
award. The PHA/IHA shall apply In tum to each bld (proceeding in
order irom the apparentlow bid to the high bid) sach of tha separately
priced bld deductible ftems, If any, In thelr priority order set forth In
this solicitation. i upon ths application of the first deduclible item lo
all initlal bids, a naw low bid Is within the PHA’s/IHA's avallable
funding, then award shall be made to that bidder. If nobld ls within
tha avallable funding amount, then the PHA/IHA shall apply the
second deductible Item. The PHANMHA shall continue thls process
untl an evaluated low bid, If any, Is within the PHA's/IHA's avallable
funding. If upon the application of all deductibles, no bidis within the
PHA'sHA's avallable funding, or if the sollcitation does not request
separately priced deductbles, the PHAAHA shall follow its written
policy and procedures in making any award under-this solicitation,

(c) In the case of tie low bids, award shall be mads in accordance
with the PHA's/IHA's wiitten policy and procedures,

(d) The PHA/IHA may rejact any and all bids, accept other than the

" lowestbld (a.g., the apparent low bid Is unreasonably low), and walve

informalities or minor lregularities In blds recelved, tn accordance
with the PHA's/IHA's written policy end procedures.
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\ Unless precluded elsewhers In the solichalion, the PHANHA
.y accept any item or comblnation of ltams bld.

The PHAMHA may reject any bld as nonresponsive If It ls
.alerlally unbalanced as to the prices for the various ftems of work
lo be performed. A bid Is materlally unbalanced when ItIs based ori
prices slgnificantly less than cost for some work and prices which are
significantly overstated for other work.

(g} Awrlttenaward shallbe fumnishedto the succassful bidderwithin

the period for acceplance specified In the bld and shall result ina

binding contract without further action by elther party.

9. Bid Guarantee {applicabls to construction and aqulp-
ment conkacts excesding $25,000)

Al blds must be accompanied by a negotiable bid guarantae which

shall not be less than five parcent (5%) of the amount of the bid. The

bld guarantee may be a cerllllad check, bank draft, U.S, Government
Bonds at per value, or a bld bond secured by a surety company

accaptable to the U.S. Govemment and authorized to do buslnessin

the state whera the work Is to be performed. In the case whera the
work under the contract will bs performed on an indlan reservation
ares, the bld guarantae may also be an krevocable Latter of Credit
(see provision 10, Assurancé of Complation, below). Cerilfled
chacks and bank drafts must be made payable to the order of the
PHAIHA. The bid guarantes shall insure the executlon of the
contract and the furnishing of a method of assurance of completion

by the successful bidder as required by the solicitation. *Fallure to '

submit a bid guarantee with the bid shall result In the rejection of the
bld. Bid guarantees submlitted by unsuccessful bldders will be
retumed as soon as practicable afier bld opening.

10. Assurance of Completion ,

1) Unless otherwlse provided In Stats law, the successful bldde
shall fumish an assurance of completion prior to the execution of any
contract under this sollcitation. This assurance may be [Contracling
Officer check applicable items] —

[1 (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
Staie law;

[1 (2) separate performanca and payment bonds, each tor 50
percant or mora of the contract prics;

[ ] (3) a?20percent cash escrow;
{] (4) =25 percant Imevocable letter of credit; or,

[1 (8) an irevocable letter of credit for 10 percent of the total
contract price with a moniloring and disbursements agreemant with
the IHA (applicable only to contracts awarded by an IHA under ths
Indian Housing Program). ’

(b) Bonds must be obtalned from guarantee or suraty companles
acceptable lo the U.S. Government and authorized to do business In
the state whera the work Is 1o be performed. Indlvidual sureties will
nol be considered. U.S, Treasury Clrcular Number 670, published
annually in the Federal Reglster, llsts companles approvad to acl as
suretles on bonds securing Govemment contracis, the maximum
underwriting limits on each contract bonded, and the States In which
the company Is licensad to do business, Uss of companles listed in
this circular Is mandatory. Coplas of tha clrcular may be downloaded
on the U.S. Department of Treasury. webslte hitp://
www.fmas.treas.gov/c570/ndex.html, or ordered for a minimum-fee
'by contacling the Govermment Printing Offlca at (202) 512-21 68.

(¢} Each bond shall clearly state Ihe rats of premium and tha lotal
amount of pramium charged, The current power of atiorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attomey shall not precede
tha date of the bond. The effective date of the bond shall be on or after
the exscution date of the contract, '

(d) Fallure by the successful bidder to obtain the requlred assur-
anca of completion within the ime speclfled, or within such extended
perlod as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder Insligible for
award. The.PHA/IHA may then elthar award the contract ta the next
lowest responsible bidder or solicil new’bids. The PHANHA may
retaln the Ineligible bldder's bld guarantse.

.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this soficitation and prior to tha slarl
of work, the successful bidder will be raquired to attend a
preconstruction conference with representatives of the PHANHA and
its archltact/englneer, and other Interested pariies convened.by the
PHA/IHA. Tha conference will serve to acqualnt the pariicipants with
the general plan of the construction operation and all other requlre-
ments of the contract (a.g., Equal Employment Opportunity, Labor
Standards), The PHAIHA will provida the successfutbldder with the
date, time, and pidce of the conference.

12. Indlan Preference Requlrements (applicable only If
this solicitatlon Is for a contract to be performed on a
project for an Indlan Houslng Authority)

(a) HUD has determined that the contract awarded under this

~ soflcitation is subject o tha requiraments of saction 7(b)of the Indlan

Self-Determination and Education Assistance Act (25 U.5.C. 450e(b)).
Sectlon 7(b) requlres that any contract or subcontract entered Into for
the benefit of indlans shall require that, to the greatest extent feasible

(1) Preferences and opportunities for tralning and employment
(other than core crew positions; see paragraph (h) bslow) In connec-
fion with tha administration of such contracts or subcontracts be
glven.io qualified “Indlans” The Act defines “Indlans® to mean
persons who are members of an Indlan tribe and defines "Indian
tribe” to mean any Indlan tribe, band, nation, or other organized
group or community, Including any Alaska Native village or reglonal
or village corporation as definad In or established pursuant to the
Alaska Natlve Claims Settlement Act, which s recognized as sliglble
for the spaclal programs and services provided by the United States
to Indlans because of thelr status as indians; and,

(2) Preference In the award of contracts or subcontracts In
connection with the administration of contracts be glven to lrdian
organizations and to Indlan-owned sconomlo enterprises, as de-
fined In section 3 of the Indlan Flnancing Act of 1874 (25 U.S.C,
1452). That Act defines “economlo enterprise” to meen any Indlan-
owned commercial, Industrial, or business activity established or
organizad for the purposa of profit, except that the Indlan ownership
must constitute not less than 51 percent of the enterprise; “Indlan
organization” to mean the governing body of any indlantribe or entity
establishad or recognized by such govemning body; *Indian” to mean
any person who Is a member of any tribe, band, group, pugblo, on
communlty which Is recognized by the Federal Govemnment as
aligible for senvices from the Bureau of Indlan Affelrs and- any

. *Natlve® as defined In the Alaska Natlve Clalms Sattlement Act; and

Indlan "iribe” to mean any Indian iribe, band, group, pueblo, or

" communlty Including Nativa villages and Native groups (Including
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sorations organized by Kenal, Junsau, Sitka, and Kodlak) as

ned In the Alaska Native Claims Settlemenl Act, which Is recog-

d by the Federal Government as eliglble for sarvices from the
.eau of Indlan Alfalrs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision In awarding all subcon-
tracts under the contract and In providing tralning and employment
opportunltles.

(2) Afinding by the IHA that the contractor, elther (f) awarded
a subcontract without using the procedure required by the 1HA, (i)
talsely represented that subcontracts would be awarded to Indlan
enterprises or organlzations; or, (i) falied to comply with the
contractor's employment and tralning preference bid statement shall

be grounds for termination of the contract or for the assessment of
penélties or other rémedies.

{c) lfspeciiied elsawhera Inthis eollcitation, the IHA may restrictthe
sollcitation to qualified Indlan-owned enterprises and Indlan brganl-
zatlons. If iwo or more (or a greater number as specified elsewhere
In the solicitation) qualified Indlan-owned enterprises or organiza-
lions submit responsive bids, award shall be made to the qualifiled
enterprise or organization with the lowest responsive bid. If fewer
than the minirpum required number of qualilied Indlan-owned enter-
prises or organizations submit responsive bids, the IHA shall reject

all bids and readvertise the solicitation In accordance with paragraph
(d) balow. )

(d) !f the IHA prefers not to restrict the solicltation as described In
paragraph (¢} above, or |f after having restricted a sollcitation an
Insufficlent number of qualified Indlan enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indlan as well

1 Indian-owned enterprises and Indlan organizations.. Award shall
_a madea to the quallfied Indlan enterprise or organization with the
lowast responsiva bid If that bid Is -

{1) Within the maximum HUD-approved budget amount estab-

lished for the specific project or activity for which bids ara belng
solicited; and i )

(2) Nomorethanthe percentage specifiedin24 CFR 805.175(c)
higher than the total bid price of the lowest responsive bld from any
qualified bidder. If no responsive bid by a qualified Ihdian-owned
econamic enterprise or organization Is within the stated range of the
total bid price of the lowesl respqnsive bid from any quallfied
enterprise, award shall be made to the bidder with the lowest bld.

{e) Bldders seeking to quallfy for preference In contracling or
subcontracting shall submit proof of indian ownership with thelr bids.
Proof of Indlan ownarship shall Include but not be limited to:

(1) GenlNication by a tdbe or other evidenca that the bidder Is

an Indian. The HA shall accept the certlfication of a trbe that
individual Is a member. -

(2) Evidence such as stock ownershlp, structure, manage-

ment, control, financing and salary or profit sharing arrangements of
the enterprise. '

Pravious dllion 15 obsolots

() (1) Allbldders mustsubmit with thelrbids a statement describ-
Ing how they will provide Indian preference In the award of subcon-
\racts. The specific requirements of that statement and the factors
fo used by tha IHA In determining the statement's adequacy are
Included as an attachment to this solicltation. Any bld that falls to
Include the required statement shall be rejected as nonresponsive.
The IHA may require that comparabla statements be provided by
subcontractors to the successful Contractor, and may require the

Contractor o reject any bld or proposal by a subcontractor that falls
to Includs the statemant.

(2) Bidders and prospective subcontractors shall submil a
cerlification (supported by credible evidence) to the IHA In any
Instance where the bldder or subcontractor belleves It Is Infeasibla to
pravide Indian preference In subcontracting. The acceptance or
rejection by the IHA of the certlfication shall be final.- Rejection shall
disquallfy the bld from further conslderation.

. (g) Albldders must submitwiththelrbids a statement detalling thelr

smployment and tralning opportunities and thelr plans lo provide
preference to indlans In implementing the contract; and the number
or percentage of Indlans anticipated to be employed and tralned.
Comparable statements from afl proposed subcontractors must be
submitted. The criteria o be used by the IHA In determining the
statement(s)’s adequacy are Included as an attachment to this
solictation. Any bid that falls to Include the required statement(s), or
that Includes a statement that does not meet minimum standards
required by the IHA shall be rejacted as nonresponslve,

(h) Core crew employees. A core crew employes is an Individual
who Is a bona fida employes of the contractor at the tima the bid Is
submittad; or an Individual who was not smployed by the bidder atthe
time the bid was submitted, but who Is regularly employed by the
bidder In & supervisory or other key skilled position when work Is
avallable. Bldders shall submit with thelr bids a list of all core crew
smployees. '

() Preference In contracting, subcontracting, employment, and
iralning shall apply not only on-site, on the reservation, or within the
[HA's jurisdiction, but alsoto contracts with firms that operate outside

these areas (e.g., employment In modular or manufactured housing
construction facllities).

() Bldders should contact the IHA to determine If any addilional
local preference requirements are applicable to this solicitation,

(k} The IHA [ ] does l\/] doas not [Contracting Officer check
applicable box] malntain lists of indlan-owned aconomic enterptises
and Indlan organizations by spaclalty (e.g., plumbing, elactrical,
foundations), which are avallableto bidders to assistthem In meeting
thelr responsibliity to provide preference in connection with the
adminlstration of contracts and subcontracts,
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INFORMATION FOR BIDDERS

SUPPLEMENT NO. 1

EQUAL EMPLOYMENT OPPORTUNITY

Attention of Bidders is called to the requirement for ensuring that employees and
applicants for employment are not discriminated against because of their race,
creed, color, sex or national origin.

To ensure compliance with these requirements, prospective prime and
subcontractors must develop a written Affirmative Action Program continuing
goals and timetables for minority utilization by trade. The attached “Construction
Contractor’s Affirmative Action Program” format may be used for this purpose.

Bidders should submit a written Affirmative Action Program with their bids.
Written plans are required from all prime and subcontractors with contracts of
$100,000.00 or more on projects of $1,000,000.00 or more.

The successful Bidder will be requested to solicit bids for any subcontracts from
available minority subcontractors, including circulation of bid invitation to minority
contractor associations (Executive Order 11625).
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CONSTRUCTION CONTRACTOR'’S

AFFIRMATIVE ACTION PROGRAM

CONTRACTOR’S NAME PROJECT NAME

ADDRESS - ZIP CODE PROJECT NUMBER

EEO OFFICER PROJECT LOCATION (CITY, COUNTY,

STATE)

AREA CODE — PHONE NUMBER CONSTRUCTION STARTING &
COMPLETION DATE

PERCENT MINORITY POPULATION PERCENT MINORITY UNEMPLOYMENT

IN THE PROJECT AREA IN THE PROJECT AREA
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GOALS AND TIMETABLES

A. In Table 1 (attached), a racial breakdown by job category of our

present workforce on a company-wide basis (all federal and non-
federal contracts in the State of lllinois) is provided.

. In Table 2 (attached), we set forth our company’s goals and

timetables for minority utilization. Each job category or skilled trade
in our company’s total workforce is listed in Column 1. The
percentage goals that the applicant sponsor committed to, prior to
receiving HUD approval for this project, are given in Column 2. we
state our percentage goals for minority employment by trade in
Column 3.

In Column 4, we estimate the total number of employees in our
state-wide workforce by job category or trade for the date our
commitment is to be achieved. In Column 5, we estimate the total
number of minority employees state-wide for the same job category
or trade, and for the same date. This date is given in Column 6.

We understand that in order to be considered responsive bidders,
our company'’s goals for minority manpower utilization must fall at
least within the ranges set forth in the Applicant/Sponsor’s Minority
Utilization Commitment, and the Area Plan Bid Conditions (where
applicable).

SPECIFIC AFFIRMATIVE ACTION STEPS

agrees to

name of Contractor

implement the following specific affirmative action steps directed at
increasing minority manpower utilization:

A. To notify community organizations that our company has

employment opportunities available and to maintain records of the
organizations’ responses.

. To maintain a file of the names and addresses of each minority

worker referred to us and what action was taken with respect to
each such referred worker, and if the worker was not employed, the
reason therefore. If such works was not set to the union hiring hall
for referral or if such works was not employed by us, our file shall
document this and the reasons therefore.
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. To notify the HUD Area Office promptly when the union or unions
with whom we have a collective bargaining agreement have not
referred to us a minority worker set by us, or when we have other
information that the union referral process has impeded us in our
efforts to meet our goal.

. To participate in training programs in the area, especially those
funded by the Department of Labor.

. To disseminate our EEO policy externally by informing and
discussing it with all recruitment sources; by advertising in news
media, specifically including minority news media; and by notifying
and discussing it with all subcontractors and suppliers.

. To disseminate our EEO policy externally by informing and
discussing it with all recruitment sources; by advertising in news
media, specifically including minority news media; and by notifying
and discussing it with all subcontractors and suppliers.

. To make specific and constant personal (both written and oral)
recruitment efforts directed at all minority organizations, schools with
minority students, minority recruitment organizations and minority
training organizations, within our company’s recruitment area.

. To make specific efforts to encourage present minority employees to
recruit their friends and relatives.

To validate all man specifications, selection requirements, tests, etc.

. To make every effort to promote after-school, summer and vacation
employment to minority youth.

. To develop on-the-job training opportunities and participate and
assist in any association or employee-group training programs
relevant to our employee needs consistent with our adopted goals
and timetables.

. To inventory and evaluate continually minority personnel for

promotion opportunities and to encourage minority employees to
seek such opportunities.

SIB-4



M. To make sure that seniority practices, job classifications, etc., do not

have a discriminatory effect.

N. To make certain that all facilities and company activities are non-

segregated.

O. To monitor continually all personnel activities to ensure that our

EEO policy is being carried out.

P. To solicit bids for subcontracts for available minority subcontractors,

including circulation of bid invitations to minority contractor
associations.

Given below is the name, title, address and phone number of the
person appointed by the applicant/sponsor who will be responsible for
submitting the Monthly Manpower Utilization Report, OMB Form 44-R
1396.

As officers and representatives of

Name of Contractor

We the undersigned have read and fully agree to this Affirmative
Action Program, and become a party to the full implementation of
this program.

Signature
Title Date
Signature
Title Date
Signature
Title Date
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TABLE 2

GOALS AND TIMETABLES FOR MINORITY* UTILIZATION

Column 1 Column 2 Column 3 Column 4 Column 5 Column 6
Job Category Sponsor’s Sponsor's Estimated Estimated Date
Or Minority Minority Total Total Commitment
Skilled Trade Utilization Utilization Employees Employees to be
Commitment | Commitment Achieved
*Minority Means Negro,
Spanish American, Company

American Indian

Oriental

SIB-6
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TABLE 1

CURRENT WORKFORCE BREAKDOWN

FOR:
Month Day Year
Company: Minority Employees
Job Category Negro Spanish American | Oriental
# of Employees / # Female American | Indian
Officers/Supervisors
Professional
Technicians

Housing Sales/
Rental/Management

Office/Clerical

Service Workers

Others

Trade:

Journeymen

Helpers

Apprentices

Trainees

Other

Trade:

Journeymen

Helpers

Apprentices

Trainees

Other

TOTAL:
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General Conditions for Construction U.S. Department of Housing and Urban
. . Development
Contracts - Public Housing Programs Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAS).

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality.

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number.
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1. Definitions

(a) "Architect’ means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “"architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) "Contract’ means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) "Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) "Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) "Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitied Specifications
and Drawings for Construction herein.

(f) "HUD" means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) "Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(1) "Work"” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

(f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect's Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer's
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor's designated representative
at the site;

(2) Making madifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor's construction progress
schedules; (ii) the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor's
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements |
5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shali
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or simitar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor's risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided.

(b) Wherever in the specifications or upon the drawings the

words “directed”, “required”, "ordered”, "designated”,

“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, "satisfactory”, or words of like import shall
mean "“approved by, or “acceptable to”, or "satisfactory
to" the Contracting Officer, unless otherwise expressly

stated.

(c) Where ds shown'dsindicated”, as detailed”, or words

d

~

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word "provided” as
used herein shall be understood to mean "provide
complete in place” that is “furnished and installed”.
“Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor

shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

) If shob drawings show variations from the contract

requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate

modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a) "As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shali provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of

the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved,

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C, 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work instatled shall comply with all applicable
codes and regulations as amended by any
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waivers, Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitied
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor,

(c) The Contractor shall maintain an accurate record of
exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part
1904,

(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’
compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions,

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

(b) The Contractor, at its expense and in a manner
satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

186. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(g) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h) If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good

19.

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

condition, but in different planes or on different levels 20. Inspection and Acceptance of Construction

when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(j) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settiement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA,
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) "Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) "Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

{(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(j) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA's right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes

ion.

(b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor's failure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(¢) The Contractor shall restore any work damaged in
fulfiling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(@) In the event the Contractor's warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer's or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor's liability with respect to its
obligation other than specifically to correct the work.

()) This warranty shall not limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens
The Contractor is prohibited from placing a lien on the
PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate

breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than €€ (7) _ days in advance of
the date set for payment and are subject to correction and
revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shall furnish a

separate progress payment estimate for each.

(e) Along with each request for progress payments and the

required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: |
hereby certify, to the best of my knowledge and belief,
that

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract,

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

Name:

Title:

Deate:

(f) Except as otherwise provided in State law, the PHA shall

retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(@) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at iocations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fuifillment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly
caused it

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor’s claim to
amounts payable under this contract
has been assigned.

(j) Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA's approved threshold), such
maodification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
(1)In the specifications (including drawings and designs);
(2)In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitie the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);

Construction equipment exclusively necessary for the

change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for

indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of

indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitied Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(j) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in

writing to suspend, delay, or interrupt all or any part of the

work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting

Officer's failure to act within the time specified (or within a

reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of

performance of the contract (excluding profit) necessarily

caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be aliowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim," as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer's decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer's decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,

equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Contractor's refusal or failure to complete the work within
the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

(b) The Contractor's right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’'s right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$_____ Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor’s right to proceed,

the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to

34

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

. Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor's claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor's claim.

(d) Any disputes with regard to this clause are expressly

35.

36.

made subject to the provisions of the Disputes clause of
this contract.

Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of

insurance showing the following insurance is in force and

will insure all operations under the Contract:

(1) Workers' Compensation, in accordance with state or
Territorial Workers' Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others, This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a “claims- made”
policy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $
[Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder's Risk (fire and extended coverage) insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shali
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -
(1) “Subcontract’ means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the
Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure

that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women'’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women's business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women's business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women's business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women'’s business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental smalt
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(c) The Contractor shall post in conspicuous places available (a) The work to be performed under this contract is subject to

to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or

the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for

housing.

representative of workers with which it has a collective (b) The parties to this contract agree to comply with HUD's

bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to

regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

employees and applicants for employment. (c) The contractor agrees to send to each labor organization

(f) The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or

or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the fabor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the

anticipated date the work shall begin.

order of the Secretary of Labor, this contract may be (d) The contractor agrees to include this section 3 clause in

canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(i) The Contractor shall include the terms and conditions of (e) The contractor will certify that any vacant employment

this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any

positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

subcontract or purchase order as the Secretary of (f) Noncompliance with HUD's regulations in 24 CFR Part

Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;

135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

provided that if the Contractor becomes involved in, or is (g) With respect to work performed in connection with section

threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasibie (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii} preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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41. Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal

transaction) have been paid, or will be paid, to any person

for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

44. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor’s Records

(a) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. "Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settiement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(@) Minimum Wages.
(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers,

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable retationship to the wage rates
contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program,; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolis to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the

requirements for submission of the “Statement of

Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor faiis to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's
hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable
program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 28 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and

for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or fim ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal taw
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(@) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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General Contract Conditions for
Small Construction/Development
Contracts

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2017)

Applicability. The following contract clauses are applicable and

must be inserted into small construction/development coniracts,
reater than $2.000 but not more than $100,000.

1. Definitions
Terms used in this form are the same as defined in form HUD-5370
2. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the PHA’s
property. This prohibition shall apply to all subcontractors at any
tier and all materials suppliers. The only liens on the PHA's
property shall be the Declaration of Trust or other liens approved
by HUD.

3. Disputes

(a) Except for dispules arising under the Labor Standards
clauses, all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach thereof
which are not disposed of by agreement, shall be resolved
under this clause.

(b) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision. A
claim by the PHA against the Contractor shall be subject to a
written decision by the Contracting Officer.

(c) The Contracting Officer shall, within 30 days after receipt of
the request, decide the claim or notify the Contractor of the date
by which the decision will be made.

(d) The Contracting Officer’s decision shall be final unless the
Contractor (1) appeals in writing to a higher level in the PHA in
accordance with the PHA’s policy and procedures, (2) refers the
appcal to an independent mediator or arbitrator, or (3) files suit
in a court of competent jurisdiction. Such appeal must be made
within 30 days after receipt of the Contracting Officer’s
decision.

(e) The Contractor shall proceed diligently with performance of
this contract, pending final resolution of any request for relief,
claim, appeal, or action arising under or relating to the contract,
and comply with any decision of the Contracting Officer.

4. Default

(a) Il the Contractor refuses or fails Lo prosecute the work, or any
separable part thereof, with the diligence that will insure its
completion within the time specified in this contract, or any
exlension Lhereol, or (ails to complete said work within this
time, the Contracting Officer may, by written notice to the
Contractor, terminate the right to proceed with the work (or
separable part of the work) that has been delayed. In the event,
the PHA may take over the work and complete it by contract or
otherwise, and may take possession of and use any materials,
equipment, and plant on the work site necessary for completing
the work. The Contractor and its sureties shall be liable for any
damage to the PHA resulting from the Contractor’s refusal or
failure to complete the work within the specified time, whether
or not the Contractor’s right to proceed with the work is
terminated. This liability includes any increased costs incurred
by the PHA in completing the work.

(b) The Contractor’s right to proceed shall not be terminated or the
Contractor charged with damages under this clause if —

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without the
fault or negligence of the Contractor; and

(2) The Contractor, within 10 days from the beginning of such
delay notifies the Contracting Officer in writing of the
causes of delay. The Contracting Officer shall ascertain the
facts and the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of Fact warrant such
action, time for completing the work shall be extended by
written modification to the contract. The findings of the
Contracting Officer shall be reduced to a written decision
which shall be subject to the provisions of the Disputes
clause of this contract.

(¢) If, after termination of the Contractor’s right to proceed, it is
determined that the Contractor was not in default, or thal the
delay was excusable, the rights and obligation of the parties will
be the same as if the termination had been for convenience of
the PHA.

5. Termination for Convenience

(a) The Contracting Officer may terminate this contract in whole,
or in part, whenever the Contracting Officer determines that
such termination is in the best interest of the PHA. Any such
termination shall be effected by delivery to the Contractor of a
Notice of Termination specifying the extent to which the
performance of the work under the contract is terminated, and
the date upon which such termination becomes effective.

(b) If the performance of the work is terminated, either in whole or
in part, the PHA shall be liable to the Contractor for reasonable
and proper costs resulting from such termination upon the
receipt by the PHA of a properly presented claim setting out in
detail: (1) the total cost of the work performed to date of
termination less the total amount of contract payments made to
the Contractor; (2) the cost (including reasonable profit) of
settling and paying claims under subcontracts and material
orders for work performed and materials and supplies delivered
to the site, payment for which has not been made by the PHA to
the Contractor or by the Contractor to the subcontractor or
supplier; (3) the cost of preserving and protecting the work
already performed until the PHA or assignee takes possession
thereof or assumes responsibility therefore; (4) the actual or
estimated cost of legal and accounting services reasonably
necessary to prepare and present the termination claim to the
PHA; and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unlcss otherwise indicated) of receipt of
Lhe Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made
subject to the provisions ol the Disputes clause of this contract.

6. Insurance

(a) Before commencing work, the Contractor and each subcon-
tractor shall furnish the PHA with certificates of insurance
showing the following insurance is in force and will insure all
operations under the Contract:
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(1) Workers” Compensation, in accordance with state or Ter-
ritorial Workers’ Compensation laws.

(2) Commercial General iability with a combined single limit
for bodily injury and property damage of not lcss than §

do not change the rights or responsibilities of the parties (e.g.,
change in the PHA address). All other contract modifications
shall be in the form of supplemental agreements signed by the
Contractor and the Contracting Officer.

[Contracting Officer insert amount] per occurrence to protecl the (¢) When a proposed modification requires the approval of HUD

Contractor and each subcontractor against claims for bodily injury
or death and damage to the property of others. This shall cover the

use of all equipment, hoists, and vehicles on the site(s) not covered
by Automobile Liability under (3) below. If the Contractor has a

prior to its issuance (e.g., a change order that exceeds the PHA’s
approved threshold), such modification shall not be effective
unti! the required approval is received by the PHA.

“‘claims-made” policy, then the following additional requirements 8. Changes

apply: the policy must provide a “retroactive date” which must be

on or before the execution date of the Contract; and the extended (a) The Contracting Officer may, at any time, without notice to the

reporting period may not be less than five years following the

completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith for a
combined single limit for bodily injury and property damage of not
less than $ [Contracting Officer insert amount] per
occurrence.

(b) Before commencing work, the Contractor shall furnish the PHA
with a certificate of insurance evidencing that Builder’s Risk
(fire and extended coverage) Insurance on all work in place
and/or materials stored at the building site(s), including
foundations and building equipment, is in force. The Builder’s
Risk Insurance shall be for the benefit of the Contractor and the
PHA as their interests may appear and each shall be named in
the policy or policies as an insured. The Contractor in installing

sureties, by written order designated or indicated to be a change
order, make changes in the work within the general scope of the
contract including changes:

(1) In the specifications (including drawings and designs);

(2) Tn the method or manner of performance of the work;

(3) PHA-fumnished facilities, equipment, materials, services, or

site; or,

(4) Dirccting the acceleration in the performance of the work.
(b) Any other written order or oral order (which, as uscd in this
paragraph (b), includes direction, instruction, interpretation, or
determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided, that
the Contractor gives the Contracting Officer written notice stating
(1) the date, circumstances and source of the order and (2)

that the Contractor regards the order as a change order.

equipment supplied by the PHA shall carry insurance on such (c) Except as provided in this clause, no order, statement or conduct

equipment from the time the Contractor takes possession thereof
until the Contract work is accepted by the PHA. The Builder’s

of the Contracting Officer shall be treated as a change under this
clause or entitle the Contractor to an equitable adjustment.

Risk Insurance need not be carried on excavations, piers, (d) If any change under this clause causes an increase or decrease

footings, or foundations until such time as work on the super-
structure is started. Tt need not be carried on landscape work.
Policies shall furnish coverage at all times for the full cash value
of all completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial payment has
been made by the PHA. The Contractor may terminate this
insurance on buildings as of the dalc taken over for occupancy
by the PHA. The Contractor is not required to carry Builder’s
Risk Insurance for modernization work which does not involve
structural alterations or additions and where the PHA’s existing
fire and extended coverage policy can be endorsed to include
such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the State
in which the project is located. If any such insurance is due to
expire during the construction period, the Contractor (including
subcontractors, as applicable) shall not permit the coverage to
lapse and shall furnish evidence of coverage to the Contracting
Officer. All certificates of insurance, as evidence of coverage,
shall provide that no coverage may be canceled or non-renewed
by the insurance company until at least 30 days prior written
nolice has been given to the Contracting Officer.

7. Contract Modifications

in the Contractor’s cost of, or the time required for the perfor-
mance of any part of the work under this contract, whether or not
changed by any such order, the Contracting Officcr shall make
an cquitablc adjustment and modify the contract in writing.
Howecver, cxcept for a adjustment based on delcctive
specifications, no proposal for any change under paragraph (b)
above shall be allowed for any costs incurred more than 20 days
(5 days for oral orders) before the Contractor gives written
notice as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment shall
include any increased cost reasonably incurred by the Contractor
in attempting to comply with the defective

specifications.

(€) The Contractor must assert its right to an adjustment under this
clause within 30 days after (1) receipt of a written change order
under paragraph (a) of this clause, or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting a
written statemnent describing the general nature and the amount
of the proposal. If the facts justify it, the Contracting Officer
may extend the period for submission. The proposal may be
included in the notice required under paragraph (b) above. No
proposal by the Contractor for an equitable adjustment shall be
allowed il asserted after (inal payment under this
contract.

(f) The Contractor’s written proposal for equitable adjustment shall

(a) Only the Contracting Officer has authority to modify any term
or condition of this contract. Any contract modification shall be
authorized in writing.

(b) The Contracting Officer may modify the contract unilaterally
(1) pursuant to a specific authorization stated in a contract
clause (e.g., Changes); or (2) for administrative matters which

be submitted in the form of a lump sum proposal supported with

an iternized breakdown of all increases and decreases in

the contract in at least the following details:

(1) Direct Costs. Materials (list individual items, the quantity
and unit cost of each, and the aggregate cost); Transporta-
tion and delivery costs associated with materials; Labor
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breakdowns by hours or unit costs (identified with specific
work to be performed); Construction equipment cxclusively
nccessary for the change; Costs of preparation and/ or
revision Lo shop drawings resulling [rom the change;
Worker’s Compensation and Public Liabilily Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs - when size of change warranls revision.

(2) Indirect Costs. Indirect costs may include overhead, general
and administrative expenses, and fringe benefits not normally
treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and may vary
according to the nature, extent, and complexity of the work
required by the change.

The allowability of the direct and indirect costs shall be determined

in accordance with the Contract Cost Principles and Procedures for

Commiercial Firms in Part 31 of the Federal Acquisition Regulation

(48 CFR 1-31), as implemented by HUD Handbook 2210.18, in

effect on the date of this contract. The Contractor shall not be

allowed a profit on the profit received by any subcontractor.

Equitable adjustments for deleted work shall include a credit for

profit and may include a credit for indirect costs. On proposals

covering both increases and decreases in the amount of the contract,
the application of indirect costs and profit shall be on the net-change
in direct costs for the Contractor or subcontractor

performing the work.

(g) The Contractor shall include in the proposal its request for time
extension (if any), and shall include sufficient information and
dates to demonstrate whether and to what extent the change
will delay the completion of the contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30 days
after their receipt, or notify the Contractor of the date when
such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a dispute
under the clause entitled Disputes herein. Nothing in this clause,
however, shall excuse the Contractor from proceeding with the
contract as changed.

(j) Except in an emergency endangering lifc or property, no change
shall be made by the Contractor without a prior order from the
Contracting Officcr.

9. Examination and Retention of Contractor’s Records

The HA, HUD, or Comptroller General of the United States, or any
of their duly authorized representatives shall, until three years after
final payment under this contract, have access to and the right to
examine any of the Contractor’s directly pertinent books,
documents, papers, or other records involving transactions related
to this contract for the purpose of making audit, examination,
excerpts, and transcriptions.

10. Rights in Data and Patent Rights (Ownership and
Proprietary Interest)

The HA shall have exclusive ownership of, all proprielary interest
in, and the right to full and exclusive possession of all information,
materials, and documents discovered or produced by Contractor
pursuant to the terms of this Contract, including but not limited to
reports, memoranda or letters concerning the research and reporting
tasks of this Contract.

11. Energy Efficiency

The Contractor shall comply with all mandatory standards and
policies relating to encrgy cfficiency which are contained in the
energy conscrvation plan issued in compliance with the Energy
Policy and Conservation Act (Pub.L. 94-163) for the State in which
the work under this contract is performed.

12. Procurcment of Recovercd Materials

(a) In accordance with Section 6002 of the Solid Waste Disposal
Act, as amended by the Resource Conservation and Recovery
Act, the Contractor shall procure items designated in guidelines
of the Environmental Protection Agency (EPA) at 40 CFR Part
247 that contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory level of
cornpetition. The Contractor shall procure items designated in
the EPA guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably available in a
rcasonable period of time; (2) fail to meet reasonable
performance standards, which shall be determined on the basis
of the guidelines of the National Institute of Standards and
Technology, if applicable to the item; or (3) are only available
al an unrcasonable price.

(b) Paragraph (a) of this clause shall apply to items purchased
under this contract where: (1) the Contractor purchases in
excess of $10,000 of the item under this contract; or (2) during
the preceding Federal fiscal year, the Contractor: (i) purchased
any amount of the items for use under a contract that was
funded with Federal appropriations and was with a Federal
agency or a State agency or agency of a political subdivision of
a State; and (ii) purchased a total of in excess of $10,000 of the
item both under and outside that contract.

13. Training and Employment Opportunities for Residents in the
Project Area (Section 3, HUD Act of 1968; 24 CFR 135)

(2) The work to be performed under this contract is subject to the
requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3,
shall, to the greatest extent feasible, be directed to low- and
very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 135 regulations.

(c) The contractor agrees to send to each labor organization or
representative of workers with which the contractor has a
collective bargaining agrcement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the section 3 preference, shall
set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the
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qualifications for each; and the name and location of the
person(s) taking applications for each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in every

subcontract subject to compliance with regulations in 24 CFR
Part 135, and agrees to take appropriate action, as provided in
an applicable provision of the subcontract or in this section 3
clause, upon a finding that the subcontractor is in violation of
the regulations in 24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the contractor has
notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(€) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1) after
the contractor is selected but before the contract is executed,
and (2) with persons other than those to whom the regulations
of 24 CFR Part 135 require employment opportunities to be
directed, were not filled to circumvent the contractor's
obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part 135

may result in sanctions, lermination of this contract for default,
and debarment or suspension [rom future HUD assisted
contracts.

14. Labor Standards - Davis-Bacon and Related Acts
(a) Minimum Wages.

(1) All laborers and mechanics employed under this contract in
the construction or development of the project(s) involved will
be paid unconditionally and not less often than once a week,
and without subsequent deduclion or rebate on any account
(except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29
CFR Part 3)), the full amount of wages and bona fide fringe
benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
Contractor and such laborers and mechanics. Contributions
made or costs reasonably anticipated for bona fide fringe
benefits under Section 1(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29
CFR 5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often than
quarterly) under plans, funds, or programs which cover the
regular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe
benefits in the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mcchanics
performing work in more than onc classification may be
compensated al the rate specified for each classification [or he
lime actually worked therein; provided, thal the employer’s
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and
wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in

a prominent and accessible place where it can be easily seen

by the workers.

(2) (i) Any class of laborers or mechanics, including helpers,
which is not listed in the wage delermination and
which is to be employed under the contract shall be
classified in conformance with the wage determination.
HUD shall approve an additional classification and
wage rate and fringe benefits therefor only when all the
following criteria have been
met:

(a) The work to be performed by the classification
requested is not performed by a classification in the
wage determination; and

(b) The classification is utilized in the area by the

construction industry; and

(c) The proposed wage rate, including any bona fide

fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics (o be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a
report of the action shall be sent by HUD or its
designee to the Administrator of the Wage and Hour
Division, Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will
approve, madify, or disapprove every additional
classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its
designee within the 30-day period that additional time
1S necessary.

(iii) Tn the event the Contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree
on the proposed classification and wage rate (including
the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the
questions, including the views of all interested parties
and the recommendation of HUD or its designee, to the
Administrator of the Wage and Hour Division for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day
period that additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(a)(2)(ii) or (iii) of this clause shall be paid to all
workers performing work in the classification under
this contract from the first day on which work is
performed in the classification.

(3) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
{ringe benelit which is nol expressed as an hourly rate,

the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(4) If the Contractor does not make payments to a trustee
or other third person, the Contractor may consider as part
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of the wages of any laborer or mechanic the amount of
any costs rcasonably anticipated in providing bona fide
fringe benefits under a plan or program; provided, that
the Secretary of Labor has found, upon the wrillen
request of the Contractor, that the applicable standards of
the Davis-Bacon Act have been met. The Secretary of
Labor may require the Contractor to set aside in a
separate account assets for the meeting of obligations
under the plan or program.

(b) Withholding of Funds. HUD or its designee shall, upon
its own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted contract
subjecl o Davis-Bacon prevailing wage requirements,
which is held by the same prime Contractor, so much of
the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the
Contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, (rainee, or
helper, employed or working in the construction or
development of the project, all or part of the wages
required by the contract, HUD or its designee may, after
written notice to the Contractor, take such action as may
be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the Contractor, disburse such amounts
withheld for and on account of the Contractor or
subcontractor to the respective employees to whom they
are due.

(c) Payrolls and Basic Records.

(1) Payrolls and basic rccords relating thereto shall be
maintained by the Contractor during the course of the work
and preserved for a period of three years thereafter for all
laborers and mechanics working in the construction or
development of the project. Such records shall contain the
narne, address, and social security number of each such
worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours
worked, deductions made, and actual wages paid. Whenever
the Sccretary of Labor has found, under 29 CFR
5.5(a)(1)(iv), that the wages of any laborer or mechanic
include the amount of costs rcasonably anticipated in
providing benel(its under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor
shall maintain records which show (hat the commitment to
provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or
program has been communicated in writing to the laborers
or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of

the registration of apprenticeship programs and certification
of trainec programs, the registration of the apprentices and
Lrainees, and Lhe ratios and wage rales prescribed in the
applicable programs.

(2) (i) The Conlractor shall submit weekly [or each week in which

any contract work is performed a copy of all payrolls to the
Contracting Officer for transmission to HUD or its designee.
The payrolls submitted shall set out accurately and
completely all of the information required to be maintained
under subparagraph (c)(1) of this clause. This information
may be submitted in any form desired. Optional Form WH-
347 (Federal Stock Number 029-005-00014-1) is available
for this purpose and may be purchased from the
Superintendent of Documents, U.S. Government Printing
Office, Washington, D.C. 20402. The prime Contractor is
responsible for the submission of copies of payrolls by all
subcontractors. (Approved by the Office of Management
and Budget under OMB Control Number 1214-0149.)

(ii) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or superviscs
the payment of the persons employed under the contract
and shall certify the following:

(A) That the payroll for the payroll period contains the
information required to be maintained under paragraph
(c)(1) of this clause and that such information is
correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full
weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned,
other than permissible deductions as set forth
in 29 CFR Part 3; and

(C) That each laborer or mechanic has been paid not less

than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work
performed, as spccificd in the applicable wage
delerminalion incorporated into the contracl.

(iii) The weekly submission of a properly execuled

certification set forth on the reverse side of Optional Form

WH-347 shall satisfy the requirements for submission of
the “Statement of Compliance” required by subparagraph

(0)(2)(ii) of this clause.

(iv) The falsification of any of the above certifications may
subject the Contractor or subcontractor to civil or criminal
prosecution under Section 1001-of Title 18 and Section
3729 of Title 31 of the United States Code.

(3) The Contractor or subcontractor shall make the records required

under subparagraph (c)(1) available for inspection, copying, or
transcription by authorized representatives of HUD or its
designee, the Contracting Officer, or the Department of Labor
and shall permit such representatives to interview employees
during working hours on the job. If the Contractor or
subcontractor fails to submit the required records or to make
them available, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.
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(d) Apprentices. Apprentices will be permitted to work at less than

the predetermined rate for the work they performed when they
are employed pursuant Lo and individually registered in a bona
fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training

Administration, Office of Apprenticeship Training, Employer
and Labor Services (OATELS), or with a State Apprenticeship
Agency recognized by OATELS, or it a person is employed in
his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in this paragraph, shall be paid not less than
the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s hourly
rate) specified in the Contractor’s or subcontractor’s registered
program shall be observed. Every apprentice must be paid at
not less than the rate specified in the registercd program for the
apprentice’s level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage
determination. Apprentices shall be paid (ringe benefits in
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification, If the Administrator of the Wage and Hour
Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event OATELS, or a
State Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(e) Trainees. Except as provided in 29 CFR 5.16, trainees will not

be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has reccived prior
approval, evidenced by formal cerlification by the U.S.
Department ol Labor, Employment and Training
Administration. The ratio of Lrainees (o journeymen on the job
site shall not be greater than permitted under the plan approved
by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee’s level of progress,
expressed as a percentage of the journeyman hourly rate

specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed in the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman wage rate in the wage determination which
provides for less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate in the wage determination for the
classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate in the wage determination for the
work actually performed. In the event the Employment and
Training Administration withdraws approval of a training
program, the Contractor will no longer be permitted to utilize
Lrainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(f) Equal Employment Opportunily. The utilization of
apprentices, trainees, and journeymen under this clause shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR Part 30.

(g) Compliance with Copeland Act Requirements. The
Contractor shall comply with the requirements of 29 CFR Part
3, which are hereby incorporated by reference in this contract.

(h) Contract Termination; Debarment. A breach of the labor
standards clauses in this contract may be grounds for
termination of the contract and for debarment as a Contractor
and a subcontractor as provided in 29 CFR 5.12.

(i) Compliance with Davis-Bacon and related Act
Requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5
are herein incorporated by reference in this contract.

(j) Disputes Concerning Labor Standards. Disputes arising out of
the labor standards provisions of this clause shall not be subject
to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR Parts 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the Contractor (or any of its subcontractors) and the
PHA, HUD, the U.S. Department of Labor, or the employees or
their representatives.

(k) Certification of Eligibility.

(1) By enlering inlo Lhis contract, the Contraclor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the Contractor’s firm is a person or firm
ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any person
or firm ineligible for award of a United States Government
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contract by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed in the
U. S. Criminal Code, 18 U.S.C. 1001.

(1) Subcontracts. The Contractor or subcontractor shall insert in
any subcontracts all the provisions contained in this clause, and
such other clauses as HUD or its designee may by appropriate
instructions require, and also a clause requiring the
subcontractors to include these provisions in any lower tier
subcontracts. The prime Contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all these provisions.

(m) Non-Federal Prevailing Wage Rates. Any prevailing wage
rate (including basic hourly rate and any fringe benefits),
determined under State law to be prevailing, with respect to any
employee in any trade or position employed under the contract,
is inapplicablc to the contract and shall not be enforced against
the Contractor or any subcontractor, with respect to employees
engaged under the contract whenever such non-Federal
prevailing wage rate exceeds:

(i) the applicable wage rate determined by the Secretary of
Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141 et
scq.) to be prevailing in the locality with respect to such
trade;

(ii) an applicable apprentice wage rate based thereon specified
in an apprenticeship program registered with the U.S.
Department of Labor (DOL) or a DOL-recognized State

Apprenticeship Agency; or

(iii) an applicable trainee wage rate based thereon specified in

a DOL-certified trainee program.
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SPECIAL CONDITIONS

PROJECT/SITE — Window Replacement at: 222-226 N. Kentucky St. (Site IL 46-
20), Camp Point, lllinois.

Base Bid “A” - Window Replacement for: 222-226 N. Kentucky Street
Project will include, but not necessarily limited to:

-Removing existing window units, and removing from the site
-Installation of new window units as specified, with all related panning,
flashings, exterior trim, repair, patch, restore and repaint existing
window trim, and/or install new window trim, fill, sand, finish paint,
etc., for a complete finished installation. Contractor field verify exact
size of window units, and be solely responsible for same.

for:

Adams County Housing Authority (Owner)
Clayton, {llinois

ARCHITECHNICS PROJECT NO. 5976

For both Base Bid Categories all required selective demolition and preparation
for installation of new windows units shall be included in the Contractor’s Bid.
The Contractor/Bidder shall thoroughly field verify all dimensions for new window
units prior to placing order, fabrication, installation, and construction, and shall be
solely responsible for same. The Window Elevations on the Project Drawings are
only a general guide for understanding the project scope, specific locations for
the work, and the quantities or number of window units required to satisfy the
requirements for the Project, and do not represent “field-measured” dimensions
or scalable drawings.

The Bidder/Contractor shall include in his Bid all required preparation and
installation modifications to the existing window openings to accommodate the

installation of the new window units. Existing window heads, jambs, and sills
shall be modified as required to accept and accommodate the new window units
(ie., head, jamb, sill extensions, panning, etc.). The Contractor shall retrofit and
finish paint any modifications to existing window heads, jambs, sills, and any
interior or exterior trim, etc., as required for a complete, uniform, acceptable
finished installation. Interior and exterior window trim shall be re-used or new trim
installed to completely trim out and finish the interior and/or exterior window
openings in an acceptable manner (interior and/or exterior trim shall be painted
with color to match existing adjacent painted surfaces). The Contractor shall not
penetrate, puncture, or tear any existing window/opening flashing material, and
replace completely if affected.

TIME FOR PROJECT START UP AND PROJECT COMPLETION

The work shall be commenced at the time stipulated in the Notice to Proceed to
the Contractor.

Work shall be substantially completed within 90 consecutive calendar days, for
Base Bid “A”, commencing from the date of the Notice to Proceed, which shall be
forwarded to the Contractor within thirty (30) consecutive calendar days,
commencing from the date of the Contract Award.
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LIQUIDATED DAMAGES

Since the Contract Time Period is reasonable, and since the ACHA could suffer
damage, based on hazardous pedestrian conditions, related to an over extended
construction period; the project should be substantially completed within the
Project Completion Time, as stated above.

Liquidated damages for noncompliance with the stated Project Completion Time
shall be as follows: Fifty Dollars per day, each consecutive calendar day
beyond the specified substantial completion date.

COMMUNICATIONS

A

All notices, demands, requests, instructions, approvals, proposals, and claims
must be in writing.

Any notice or demand upon the Contractor shall be sufficiently given if
delivered at the office of the Contractor stated on the signature page of the
contract or at such other office as he may, form time to time, designate in
writing to the ACHA or deposited in the United States mail in a sealed,
postage prepaid envelope, or if delivered with charges prepaid to any
telegraph company for transmission, in each case addressed to such office.

. All papers required to be delivered to the ACHA or Architect shall, unless

otherwise specified in writing to the Contractor, be delivered to the Architect at
ARCHITECHNICS, 510 Maine Street, Quincy, lllinois 62301 and any notice
to, or demand upon, the ACHA or Architect shall be sufficiently given if so
delivered, or deposited in the United States mail in a sealed, postage-prepaid
envelope, or delivered with charges prepaid to any telegraph company for
transmission to said Architect at such address, or to such other
representatives of the ACHA, or to such other address as the ACHA may
subsequently specify in writing to the Contractor for such purpose.

. Any such notice shall be deemed to have been given as of the time of actual

delivery; or, in the case of mailing, when the same should have been received
in due course of post; or, in the case of telegrams, at the time of actual
receipt.

SIGNS

A

Subject to prior approval of the ACHA or Architect as to size, design, type,
and location, and to local regulations, the Contractor and his subcontractors
may erect temporary signs for purposes of identification and controlling traffic.
The Contractor shall furnish, erect, and maintain such signs as may be
required by safety regulations and as necessary to safeguard life and
property.

The Contractor shall construct, at location to be designated by the ACHA, one
(1) sign for Base Bid “A” (see Dwg. No. G1), in accord with detail drawing
furnished by the Architect, which shall conform to the following general
requirements:
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Authorized By . . .
ADAMS COUNTY HOUSING AUTHORITY
This work is being performed with . . .
Capital Fund Program
from the
U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT

. Additional information will include the name of the contractor(s) and that of the

Architect/Engineer.

Sign shall have a background of red, white, and blue in three (3) equal
horizontal segments: Sign Shall be constructed of 34" exterior grade plywood
in a 2" x 4” frame and mounted on treated 4"x 4" wood supports with diagonal
bracing to provide lateral support.

JOB FACILITIES

A

The contractor shall furnish and maintain, during construction of the project,
adequate facilities at the site as follows:

(1) Storage: If acceptable to the ACHA, assigned space within the existing
building may be used for storage. The contractor shall make all
necessary arrangements with the ACHA regarding parking of trailers, etc.

(2) Sanitary Arrangements: Toilet facilities are not available on site for use of
contractor’s personnel during construction.

(3) Temporary Wiring: The contractor shall provide all necessary temporary
connections for equipment, etc., as required. Power source shall be from
distribution system within the building and cost of current used shall be
born by the ACHA. If, in the Architect’s opinion, an unusual, or excessive
amount, of current is used due to negligence, the contractor shall be back-
charged accordingly.

MINIMUM RATES OF PAY

References and information regarding schedules of the minimum rates of pay
applicable to the contractor for this project are included herein.

BUY AMERICAN EXCEPTIONS

The following article, materials, and supplies have been excepted by HUD from
the provisions of the General Conditions headed “Buy American”:

Antimony; Asbestos; Carnauba Wax; China Wood Oil (tug oil); Chromium; Cork;
Flax; Hemp; Jute; Karigum; Lac; Manganese Ore (35% and over); Mercury; Mica;
Native asphalt; Natural nickel alloy of copper; Natural rubber, Nickel; Platinum;
Silk; Sisal; Tin; Titanium: Tungsten.
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AMENDMENTS TO GENERAL CONDITIONS

The following Amendments modify, change, delete from or add to the General
Conditions. Where any Paragraph of the General Conditions is modified or any
Subparagraph or Clause thereof is modified or deleted by these supplements, the
unaltered provisions of that Paragraph, Subparagraph, or Clause shall remain in
effect.

PARAGRAPH 27 - PAYMENTS
Add the following Subparagraph:

e.(4) Each Application for Payment, following the first submittal, shall be
accompanied by signed and notarized waivers of lien from the prime
contractor for the total amount previously paid and individual lien waivers
from each subcontractor and material supplier based upon the amounts
previously drawn from each category of work.

PARAGRAPH 36 - INSURANCE
Expand Paragraph 36d as follows:

Include the ACHA, the Contractor, and the Architect as named insured on all
insurance policies required to be purchased under provisions of these Contract
Documents. The insurance herein required for the protection of the Owner and
the Architect shall include, but shall not be limited to, the liability of the Owner and
the Architect created by, in and under the Structural Work Act, commonly known
as, the Scaffold Act of the State of lllinois.

ADD THE FOLLOWING PARAGRAPHS

50. EXISTING CONDITIONS

a. Bidders shall carefully check the drawings and compare with existing
conditions to ascertain the full amount of work involved. The
contractor will be required to execute all labor and provide all material
to carry out all the work required to obtain the results as indicated on
the drawings and in the specifications, whether each and every item is
mentioned or not. No additional compensation will be allowed for such
work or materials as are not shown on the drawings and/or specified,
but which are required to obtain the above mentioned results.

51. REMOVAL
a. The Contractor shall accept the premises as he finds them upon the
signing of the contract. He shall completely remove the existing work
so indicated on the drawings, and/or as specified and as may be
required to permit the proper installation of new work.

52. INDEMNIFICATION

The Contractor shall indemnify and hold harmless the Owner and the
Architect and their agents and employees from and against all claims,
damages losses and expenses including attorneys’ fees arising out of or
resulting from the performance of the work, provided that any such claim,
damage, loss or expense is (a) attributable to bodily injury, sickness,
disease or death, or to injury to or destruction of tangible property (other
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than the work itself) including the loss of use resulting therefrom, and (b)
caused in hole or in part by any negligent act or omission of the
Contractor, any subcontractor, anyone directly or indirectly employed by
any of them or anyone for whose acts any of them may be liable,
regardless of whether or not it its cause din part by a party indemnified
hereunder to the extent permitted by law.

In any and all claims against the Owner or the Architect or any of their
agents, or employees by any employee of the Contractor, any
subcontractor, anyone directly or indirectly employed by any of them or
anyone for whose acts any of them may be liable, the indemnification
obligation under this paragraph shall not be limited in any way by any
limitation on the amount or type of damages, compensation, or benefits
payable by or for the Contractor or any subcontractor under Workmen's
Compensation acts, disability benefit acts, or other employee benefit acts.

The obligations of the Contractor under this paragraph shall not extend to
the liability of the Architect, his agents, or employees arising out of (a) the
preparation or approval of maps, drawings, opinions, reports, surveys,
Change Orders, designs, or specifications, or (b) the giving of or the
failure to give directions or instructions by the Architect, his agents, or
employees provided such giving or failure to give is the primary cause of
the injury or damage.

None of the foregoing provisions shall deprive the Owner or the Architect
of any action, right or remedy otherwise available to them or either of
them at common law.

10. PRE-CONSTRUCTION MEETING

After low bidders are identified and Contracts are awarded, a Pre-Construction
Meeting will be scheduled at the site to coordinate efforts of all awarded contractors,
subcontractors, and Owner’s personnel.

11. ARCHITECT NOT RESPONSIBLE FOR EXISTING CONSTRUCTION

Architechnics cannot assume responsibility or liability of any of the existing
construction.

Many decisions concerning the new construction for this Project used the existing
Plans and Specification for the existing building as a basis for the new work. Much of this
work is covered up or concealed behind existing construction, and is not available for
verification. Only at the time of actual construction/demolition work will many of these
conditions be verified.

Because of the complexity and detailed nature of the new work and remodeling
work, and the reliability of existing infrastructure to actuaily be in place as it is presented
to be, the Architect cannot assume operating and functioning condition of the various
existing systems, infrastructure, and existing equipment.

Architechnics, Inc. cannot assume any responsibility or be held liable for accuracy
of the existing construction drawings, plans, and specifications for the existing building.
These Drawings were provided to Architechnics, by the Owner, for use on this Project.
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12. EXAMINATION OF SITE

The contractor shall carefully examine the site and scope of work No pleas of
ignorance of conditions that exist or that may hereafter exist, or of conditions or
difficulties that may be encountered in the execution of the work as a result of failure to
make a proper examination and investigation will be accepted as an excuse for any
failure or omission on the part of the Contractor to fulfill in every detail all of the
requirements of the Specifications and Drawings or will be accepted as a basis for any
claims whatsoever for extra compensation

To arrange for an examination of the site, contact Mrs. Jean Cowen, Executive
Director, Adams County Housing Authority at (217) 894-7022.

13. FAMILIARIZATION WITH THE WORK

Before submitting his bid, the Contractor shall familiarize himself with the work,
rules governing acceptance of his work, site where the work is performed, labor
conditions, the conditions and facilities at the site for delivery and installation, all laws,
regulations and other factors affecting performance of the work. The prospective bidder
shall carefully correlate his observations with the requirements of the bidding documents
and contract drawings, and otherwise satisfy himself of the expense and difficulties
attending performance of the work, including delivery of material and equipment. The
submission of a bid will constitute an incontrovertible representation by the bidder that he
has complied with every requirement of this Article.

14. SPECIFIED MATERIALS AND EQUIPMENT

a) No alterations or changes in the Plans, Specifications, or other instructions
enclosed shall be permitted.

b) Any prospective bidder who discovers ambiguities or is in doubt as to the true
meaning of any part of the Bid Documents shall promptly request Architect for
an interpretation thereof.

C) Interpretations will be made only by Addenda, duly issued and copies of each
Addendum will be mailed or delivered to each Bid Document holder of record.

d) The bidder shall be solely responsible for any interpretation of the drawings
and specifications other than by duly issued Addenda.

e) Except such materials as definitely specified to be furnished by the Owner,
the Contractor shall provide all materials, tools, automotive, and other
construction equipment which may be necessary for the completion of the
work described in the specifications. He shall keep a competent
representative on the job and employ men skilled in the various phases of the
work involved. All work shall be performed in a workmanlike manner.

f) Products and manufacturers not named or specified herein may be included
upon request in writing to the Architect at least seven (7) days prior to receipt
of bids. Products and manufacturers not specifically named or specified in
the Drawings, Specifications, or Addenda will not be considered for use on
this Project.
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15. PHASING OF PROJECT

This Project and its execution and construction shall be phased so as to
accommodate on-going operation of, and not to impede the facility. Article 17 of this
Section.

16. SUBSTANTIAL COMPLETION

Substantial completion is a condition which occurs when the Owner accepts the
certification of the Architect that construction is sufficiently complete in accordance with
the contract documents so that the Project or a designated portion thereof may be
occupied for the use intended.

17. OCCUPANCY DURING CONSTRUCTION

In general, occupancy of adjacent buildings by residents, employees, and the
public shall continue during construction period. Contractor shall confine his work to a
limited area of the building at a time; all as prearranged and approved with each area
occupant, their knowledge, and as prearranged and pre-approved by the Owner.

Electrical or Mechanical service disruption to this area of the building shall be
restricted to a minimal time period and as prearranged with each area occupant, and the
Owner.

Special provisions shall be prearranged with Owner and Architect so that work
shall be confined so as not to disrupt the facility. The Owner shall notify the contractor of
any scheduled events or special dates that would affect the work.

18.  AMERICANS WITH DISABILITIES ACT (A.D.A))

Architechnics, to the best of its ability, has exercised professional efforts to
interpret the intent of the "Americans with Disabilities Act" (A.D.A.), and other applicable
Federal, State and Local Codes and requirements. Architechnics cannot guarantee total
compliance with any work directly related to the A.D.A., when the Owner performs and/or
authorizes work using these documents and/or drawings.

19.  ASBESTOS ALERT

Asbestos materials have been sampled and tested at these sites for this specific
project with no adverse findings. If additional asbestos materials are encountered by the
contractor, the Architect shall be notified immediately and a licensed Asbestos
Contractor shall be engaged to complete asbestos sampling, testing, and abatement
procedures.

20. SHOP DRAWING SUBMITTAL REQUIREMENT ALERT
Certain sections of the specifications clearly indicate that preparation and

submittal of detailed shop and equipment drawings are required before the Contractor
may proceed with the work. No exception to this rule will be permitted on this project.
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21. LIEN WAIVERS SUBMITTED WITH EVERY PAY REQUEST

Contractors shall submit Partial Lien Waivers with every progressive (monthly)
pay request, and shall submit Final Lien Waivers in accordance with the General
Conditions included herein.

22. ASSIGNMENT OF PROJECT COORDINATION
The Project Coordination will be the responsibility of the Base Bid Contractor.
23. ADDITIONAL INSURANCE REQUIREMENTS

An Umbrella, of Excess Liability, policy of not less than $1,000,000. for any one
occurrence and subject to the same aggregate over the Comprehensive Automobile
Liability, Employee's Liability, Comprehensive General Liability, shall be required.

24.  ADDITIONAL INSURED ON CONTRACTOR’S INSURANCE COVERAGE

The Contractor shall list as “Additional Insured” on his insurance coverage and
certificates and in addition to the Owner, the following: “Architechnics, Inc.”, which shall
include therein, all employees, officers, and directors of the listed entities.

25. CHANGE ORDER / CONTINGENCY PRICE ALLOWANCE

The General Contractor shall provide a Change Order/Contingency Price
Allowance in his Base Bid to cover any unanticipated modifications to the Contract that
result in price , cost, or additions. The Allowance should be equal to a Lump Sum
Amount as herewith indicated for each individual Bid Category:

BASE BID "A” — EIGHT THOUSAND DOLLARS ($ 8.000.00)

If total Contract Change Orders, in addition to Contract, results in a total dollar
amount greater than the Allowance, then the balance will be added to the Contract at the
end of the Project.

If total Contract Change Orders, in addition to Contract, results in a total dollar
amount less than the Allowance, then the balance will be credited to the Contract
(deducted from the Contract) at the end of the Project.

The Contractor can only access this Allowance and can only be requested and
drawn upon following an written Change Order approved by the Owner or the Architect.

26. COMPLIANCE WITH THE DRUG-FREE WORKPLACE ACT OF 1988

The Drug-Free Workplace Act of 1988 requires some Federal contractors and all Federal
grantees to agree that they will provide drug-free workplaces as a precondition of
receiving a contract or grant from a Federal agency.

Although all covered contractors and grantees must maintain a drug-free workplace, the
specific components necessary to meet the requirements of the Act vary based on
whether the contractor or grantee is an individual or an organization. The requirements
for organizations are more extensive, because organizations have to take
comprehensive, programmatic steps to achieve a workplace free of drugs.
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The Federal Acquisition Streamlining Act of 1994 (FASA) raised the threshold of
contracts covered by the Drug-Free Workplace Act of 1988 from $25,000 to those
exceeding $100,000.

All organizations covered by the Drug-Free Workplace Act of 1988 are required to
provide a drug-free workplace by taking the following steps:

1. Publish and give a policy statement to all covered employees informing them that the
unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance is prohibited in the covered workplace and specifying the actions that will be
taken against employees who violate the policy.

2. Establish a drug-free awareness program to make employees aware of a) the dangers
of drug abuse in the workplace; b) the policy of maintaining a drug-free workplace; c) any
available drug counseling, rehabilitation, and employee assistance programs; and d) the
penalties that may be imposed upon employees for drug abuse violations.

3. Notify employees that as a condition of employment on a Federal contract or grant,
the employee must a) abide by the terms of the policy statement; and b) notify the
employer, within five calendar days, if he or she is convicted of a criminal drug violation
in the workplace.

4. Notify the contracting or granting agency within 10 days after receiving notice that a
covered employee has been convicted of a criminal drug violation in the workplace.
Impose a penalty on—or require satisfactory participation in a drug abuse assistance or
rehabilitation program by—any employee who is convicted of a reportable workplace
drug conviction.

5. Make an ongoing, good faith effort to maintain a drug-free workplace by meeting the
requirements of the Act.

Note: A contractor or grantee who fails to comply with these requirements is subject to
certain penalties.

27. COMPLIANCE WITH PUBLIC ACT 87-1257 OF THE ILLINOIS HUMAN RIGHTS
ACT

Public Act 87-1257, effective July 1, 1993, amends the lllinois Human Rights Act
(Section 2-105) by requiring that every party to a public contract and every eligible bidder
shall have a written sexual harassment policy that shall include, at a minimum, the
following information.

. The illegality of sexual harassment;

. The definition of sexual harassment under state law;

. A description of sexual harassment, utilizing examples;

. The contractor’s internal complaint process including penalties;

. The legal recourse, investigative and complaint process available through the Illinois
Department of Human Rights and the Human Rights Commission;

. Directions on how to contact the Department and Commission;

. Protection against retaliation as provided by Section 6-101 of the Human Rights Act.

. Finally, the contractor must provide a copy of such written policy to the Department of
Human Rights upon request.

b WN=-
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28. LEAD-BASED PAINT

A Lead-based paint consultant has assessed the Adams County Housing Authority sites
and there is no lead based paint declaration in the existing buildings for this project.
Therefore, no lead-base paint abatement is required for this project.

29 EXISTING MAINTENANCE CONTRACTS

The ACHA has maintenance contracts and service agreements in place with the
following vendors:

1. Telephone
2. Security / Fire Alarm
3. Computer /1. T. Data

Any required adjustments to these systems as a part of the Work shall be provided by
the Owner’s Vendors and are not part of this contract. Caution must be taken by the
contractor to ensure that existing maintenance agreements are not voided by
unauthorized personnel.

30 TENANT / CLIENT CONFIDENTIALITY

It is of the utmost importance to the ACHA that the contractor ensures that the
confidentiality of all the tenants of this property remain intact. The contractor must take
whatever steps are necessary to maintain this status amongst the project workers.

31 BACKGROUND CHECKS

All workers on site shall have a background check performed and provided to the ACHA.
The ACHA maintains the right to refuse any worker access to the site based on the
background check provided.

32 BUILDING MATERIALS

This project shall maintain, to the greatest extent possible, a “Green-Friendly” and
“American-Made” position on the purchase of all building materials utlilized for this
project.

END
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Federal Labor Standards Provisions

U.S. Department of Housing
and Urban Development
Office of Labor Relations

Applicability

The Project or Program to which the construction wark
covered by this contract pertains is being assisted by the
United States of America and the following Federal Labor
Standards Provisions are included in this Contract
pursuant to the provisions applicable to such Federal
assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics
employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than
those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a
part herecof, regardiess of any contractual relationship
which may be alleged to exist between the contractor and
such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits
under Section I(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs, which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4).
Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein:
Provided, That the employer’'s payroll records accurately
set forth the time spent in each classification in which
work is performed. The wage determination (including any
additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-
1321) shall be posted at ail times by the contractor and its
subcontractors at the site of the work in 2 prominent and
accessible, place where it can be easily seen by the
workers.

(li) (a) Any class of laborers or mechanics which is not
listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. HUD shall
approve an additional classification and wage rate and
fringe benefits therefor only when the following criteria
have been met:

(1) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized in the area by the
construction industry; and

(3) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(b) [f the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shall be sent by HUD or its designee to
the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of
Labor, Washington, D.C. 20210. The Administrator, or an
authorized representative, will approve, modify, or
disapprove every additional classification action within 30
days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB control number 1215-
0140.)

(c)} In the event the contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or ifs designee do not agree on
the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate),
HUD or its designee shall refer the questions, including
the views of all interested parties and the recommendation
of HUD or its designee, to the Administrator for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise HUD or its designee or will natify
HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

(d) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(1)(ii)(b) or (c) of this paragraph, shall be paid to all
workers performing work in the classification under this
contract from the first day on which work is performed in
the classification.

(iii) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee
or other third person, the contractor may consider as part

Previous editions are obsolete
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of the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Pravided, That the
Secretary of Labor has found, upon the written request of
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own
action or wupon written request of an authorized
representative of the Department of Labor withhald or
cause to be withheld fram the contractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the
accrued payments or advances as may be considered
necessary ta pay laborers and mechanics, including
apprentices, trainees and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee or
helper, employed or working on the site of the work, all or
part of the wages required by the contract, HUD or its
designee may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be
necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the contractor, disburse such amounts
withheld for and on account of the contractor or
subcontractar to the respective employees to whom they
are due. The Comptroller General shall make such
disbursements in the case of direct Davis-Bacon Act
contracts.

3. (i) Payrolls and basic records. Payrolls and basic
records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records
shall contain the name, address, and social security
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section [(b)(2)(B) of the Davis-bacon Act), daily and
weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any
labarer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan
or program described in Section I(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits is
enforceable, that the plan or program is financially
responsible, and that the plan or program has been

communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly for each week
in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is a party to
the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee. The payrolls submitted shall set out
accurately and completely all of the information required
to be maintained under 29 CFR 5.5(a)(3)(i) except that full
social security numbers and home addresses shall not be
included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee's
social security number). The required weekly payroll
information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from
the Wage and Hour Division Web site at
hilp://www. dol goviesa/whd/forms/wh347instr htm  or its
successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full
social security number and current address of each
covered worker, and shall provide them upon request to
HUD or its designee if the agency is a party to the
contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. !t is not a violation of this subparagraph for
a prime contractor to require a subcontractor to provide
addresses and social security numbers to the prime
contractor for its own records, without weekly submission
to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period contains the
information required to be provided under 29 CFR 5.5
(a)(3)(il}, the appropriate information is being maintained
under 29 CFR 5.5(a)(3)(i), and that such information is
correct and complete;
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(2) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

{3) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the contract.

{¢) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance" required by subparagraph
A.3.(ii)(b).

(d) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Titie 18 and Section
231 of Titie 31 of the United States Code.

(lii) The contractor or subcontractor shall make the
records required under subparagraph A.3.(i) available for
inspection, copying, or transcription by authorized
representatives of HUD or its designee or the Department
of Labor, and shall permit such representatives to
interview employees during working hours on the job. |If
the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to
29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S, Department of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such
an apprenticeship program, who is not individually
registered in the program, but who has been certified by
the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as
to the entire work force under the registered program. Any
worker listed on a payrolt at an apprentice wage rate, who

is not registered or otherwise employed as stated above,
shail be paid not less than the applicable wage rate on the
wage determination for the classification of waork actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratlo permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's
registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a
different practice prevails for the appticable apprentice
classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will ne longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

(ii) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are
employed pursuant ‘to and individually registered in a
program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of
trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the
Empioyment and Training Administration. Every trainee
must be paid at not less than the rate specified in the
approved program for the trainee’s level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by
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the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. In addition,
any trainee performing work on the job site in excess of
the ratio permitted under the registered program shali be
paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the
event the Empioyment and Training Administration
withdraws approval of a training program, the contractor
will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program [s approved.

(iii) Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under 29 CFR Parl §
shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR
Part 3 which are incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will
insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriate
instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible
for the caompliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this
paragraph.

7. Contract termination; debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and
Related Acts contained in 29 CFR Parts 1, 3, and 5 are
herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes
arising out of the labor standards provisions of this
contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between
the contractor (or any of its subcontractors) and HUD or
its designee, the U.S. Department of Labor, or the
employees or their representatives.

10. (i) Certification of Eligibility. By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a){1) or to be

awarded HUD contracts or participate in HUD programs
pursuant to 24 CFR Part 24.

(11} No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

{iii) The penalty for making false statements is prescribed
in the U.8. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C.,
“Federal Housing Administration transactions”, provides in
part: “Whoever, for the purpose of . . . influencing in any
way the action of such Administration..... makes, utters or
publishes any statement knowing the same to be false.....
shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

11. Complaints, Proceedings, or Testimony by
Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any other manner
discriminated against by the Contractor or any
subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The
provisions of this paragraph B are applicabte where the amount of the
prime contract exceeds $100,000. As used in this paragraph, the
terms “laborers" and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
invoive the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which the
individual is employed on such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of 40 hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor
and any subcontractor responsible therefor shall be liable
for the unpaid wages. In addition, such contractor and
subcontraclor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in
subparagraph (1) of this paragraph, in the sum of $10 for each
calendar day on which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment
of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.
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(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by
the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of
such contractor or subcontracter for unpaid wages and
liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall
insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a
clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses
set forth in subparagraphs (1) through (4) of this
paragraph.

C. Health and Safety. The provisions of this paragraph C are
applicable where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in
surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and
safety as determined under construction safety and health
standards promulgated by the Secretary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
issued by the Secretary of Labor pursuant to Title 28 Part
1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Stat 96). 40 _USC
3701 et seq.

(3) The contractor shall include the provisions of this
paragraph in every subcontract so that such provisions will
be binding on each subcontractor. The contractor shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.
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WAGE RATES FOR QUINCY HOUSING AUTHORITY PROJECTS

(Contractor is responsible for using latest Wage Determination on Bid Date)

To obtain Wage Rates for this project:

GO TO: www.wagehour.dol.gov

US Department of Labor
» At about middle of page under WAGES:
» Click Prevailing Wages

Next Screen on right is box QUICK LINKS
» Click Wage Determinations Online (WDOL)

Next Screen Middle in Blue Header Bar; Davis Bacon Act
> Choose Selecting DBA WDs

Screen Comes up to 1. Select State
2. Select County
3. Choose Construction Type (residential = 4 stories and under)
4. Select WD # 1L23 (comes up in next window)
CLICK [SEARCH] BOX

W

Step . Choose Construction Type (building = 5 stories and above)
Step 4. Select WD# IL1 (comes up in next window)
CLICK [SEARCH] BOX

Read information in window.



67.

EQUAL EMPLOYMENT QPPORTUNITY

67.1_Compliance with the lllinois Human Rights Act: .

During the performance of this contract, the Contractor shall comply in all
respects with the Illincis Human Rights Act cited in Article 3¢ of the General
Condltions and the lllinols Department of Human Rights' Rules and Regulations
for Public Contracts including, but not limited to the following provisions:

A. Affirmative Action and Nondiscrimination: The Contractor will not
diseriminate against any employee or applicant for employment because of
race, color, religion, sex, national crigin, ancesiry, age, marital status,
physical or mental handicap unrelated to abilily, or unfaverable discharge
from the military service (excluding dishonorable). The Contractor shall
examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affimative action fo rectify any such
underutilization.

B. Recruiting and Hiring: The Contractor, when hiring additional employees in
order to perform this contract or any portion thereof, will determine the
avallability, in accordance with the lllinois Department of Human Rights'
Rules and Regulations for Public Contracts, of minorities and women in the
localities from which they may reasonably be recruited and will hire for each
job classification for which employess are being hired in such a way that
minorities and women are not underutilized.

C. Employment Advertisements: The Contractor, in all solicitations or
advertisements for employees, will state that alt applicants will be afforded
equal opportunity without discrimination because of race, color, religion, sex,
national origin, ancestry, age, marital status, physical or mental handicap
unrelated to abllity, or unfavorable discharge from military service (excluding
dishaonorable},

D. Notification of Labor Organizations: The Contractor will send to each labor
organization or representative of workers with which the Contractor has oris
bound by a collective bargalning or other agreement or understanding, a
notice advising such labor organization or representative of the Contractors
obligation under the llinols Human Rights Act and the lllinois Department of
Human Rights' Rules and Regulaiions for Public Confracts. If any such labor
organization or representative fails or refuses to cooperate with the
Confractors Efforts to comply with such act, rules, and regulations, the
Contractor will promptly notify said department and the Owner. The
Contractor will recruit employees frorm ofher sources, when necessary, to
comply with the Act.
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E. Manpower Utilization Reports; The Contractor will submit all reporls required
by the Iflincis Depariment of Human Rights' Rules and Regulations for Public
Coniracts and shall furnish all relevant information as may from time to time
be requested by the Department or the Owner.

F. Accessibilily of Employment Records: The Contractor will permit access to
all relevant bools, records, and accounts and work sites by personnel of the
Owner and the liinois Department of Human Rights for the purpose of
investigation to ascertain compliance with the Minois Human Rights Act and
Depariment's Rules and Regulations for Public Contracts.

G. Subcontract Requirements: The Contractor shall include verbatim or by
reference the provisions of this article and the equal employment opportunity
clause set forth in Section 6.1 of the llinois Department of Human Rights'
Rules and Regulations for Public Contracts as a material term in every
subcontract and purchase order, so that such provisions will be binding upon
every such Subconiractor or supplier.

67.2 _Compliance with Federal Requirements: The Contractor shall comply
with

all provisions of federal Executive Orders 11246 (dated September 24, 1965)

and 11375 (dated October 17, 1967), as amended, and shall comply with the

rules, regulations and relevant orders of the U.S. Sectary of Laber, including the

falfowing:

A. The Coniractor and all Subcontractors employed by the Confractor in
connection with the contract shall develop and implement a written affirmative
action plan which complies with all State and Federal laws and regulations.

B. The Contractor shall not discriminate against any smployee or applicant for
employment who is a disabled or a Viet Nam era veteran, in addition to those
listed in paragraph 67.1A.

7.3 Responsibilily for Subcontracfors' Compliance: The Contractor shall be
responsible for compliance with applicable provisions of this arlicle by all
Subcontractors employed by the Contractor in connection with this contract and
will promptly notify both the Owner and lflinois Department of Human Rights in
the event any Subcontractor fails or refuses to comply therewith. In addition, the
Contractor will not utilize any Subcontractor declared by the lllincis Human
Rights Commission to be ineligible for contracts or subcontracts with the State of
Illinois or any of the political subdivisions or municipal corporations.
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67.4 _Penalties for Noncompliance: [n the event of the Contractor's
noncompliance with any provision of this Equal Employment Opporiunity article,
the [tinois Human Rights and Reguiations for Public Confracts of the federal
requirements listed in paragraph 67.2 of this arficle, the Contractor may be
declared ineligible for future contracts ar subcantracts with the State of lllinois or
any of its palitical subdivisions or municipal corporations. In addition, this contract
may be cancelled or voided in whole or in part and such other sanctions,
penalties, or remedies may be impoesed as provided by statue or regulation.
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Compliance with the Drug-Free Workplace Act of 1988

The Drug-Free Workplace Act of 1988 requires some Federal contractors and all Federal
grantees to agree that they will provide drug-free workplaces as a precondition of receiving a
contract or grant from a Federal agency.

Although all covered contractors and grantees must maintain a drug-free workplace, the
specific components necessary to meet the requirements of the Act vary based on whether the
contractor or grantee is an individual or an organization. The requirements for organizations
are more extensive, because organizations have to take comprehensive, programmatic steps to
achieve a workplace free of drugs.

The Federal Acquisition Streamlining Act of 1994 (FASA) raised the threshold of contracts
covered by the Drug-Free Workplace Act of 1988 from $25,000 to those exceeding $100,000.

All organizations covered by the Drug-Free Workplace Act of 1988 are required to provide a
drug-free workplace by taking the following steps:

1. Publish and give a policy statement to all covered employees informing them that the
unlawful manufacture, distribution, dispensation, possession or use of a controlled substance is
prohibited in the covered workplace and specifying the actions that will be taken against
employees who violate the policy.

2. Establish a drug-free awareness program to make employees aware of a) the dangers of drug
abuse in the workplace; b) the policy of maintaining a drug-free workplace; c) any available
drug counseling, rehabilitation, and employee assistance programs; and d) the penalties that
may be imposed upon employees for drug abuse violations.

3. Notify employees that as a condition of employment on a Federal contract or grant, the
employee must a) abide by the terms of the policy statement; and b) notify the employer,
within five calendar days, if he or she is convicted of a criminal drug violation in the workplace.
4. Notify the contracting or granting agency within 10 days after receiving notice that a covered
employee has been convicted of a criminal drug violation in the workplace.

Impose a penalty on—or require satisfactory participation in a drug abuse assistance or
rehabilitation program by—any employee who is convicted of a reportable workplace drug
conviction.

5. Make an ongoing, good faith effort to maintain a drug-free workplace by meeting the
requirements of the Act.

Note: A contractor or grantee who fails to comply with these requirements is subject to certain
penalties.






SECTION 01020
APPLICATIONS FOR PAYMENTS/CHANGE ORDERS
PART 1 GENERAL
1.01 DESCRIPTION: APPLICATION FOR PAYMENT: Comply with procedures

described in this Section when applying for progress payments and final payment
under the Contract.

A. RELATED WORK: Documents affecting work of this section include, but are not
necessarily limited to, General Conditions, Instructions to Contractors, and other
sections of Division 1 of these Specifications.

1. The Contract Sum and the schedule for payments are described in the
Agreement.

2. Payments upon Substantial Completion and final completion are
described in the General Conditions and in Section 01700 of these
specifications.

3. The Architect’s approval of applications for progress payments and final
payment may be contingent upon the Architect’'s approval of the status of
Project Record Documents.

1.02 QUALITY ASSURANCE: Prior to start of construction, secure the Architect's
approval of the Schedule of Values required to be submitted.

A. ‘During the progress of the Work, modify the Schedule of Values as approved by
the Architect to reflect changes in the Contract Sum due to Change Orders or
other modifications of the Contract.

B. Base requests for payment upon the approved Schedule of Values.
1.03 SUBMITTALS: Unless otherwise directed by the Architect:

A. Make submittal of request for payment by filling in pertinent portions of AlA
Document G702, “Application and Certificate for Payment”, plus Continuation
Sheet (G703) or sheets.

1. Sign and notarize the Application and Certificate for Payment.
2. Submit the original of the Application and Certificate for Payment, plus
two (2) additional copies to the Architect.
3.  Submit Waiver of Lien.
4. Submit Wage Records as specified in Instructions to Contractors.
5. The Architect will, when approved, sign the Application and Certificate for
Payment, will make required copies, and will distribute:
a  One copy to Contractor;
b  One copy to Owner; and
¢ One copy to Architect.
6. After approval, within the time frame established in the Agreement,
Owner will disburse payment to Contractor.
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1.04

1.056

DESCRIPTION, CHANGE ORDER PROCEDURE: Make such changes in the
Work, in the contract Sum, in the Contract Time, or any combination thereof, as
are described in written Change Orders signed by the Owner and the Architect
and issues after execution of the Contract, in accordance with the provisions of
this Section.

PROCESSING CHANGES INITIATED BY THE OWNER: Should the Owner
contemplate making a change in the Work or a change in the Contract Time of
Completion, the Architect will issue a request for “Change Order” quote to the
Contractor.

A. The request for Change Order quote will describe the contemplated change, and

1.06

B.

will carry one of the following instructions to the Contractor:
1. Make the described change in the work at no change in the Contract
Sum and no change in the Contract Time of Completion;
2. Promptly advise the Architect as to credit or cost proposed for the
described change. This is not an authorization to proceed with the
change.

If the Contractor has been directed by the Architect to make the described
change in the work at no change in the Contract Sum and no change in the
Contract Time of Completion, but the Contractor wishes to make a claim for one
or both of such changes, the Contractor shall proceed with the change and shall
notify the Architect as provided for under General Conditions.

If the Contractor has been directed by the Architect to promptly advise him as to
credit or cost proposed for the described change, the Contractor shall:

1. Analyze the described change and its impact on costs and time;

2. Secure the required information and forward it to the Architect for review;

3. Meet with the Architect as required to explain costs and, when
appropriate, determine other acceptable ways to achieve the desired
objective;

4. Alert pertinent personnel and subcontractors as to the impending change
and, to the maximum extent possible, avoid such work as would increase
the Owner’s cost for making the change, advising the Architect in writing
when such avoidance no longer is practicable.

PROCESSING CHANGES INITIATED BY THE CONTRACTOR: Should the
Contractor discover a discrepancy among the Contract Documents, a concealed
condition as described in the General Conditions, or other cause for suggesting a
change in the Work, a change in the Contract Sum, or a change in the Contract
Time of Compiletion, he shall notify the Architect as required by pertinent
provisions of the Contract Documents.

A. Upon agreement by the Architect that there is reasonable cause to consider the

Contractor's proposed change, the Architect will issue a Change Order in
accordance with the provisions described in Article 1.05 above.
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1.07 PROCESSING CHANGE ORDERS
A. Change Orders will be dated and will be numbered in sequence.

B. The Change Order will describe the change or changes, and will be signed by
the Owner and the Architect.

C. The Architect will issue three copies of each Change Order to the Contractor.
1. The Contractor promptly shall sign all three copies and return to the
Architect.
2. The Architect will retain one signed copy in his file, will forward one
signed copy to the Owner, and one to the Contractor.

D. Should the Contractor disagree with the stipulated change in Contract Sum or
change in Contract Time of Completion, or both:

1. The Contractor promptly shall return the copies of the Change
Order, unsigned by him, to the Architect with a letter signed by the
Contractor and stating the reason or reasons for the Contractor’s
disagreement.

2. The Contractor’s disagreement with the Change Order shall not, in
any way, relieve the Contractor of his responsibility to proceed with
the change as ordered and to seek settiement of the dispute under
pertinent provisions of the Contract Documents.

END
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SECTION 01300
SUBMITTALS AND SUBSTITUTIONS
PART 1 GENERAL

1.01 DESCRIPTION: Make submittals required by the Contract Documents, and
revise and resubmit as necessary to establish compliance with the specified
requirements.

A. Related Work:

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and other
sections in Division 1 of these specifications.

B. Work Included:

1.  Submit in accordance with individual specification section.

2. Submittals that are not required will not be reviewed by the Architect.

3. The Contractor may require his subcontractors to provide drawings,
setting diagrams, and similar information to help coordinate the Work,
but such data shall remain between the Contractor and his
subcontractors and will not be reviewed by the Architect.

1.02 QUALITY ASSURANCE: Submittals not in compliance with this section of the
specifications will be returned to the Contractor with no action taken.

A. Coordination of submittals required of the General Contractor:
1. Prior to each submittal, carefully review and coordinate all aspects of
each item being submitted.
2. Verify that each item and the submittal for it conform in all respects with
the specified requirements.
3. By affixing the Contractor’s signature to each submittal, certify that this
coordination has been performed.

B. Substitutions, Bidder/Contractor Options
1. Prior to Bid Opening: The Architect/Engineer will consider written
requests to amend the bidding documents to add products not specified
provided such requests are received at least 7 calendar days prior to bid
opening date. Requests received after that time will not be considered.
When a request is approved, the Architect/Engineer will issue an
appropriate addendum not less than seven calendar days prior to bid
opening date.
2. After Award of Contract: No substitutions will be considered after Notice
of Award except under one or more of the following conditions:
a  Substitutions required for compliance with final interpretations of
code requirements or insurance regulations.
b  Unavailability of specified products, through no fault of
contractor.
c Subsequent information discloses inability of specified product to
perform properly or to fit in designated space.
d Manufacturer/fabricator refusal to certify or guarantee
performance of specified product as specified.
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e When a substitution would be substantially to Owner’s best
interests.

C. Substitution Requirements
1.  Submit (2) copies of each request for substitution. Include in request:
a. Complete data substantiating compliance of proposed substitution
with contract documents.
b. For products:
1. Product identification, including manufacturer's name and
address.
2. Manufacturer’s literature:
Product description
Performance and test data
c. Reference standards
3. Samples
4. Name and address of similar projects on which product was
used and date of installation.
f.  For construction methods:
5. Detailed description of proposed method.
6. Drawings illustrating methods.
g. Itemized comparison of proposed substitution with product or
method specified.
h. Data relating to changes in construction schedule.
i. ldentify:
7. Changes or coordination required.
8. Other contract affected.
j.  Accurate cost data on proposed substitution in comparison with
product or method specified.

co

2. In making request for substitution, bidder/contractor represents:

a. It will provide the same guarantee for substitution as for product or
method specified.

b. It will coordinate installation of accepted substitutions into work,
making all changes for work to be complete in all respects.

c. Cost data is complete and includes all related costs under its
contract, but excludes:
1. Architect/Engineer’s redesign.
2. Administrative costs of Architect/Engineer.

d. It will pay all additional costs and expenses for Owner,
Architect/Engineer and other contractors.

3. Substitutions will not be considered when:

a. They are indicated or implied on shop drawings or product data
submittals without formal request submitted in accordance with
Paragraph 1.04.

b. Acceptance will require substantial revision of contract document.

c. Do not substitute materials, equipment, or methods unless such
substitution has been specifically approved in writing for this work by
the Architect.

d. Specifying products or materials by manufacturer and model number
is done to establish a standard of performance and quality requisite
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for this project and is not intended to limit competition. Contractors
may propose alternate or substitute materials for consideration at
the time of bidding as described in 1.02 — B.1 above.

1.03 SUBMITTALS: Make submittals of Shop Drawings, Samples, substitution
requests, and other items in accordance with the provisions of this section.

A. Shop Drawings:

1.

Scale and measurements: Make Shop Drawings accurately to a scale

sufficiently large to show all pertinent aspects of the item and its method

of connection to the work.

Types of prints required.

a. Submit Shop Drawings in the form of three blueline or biackline
prints of each sheet.

b. Drawings shall indicate product specific application to the particular
situation unique to this project.

c. Reproduction of construction drawings details shall be limited to floor
plan views.

Review comments of the Architect will be shown on the print when it is

returned to the Contractor. The Contractor may make and distribute

such copies as are required for his purposes.

B. Manufacturer’s Literature

1.

Where contents of submitted literature from manufacturers includes data
not pertinent to the submittal, clearly show which portions of the contents
are being submitted for review.

2. Submit the number of copies which are required to be returned, plus two

copies which will be retained by the Architect.
C. Samples:

1. Provide sample or samples identical to the precise article proposed to be
provided. ldentify as described under “Identification of Submittals”
below.

2.  Number of Samples required:

a. Unless otherwise specified, submit samples in the quantity which is
required to be returned, plus one which will be retained by the
Architect.

b. By prearrangement in specific cases, a single sample may be
submitted for review and, when approved, be installed in the work at
a location agreed upon by the Architect.

D. Colors and Patterns

1.

Unless the precise color and pattern is specifically called out in the
contract documents, and whenever a choice of color or pattern is
available in the specified products, submit accurate color and pattern
charts to the Architect for selection.
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E. Identification of Submittals

1. Consecutively number all submittals

a. When material is resubmitted for any reason, trans it under a new
letter of transmittal and with a new transmittal number.
b. On re-submittals, cite the original submittal number for reference.

2. Accompany each submittal with a letter of transmittal showing all
information required for identification and checking.

3. On at least the first page of each submittal, and elsewhere as required
for positive identification, show the submittal number in which the item
was included.

4. Maintain an accurate submittal log for the duration of the work, showing
current status of all submittals at all times. Make the submittal log
available to the Architect for his review upon request.

F. Grouping of Submittals
1. Unless otherwise specified, make submittals in groups containing all
associated items to assure that information is available for checking each
item when it is received.
a. Partial submittals may be rejected as not complying with the
provisions of the Contract.
b. The Contractor may be held liable for delays so occasioned.

G. Timing of Submittals
1. Make submittals far enough in advance of scheduled dates for
installation to provide time required for reviews, for securing necessary
approvals, for possible revisions and resubmittals, and for placing orders
and securing delivery. Refer to each Section for time limits requested.
2. In scheduling, allow at least ten working days for review by the Architect
following his receipt of the submittal.

H. Architect’'s Review
1. Review by the Architect does not relieve the Contractor from
responsibility for errors which may exist in the submitted data.
2. Reuvisions:
a. Make revisions required by the Architect.
b. If the Contractor considers any required revision to be a change, he
shall so notify the Architect as provided for in the General
Conditions.
c. Make only those revisions directed or approved by the Architect.

END
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SECTION 01340

SHOP DRAWINGS, PRODUCT DATA & SAMPLES

1. GENERAL

1.01 GENERAL

A. Each Contractor make specified pre-construction submittals in accordance with
Article 01340 of the Standard Documents for Construction.

1.02 SUBMITTALS
A. Contractor and Sub-Contractor :

1. Submit in accordance with individual Specification Sections.

END OF SECTION
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SECTION 01530

BARRIERS
1. GENERAL
1.01 REQUIREMENTS INCLUDE
A. Prime Contractor:
1. Provide and maintain suitable barriers to prevent unauthorized entry, and
to protect the work, existing facilities and construction operations.
2. Remove when no longer needed, at completion of the work or as directed.
2. PRODUCTS
2.01 MATERIALS: Materials may be new or used, suitable for purpose.
Comply with specified codes.
2.02 BARRIERS: Materials, at Contractors option, appropriate for purpose.
3. EXECUTION
3.01 INSTALLATION
A. Install facilities of a neat and uniform appearance.
B. Maintain barriers during entire construction period.
C. Relocate barriers as construction progresses.
3.02 REMOVAL
A. Remove when authorized by the A/E.
END 01530
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SECTION 01540

SECURITY

1. GENERAL

1.01 REQUIREMENTS INCLUDE

A. General Contractor:

1.
2.
3.

4.

Protect work, stored materials, and construction equipment from theft and
vandalism.

Protect premises from entry by unauthorized persons.

Protect Owner's operations at site from theft, vandalism, or damage from
Contractor’s work or employees.

Cooperate with the supplemental security program, of the Owner.

1.02 RELATED REQUIREMENTS

A. Specified elsewhere:

1.
2.

01530 - Barriers.
01620 - Storage & Protection.

1.03 MAINTENANCE AND SECURITY

A. Maintain security program throughout construction period until Owner
occupancy precludes need for Contractor security.

END 01540.

01540 -1 Security



01540 -2 Security



SECTION 01561

CONSTRUCTION CLEANING

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDE

A. Each Contractor provide cleaning and disposal of waste materials, debris and
rubbish during construction.

B. General Contractor: Supervise and coordinate cleaning operations of all
Assigned Contractors.

1.02 RELATED REQUIREMENTS

A. Specified elsewhere:
1. 01710 - Final Cleaning

PART 2 PRODUCTS
2.01 EQUIPMENT
A. Provide covered containers for deposit of waste materials debris, and rubbish.

B. Control cleaning operations so that dust and other particles will not adhere to
wet or newly coated surfaces.

3.02 DISPOSAL

A. Regularly remove waste materials, debris, and rubbish from site weekly and
dispose of off-site.

END
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SECTION 01620
STORAGE & PROTECTION
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDE
A. Each Contractor:

1. Make arrangements with Owner's Representative for storage of materials
and equipment to be installed in project. Protection and security for stored
materials and equipment, on and off site is solely contractor’s
responsibility.

1.02 RELATED REQUIREMENTS

A. Specified elsewhere

1. 01340 - Shop Drawings, Product Data & Samples
2. 01710 - Cleaning.

1.03 OFF-SITE AUTHORIZATION

A. Payment for materials/equipment stored off-site storage will be permitted only
on prior written authorization in accord with the General Conditions.

PART 2 PRODUCTS
2.01 PROTECTIVE MATERIALS

A. For duration of storage period, provide materials which will provide proper
protection against the elements or other harmful environmental condition.

PART 3 EXECUTION
3.01 LOCATION
A. Where authorized by Owner.
B. Architect/Engineer will resolve conflicts in storage requirements of all

contractors.

END 01620
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SECTION 01630

SUBSTITUTIONS & PRODUCT OPTIONS

1. GENERAL

1.01 REQUIREMENTS INCLUDE

A. Base all bids on providing all products exactly as specified.

B. For products specified only by reference or performance standards, select any
product which meets or exceeds standards, by any manufacturers, subject to
the Architect/Engineer’s approval.

C. For products specified by naming several products or manufacturers, select any
product and manufacturer named. Only those products or manufacturer named
shall be considered acceptable.

1.02 SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS

A. PRIOR TO BID OPENING: The Architect/Engineer will consider written
requests to amend the bidding documents to add products not specified
provided such requests are received at least 7 calendar days prior to bid
opening date. Requests received after that time will not be considered. When a
request is approved, the Architect/Engineer will issue an appropriate addendum
not less than seven calendar days prior to bid opening date.

B. AFTER AWARD OF CONTRACT: No substitutions will be considered after
Notice of Award except under one or more of the following conditions:

1.
2.
3.
4.

5.

Substitutions required for compliance with final interpretations of code
requirements or insurance regulations.

Unavailability of specified products, through no fault of Contractor.
Subsequent information discloses inability of specified product to perform
properly or to fit in designated space.

Manufacturer/fabricator refusal to certify or guarantee performance of
specified product as specified.

When a substitution would be substantially to Owner’s best interests.

1.03 SUBSTITUTION REQUIREMENTS

A. Submit (2) copies of each request for substitution. Include in request:

Complete data substantiating compliance of proposed substitution with
contract documents.
For products:
a. Product identification, including manufacturer's name and address.
b. Manufacturer’s literature:

1. Product description.

2. Performance and test data.

3. Reference standards.
c. Samples
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d. Name and address of similar projects on which product was used and
date of installation.
3. For construction methods:
a. Detailed description of proposed method.
b. Drawings illustrating methods.
4. Itemized comparison of proposed substitution with product or method

specified.
5. Data relating to changes in construction schedule.
6. Identify:

a. Changes or coordination required.
b. Other contract affected.

7. Accurate cost data on proposed substitution in comparison with product or
method specified.

B. In making request for substitution, bidder/contractor represents:

1. It will provide the same guarantee for substitution as for product or
method specified.

2. It will coordinate installation of accepted substitutions into work, making all
changes for work to be complete in all respects.

3. Cost data is complete and includes all related costs under its contract, but
excludes:
a. Architect/Engineer’s redesign.
b. Administrative costs of Architect/Engineer.

4. It will pay all additional costs and expenses for Owner, Architect/Engineer,
and other contractors.

C. Substitutions will not be considered when:
1. They are indicated or implied on shop drawings or product data submittals

without formal request submitted in accordance with Paragraph 1.03.
2. Acceptance will require substantial revision of contract document.

END
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SECTION 01700

CONTRACT CLOSEOUT

1.01 DESCRIPTION: Provide an orderly and efficient transfer of the completed work
to the Owner.

A. Related Work:
1. Documents affecting work of this section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and other
Sections in Division 1 of these Specifications.
2. Activities relative to Contract closeout are described in the General
Conditions.
3. “Substantial Completion” is defined in the General Conditions.

1.02 QUALITY ASSURANCE: Prior to requesting inspection by the Architect, use
adequate means to assure that the work is completed in accordance with the
specified requirements and is ready for the requested inspection.

1.03 PROCEDURES: The following procedures will be used to achieve Contract
Closeout:

A. Substantial Completion:
1. Prepare and submit the list required by the General Conditions.
2. Within a reasonable time after receipt of the list, the Architect will inspect
to determine status of completion.
3. Should the Architect determine that the Work is not substantially complete:
a. The Architect promptly will so notify the Contractor, in writing, giving
the reasons therefore.
b. Remedy the deficiencies and notify the Architect when ready for
reinspection.
c. The Architect will reinspect the Work.

4. When the Architect concurs that the work is substantially complete:

a. The Architect will prepare a “Punch List’, accompanied by the
Contractor’s list of items to be completed or corrected, as verified by
the Architect.

b. The Architect will submit the Certificate to the Owner and to the
Contractor for their written acceptance of the responsibilities assigned
to them in the Certificate.

B. Final Completion:

1. Prepare and submit the notice required by the General Conditions.

2. Verify that the work is complete including, but not necessarily limited to,
the items mentioned in the General Conditions.

3. Certify that:
a. Contract Documents have been reviewed.
b. Work has been inspected for compliance with the Contract

Documents.
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c. Work has been completed in accordance with the Contract
Documents.

d. Equipment and systems have been tested as required, and are
operational.

e. Work is completed and ready for final inspection.

The Architect will make an inspection to verify status of completion.

Should the Architect determine that the work is incomplete or defective:

a. The Architect will promptly so notify the Contractor, in writing, listing
the incomplete or defective work.

b. Remedy the deficiencies promptly, and notify the Architect when
ready for reinspection.

6. When the Architect determines that the work is acceptable under the
Contract Documents, he will request the contractor to make closeout
submittals.

o s

C. Closeout submittals include, but are not necessarily limited to:

1. Materials extra stock.

2. Evidence of payment and release of liens.

3. List of subcontractors, service organizations, and principal vendors,
including names, addresses, and telephone numbers where they can be
reached for emergency service at all times including nights, weekends,
and holidays.

4. List of manufacturer’'s recommendation for regular cleaning of all finishes
on the building, equipment and furnishings.

D. Final adjustment of accounts:
1. Submit a final statement of accounting to the Architect, showing all
adjustments to the Contract Sum.
2. If so required, the Architect will prepare a final Change Order showing
adjustments to the Contract Sum which were not made previously by
Change Orders.

1.04 INSPECTION: Instruct the Owner’s personnel in proper operation and
maintenance of systems, equipment, and similar items which were provided as
part of the work.

1.05 GUARANTEE: Contractor(s) shall provide an unlimited guarantee covering
materials and workmanship for a period of one year from the Date of Substantial
Completion.

A. Additional requirements are listed in other Sections of these Specifications with
respect to specific products or materials listed in those Sections.

1. Provide fully executed copies of manufacturer’s warranties as a part of the
work of this Section.

END
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1.01

SECTION 01710
CLEANING

DESCRIPTION: Throughout the construction period, maintain the buildings
and site in a standard of cleanliness as described in this Section.

A. Related work:

1.02

1.03

1.04

1.05

1. Documents affecting work of this Section include, but are not necessarily
limited to, General Conditions, Supplementary Conditions, and other
Sections in Division 1 of these Specifications.

2. In addition to standards described in this Section, comply with
requirements for cleaning as described in pertinent other Sections of these
Specifications.

QUALITY ASSURANCE: Conduct daily inspection, and more often if
necessary, to verify that requirements for cleanliness are being met.

In addition to the standards described in this Section, comply with pertinent
requirements of governmental agencies having jurisdiction.

CLEANING MATERIALS AND EQUIPMENT: Provide required personnel,
equipment, and materials needed to maintain the specified standard of
cleanliness.

COMPATIBILITY: Use only the cleaning materials and equipment which are
compatible with the surface being cleaned, as recommended by the
manufacturer of the material.

PROGRESS CLEANING: Perform periodic cleaning to comply with this
Section.

A. General:

1. Retain stored items in an orderly arrangement allowing maximum access,
not impeding traffic, or drainage, and providing required protection of
materials.

2. Do not allow accumulation of scrap, debris, waste material, and other
items not required for construction of this Work.

3. At least twice each month, and more often if necessary, completely
remove all scrap, debris, and waste material from job site.

4. Provide adequate storage for all items awaiting removal from the job site,
observing requirements for fire protection and protection of the ecology.

1. Daily, and more often if necessary, inspect the site and pick up all scrap,
debris, and waste material. Remove such items to the place designated
for their storage.

2. Weekly, and more often if necessary, inspect all arrangements of
materials stored on the site. Restack, tidy, or otherwise service
arrangements to meet the requirements of subparagraph 1.05.A.1 above.

3. Maintain the site in a neat and orderly condition at all times.
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C. Structures:
1. Daily, and more often if necessary, inspect the structures and pick up all
scrap, debris, and waste material. Remove such items to the place
designated for their storage.

1.06 FINAL CLEANING: Prior to final acceptance, additional cleaning must be
accomplished.

A. “Clean,” for the purpose of this Article, and except as may be specifically
provided otherwise, shall be interpreted as meaning the level of cleanliness
generally provided by skilled cleaners using commercial quality building
maintenance equipment and materials.

B. Prior to completion of the work, remove from the job site all tools, surplus
materials, equipment, scrap, debris, and waste. Conduct final progress cleaning
as described in Article 1.05 above.

C. Structures:

1. Interior:
a. Visually inspect exterior surfaces and remove all traces of soil, waste
materials, smudges, and other foreign matter.
b. Remove all traces of splashed materials from adjacent surfaces.

2. Glass: Clean inside and outside.

3. Polished surfaces: To surfaces requiring routing application of buffed
polish, apply the polish recommended by the manufacturer of the material
being polished.

D. Schedule final cleaning as approved by the Architect to enable the Owner to
accept a completely clean work.

1.07 CLEANING DURING OWNER’S OCCUPANCY: Should the Owner occupy
the work or any portion thereof prior to its completion by the Contractor and
acceptance by the Owner, responsibilities for interim and final cleaning shall
be as determined by the Architect in accordance with the General Conditions of
the Contract.

END
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SECTION 02230

MINOR DEMOLITION

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

SCOPE OF WORK

A. The work contemplated under this Section consists of the furnishing of all
labor, materials, equipment and services required for all minor demolition as
indicated on the accompanying working drawings or as specified herein.

B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:

1. Removal of designated construction.

2. Disposal of materials.

3. Identification of utilities.

4. Refer to items as indicated on drawings.

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on
this project.

REGULATORY REQUIREMENTS

>

Conform to applicable code for demolition work, dust control, products
requiring electrical disconnection and re-connection.

Obtain required permits from authorities.

Do not close or obstruct egress from any building exit.

Do not disable or disrupt building fire or life safety systems without 3 days
prior written notice to Owner.

E. Conform to applicable regulatory procedures when hazardous or
contaminated materials are discovered.

OCOw

SCHEDULING

A. Schedule work to coincide with new construction.
B. Describe demolition removal procedures and schedule.

PROJECT CONDITIONS

A. Conduct demolition to minimize interference with adjacent and occupied
building areas.

B. Cease operations immediately if structure appears to be in danger and notify
Architect. Do not resume operations until directed.
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PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION
3.01 PREPARATION

A. Provide, erect and maintain weatherproof closures for exterior openings.

B. Erect and maintain temporary partitions to prevent spread of dust, odors, and
noise to permit continued building occupancy.

Protect existing materials and equipment that are not to be demolished.
Prevent movement of structure; provide bracing and shoring.

Notify affected utility companies before starting work and comply with their
requirements.

Mark location and termination of utilities.

Provide appropriate temporary signage including signage for exit or building
egress.

moo

@m

3.02 DEMOLITION

Disconnect, cap, and identify designated utilities within demolition areas.
Demolish in an orderly and careful manner. Protect existing supporting
structural members.

Remove demolished materials from site except where specifically noted
otherwise. Do not burn or bury materials on site.

Remove materials as demolition progresses. Upon completion of demolition,
leave areas in clean condition.

Remove temporary facilities.

m o o w»

END
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SECTION 06200
FINISH CARPENTRY
PART 1 GENERAL
1.01 SCOPE OF WORK

A. The work contemplated under this section consists of the furnishing of all labor,
materials, equipment, and services required for the installation of all finish
carpentry as indicated on the accompanying working drawings or as specified
herein.

B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:

1. General rough and framing carpentry construction.

2. Finish carpentry items.

3. Wood rough jambs, rough heads, rough and finished sills, casings,
and moldings.

4. Hardware and attachment accessories.

1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

A. This contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on this
Project.

1.03 REFERENCES / RELATED SECTIONS

A. AWI P-200 - Architectural Woodwork Quality Standards
B. Section 06240 — Laminates

C. Section 08520 — Aluminum Windows

D. Section 09900 — Paints and Coatings

1.04 SUBMITTALS

A. Manufacturer’s Literature: Descriptions, installation and operating instructions of
completely assembled manufactured items other than wood millwork fabricated
under the Section.

B. Shop Drawings: Show plans, elevations and details of all wood millwork,
indicating materials, species of wood, applied finishes, matching of panels,
arrangement, profiles, thicknesses, construction fastenings, blocking clearances,
assembly and erection details, built-in hardware and necessary connections to
other work.

1.05 QUALITY ASSURANCE

A. Perform work in accordance with AWI P-200 Quality Standards, grades as
indicated.
1. Premium Grade:
a. The highest grade availabie in material and workmanship. Intended
for monumental-type work.
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2. Custom Grade:
a. The middle grade in both material and workmanship. Intended for
high-quality regular work.
3. Economy Grade:
b. The lowest grade in both material and workmanship. Intended for
utilitarian work.

Millwork features such as lumber grading and defects allowed, plywood grading,
particleboard grading, fastenings, sanded surfaces, tolerances and edge
treatments shall be in accord with AWI Quality Standards.

More than one quality grade will be employed on a typical project, with
designations for individual items noted on the accompanying drawings. Any item
not given a specific quality grade shall be considered “Custom Grade”.
Fabricator: Company specializing in fabricating the products specified in this
section with minimum three years of documented experience.

1.06 DELIVERY, STORAGE, AND PROTECTION

A

B.

C.

Protect materials during transit, delivery, storage and handling to prevent
damage, soiling and deterioration.

Do not deliver materials until painting, wet work, grinding, and similar operations
which could damage, soil or deteriorate materials, have been completed in
installation areas. If, due to unforeseen circumstances, materials must be stored
in other than installation areas, store only in areas which meet the requirements
specified for installation areas.

Receive and store all finish hardware. Properly sort, tag and file all tags.

1.07 PROJECT CONDITIONS

A

Do not install finish carpentry work until interior concrete and masonry work and
other wet operations are complete, the building is adequately ventilated and
proper temperature and humidity conditions can be maintained during and after
installation.

Sequence installation to ensure utility connections are achieved in an orderly
and expeditious manner.

Coordinate the work with plumbing rough-in, electrical rough-in, and installation
of associated and adjacent components.

PART 2 PRODUCTS

2.01

A

B.

C.

MATERIALS

Hardwood lumber for a painted finish shall be clear with no visible defects which
must be filled before painting. May be unselected for color and grain.
Hardwood lumber for transparent finish shall be clear, with no visible defects,
and well matched for color and grain.
Softwood lumber shall be Ponderosa Pine, idaho White Pine, Sugar Pine or
Northern White Pine. Softwood lumber shall conform to the requirements of
Products Standards PS 20.

1. Trim Profiles: Selected from industry standards.
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D. Softwood Plywood: Product Standard PS 1.

E. Particleboard shall conform to the requirements of Interim Standard for Mat-
Formed Wood Particleboard by the National Particleboard Association, Type 2,
Density A (high density) and Class 2.

2.02 DEFINITION OF MILLWORK: CATEGORIES

A. “Millwork” as used in this section refers to interior or exterior wood, plywood, and
wood trim, and to custom-designed items constructed of finish wood, all as
detailed on the accompanying drawings. ltems made of other material are
included only if specially noted on the accompanying drawings.

B. Stock-design, mass-produced items such as wood doors and wood windows,
and lumber yard items such as flooring, decking, ceiling and siding are
described in other sections.

C. Trim:

1. Quality grades, species of solid woods, and species of plywood for trim
shall be as noted on the accompanying drawings.

2. This category includes all stools, valances, chair rails and similar
moldings.

D. Paneling, Flush or Stile/Rail:

1. Quality grades, thicknesses of panels, veneer species of solid woods shall
be as noted on the accompanying drawings.

E. Materials Abbreviations:

P.S. — Plain-sawed.

Q.S. — Quarter-sawed.

R.S. - Rift-sawed.

T. & G — Tongue and grooved.

P.P. — Ponderosa Pine

U.B. — Unselected Birch

POP - Poplar

S.R.B.- Select Red Birch

. S.W.B. - Select White Birch

0. C.W.P. - Clear White Pine

1. W.P. — White Pine.

220NN =

2.03 FABRICATION

A. In general millwork shall be fabricated in the shop in largest units possible and
delivered to the project site for installation. Where necessary to fit units at the
Project site, allowance shall be made for cutting and fitting.

B. Not all details of millwork are shown on the Drawings. The fabricator shall utilize
the most advantageous manufacturing processes to achieve the quality of
millwork indicated herein by reference to AWI Quality Standards.

C. Fabricate standing and running trim in accordance with AWI Section 300,
Custom Grade.

D. Shop assemble work for delivery to site, permitting passage through building
openings.

E. When necessary to cut and fit on site, provide materials with ample allowance
for cutting. Provide trim for scribing and site cutting.
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2.04 SHOP FINISHING

A. Sand work smooth and set exposed nails and screws.

B. Apply wood filler in exposed nail and screw indentations.

C. On items to receive transparent finishes, use wood filler which matches
surrounding surfaces and types recommended for applied finishes.

PART 3 EXECUTION
3.01 EXAMINATION

A. Examine the areas and conditions under which finish carpentry work is to be
performed and notify the Contractor in writing of conditions detrimental to the
proper and timely completion of the work. Do not proceed with work until
unsatisfactory conditions have been corrected.

B. Verify adequacy of backing and support framing.

C. Verify mechanical, electrical, and building items affecting work of this section are
placed and ready to receive this work.

3.02 PREPARATION

A. Verify all measurements at the building and provide any necessary closures and
trim to fit the items to enclosing walls. Provide other trades with information
necessary for proper completion of related work.

B. Condition all work to average prevailing humidity conditions in installation areas
prior to installing.

3.03 INSTALLATION

A. General:

1. Work shall be installed by experienced finish carpenters only. Work shall
be erected plumb, true and square in a substantial manner. Finished work
shall be neatly installed, free of slivers, open joints and hammer or tool
marks. Blind nail finished work insofar as possible and set surface nails.

2. Woodwork: Install plumb, level, true and straight with no distortions. Shim
as required using concealed shims. Cut to fit unless specified to be shop
fabricated or shop-cut to exact size. Where woodwork abuts other finished
work, scribe and cut for accurate fit. Before making cutouts, drill pilot holes
at corners. Distribute defects allowed in the quality grade specified to the
best over-all advantage, when installing job assembled woodwork items.

3.04 INSTALLATION OF STANDING AND RUNNING TRIM

A. Trim and Moldings: Install in single, unjointed lengths for openings and for runs
less than 10 feet. For longer runs, use only one piece less than 10 feet in any
straight run. Stagger joints in adjacent members. Cope at returns and mitre at
corners.

1. Attach securely in place with uniform joints providing for thermal and
building movements.
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2. Nailing: Blind nail where possible. Use fine finishing nails where
exposed. Set exposed nail heads for filling.
3. Anchoring: Secure woodwork to anchors or blocking built-in or directly
attached to substrates.
B. Preparation for Finish: Clean woodwork and fill nail holes in preparation for
finishes specified under Painting Sections of these Specifications. Where
woodwork is to receive a transparent finish, use matching wood filler.

3.05 INSTALLATION OF WOOD DOORS

A. Provide clearances at jambs and heads not to exceed 1/8” and at bottoms not to
exceed 3/8", except where indicated to be uncut or where required to clear
thresholds.

B. Install doors to operate easily and close accurately against stops without
binding or rubbing the frame. Doors shall engage positively with the strikes when
doors are closed with moderate force.

3.06 INSTALLATION OF FINISH HARDWARE

A. Apply to finish hardware as recommended by hardware manufacturer and as
required. Fit lock and latch sets in their respective doors and remove before
finishing of doors. Reinstall hardware after finishing of doors is completed. Upon
completion, adjust and lubricate hardware for proper operation.

B. Instruct Owner's Personnel in the proper adjustment and maintenance of
hardware.

3.07 MISCELLANEOUS INSTALLATION

A. Install such items as signage, fire extinguishers, toilet room accessories,
miscellaneous specialties, and other items furnished by others requiring
fasteners, cutting, trimming, and scribing of furnished materials or finished
substrate.

1. Install plumb, level, true and straight.
2. Install according to manufacturer's printed instructions and in accordance
with recommendations under the respective Sections.

3.08 ERECTION TOLERANCES

A. Maximum Variation from True Position: 1/16 inch.
B. Maximum Offset from True Alignment with Abutting Materials: 1/32 inch.

END
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SECTION 06240

LAMINATES

PART 1 GENERAL

1.01

A

1.02

1.03

w >

1.04

1.05

A.
B. Manufacturer's Instructions: Indicate installation methods.

1.06

A

SCOPE OF WORK

The work contemplated under this section consists of the furnishing of all labor,
materials, equipment and services required for the installation of laminates as
indicated on the accompanying working drawings or as specified herein.

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

. This Contractor is referred to “Instructions to Contractors” for complete

information regarding any special instructions affecting his bid or his work on this
Project.

RELATED SECTIONS

Section 06200 - Finish Carpentry
Section 08520 — Aluminum Windows

REFERENCES

AWI (Architectural Woodwork Institute): “Architectural Woodwork Quality
Standards, Guide and Specifications and Quality Certification Program”
Guidelines.

ANSI A-161.2

. DLPA (Decorative Laminate Products Association)

SUBMITTALS

Product Data: Provide laminate manufacturer, pattern, color, and finish.

DELIVERY, STORAGE, AND PROTECTION

Deliver laminate to project site in protective enclosure.

PART 2 PRODUCTS

2.01

MANUFACTURERS

Wilsonart International

Formica Corp.

Nevamar

Substitutions: See Section 01630.
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2.02 MATERIALS

A. High pressure decorative laminate, 0.050 inch thickness general purpose Grade
10, shall be selected from standard colors, matte finish. Coverings shall be
contact-glue adhered to indicate surfaces with all exposed edges trimmed and
bullnosed to produce a smooth edge.

1. Provide 1” built-up edges as indicated on Drawings.
2. Construction: Continuous sheet (post-formed) with no drip bull nose
edge.

PART 3 EXECUTION
3.01 PREPARATION

A. Take care to ensure an appropriate moisture balance between the laminate and
the substrate prior to fabrication. The face and backing laminates and the
substrate should be conditioned in the same environment for 48 hours before
fabrication. Recommended conditioning temperature is about 75 degrees F (24
degrees C). Laminates should be conditioned at about 45% relative humidity.
With post-forming machinery, a sheet will form at a nominal temperature of 325
degrees F (163 degrees C).

3.02 INSTALLATION

A. Install in accordance with manufacturer’s instructions.

B. To avoid stress cracking, do not use square-cut corners. All inside corners
should have a minimum of 1/8 inch radius and all edges should be routed
smooth.

C. Assembiled pieces should meet the specifications of DLPA, ANSI A-161.2-1979,
and “Architectural Woodwork Quality Standards, Guide and Specifications and
Quality Certification Program” guidelines of the Architectural Woodwork Institute
where applicable.

3.03 CLEANING

A. Clean laminates according to manufacturer’s specifications.

END
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SECTION 07900
JOINT SEALERS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. The work contemplated under this Section consists of all labor, materials,
equipment and services required for the installation of all sealant as indicated on
the accompanying working drawings or as specified herein.
B. The following items are listed as a guide in determining the Project
requirements, but not necessarily limited to the following:
1. Sealants and joint backing.
1.02 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN
A. This contractor is referred to “Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work on this
project.
1.03 REFERENCES
A. ASTM C 834 — Standard Specification for Latex Sealants.
B. ASTM C 920 - Standard Specification for Elastomeric Joint Sealants.
C. ASTM C 1193 - Standard Guide for Use of Joint Sealants

D. ASTM D 1667 — Standard Specification for Flexible Cellular Materials — Vinyl
Chloride Polymers and Copolymers (Closed-Cell Foam).

1.04 SUBMITTALS

A. Manufacturer’s Literature: Materials description and installation instructions for
each compound and filler.

B. Samples: Samples of each compound and filler for color selection.
1.05 DELIVERY, STORAGE, AND PROTECTION

A. Handle and store sealant material at the job site in such a manner as to prevent
damage. Packaged material shall be in original containers with seal unbroken
and labels intact until time of use. Wrapped or bundled material shall bear the
name of the manufacturer and the product. Damaged and otherwise unsuitable
material, when so determined, shall be immediately removed from the project
site.
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1.06 ENVIRONMENTAL REQUIREMENTS

A. Maintain temperature and humidity recommended by the sealant manufacturer
during and after installation.

B. Do not install sealants during rain, snow, or when temperatures are below or
above manufacturer's recommended limitations for installation. Proceed with the
work only when forecasted weather conditions are favorable for proper cure and
development of high early bond strength.

C. Wherever joint width is affected by ambient temperature variations, install
sealants only when temperatures are in the lower third of manufacturer’s
recommended installation temperature range, so that sealant will not be subject
to excessive elongation and bond stress at extremely low temperatures.

1.07 WARRANTY

A. The Contractor shall warrant the sealing of joints to be free of faults and defects
in accordance with the General Conditions, except the warranty shall be for two
(2) years.

B. Include coverage for installed sealants and accessories which fail to achieve
airtight seal and watertight seal, exhibit loss of adhesion or cohesion, or do not
cure.

PART 2 PRODUCTS
2.01 SEALANTS

A. Type S1 — General Purpose Exterior and Interior Sealant: Polyurethane; ASTM
C 920, Grade NS, Class 25, Uses M, G, and A; multi-component.

1. Color: Standard colors matching finished surfaces.

2. Product: “Dynatrol 11" manufactured by Pecora Corp.

3. Product: “Sikaflex — 2c MS” manufactured by Sika Building Products
Division, ChemRex, Inc.

4. Product: “Dymeric” manufactured by Tremco, Inc.

5. Product: “Sonolastic NP2” manufactured by Sonneborn Building Products
Division, ChemRex, Inc.

6. Applications: Use for:
a. Control, expansion, and soft joints in masonry.
b. Joints between concrete and other materials.
c. Joints between metal frames and other materials.
d. Other exterior joints for which no other sealant is indicated.

B. Type S2 — Exterior Metal Lap Joint Sealant: Butyl or polisobutylene, nondrying,
nonskinning, noncuring.
1. Product: “BC-158" manufactured by Pecora Corp.
2. Product: “Sonneborn Multi-Purpose Sealant” manufactured by Sonneborn
Building Products Division, ChemRex, Inc.
3. Product: “Butyl Sealant” manufactured by Tremco, Inc.
4. Applications: Use for:
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C.

D.

a. Concealed sealant bead in sheet metal work.
b. Concealed sealant bead in siding overlaps.

Type S3 — General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C
834, single component, paintable.
1. Color: Standard colors matching finished surfaces.
2. Product: “AC-20" manufactured by Pecora Corp.
3. Product: “Sonolac” manufactured by Sonneborn Building Products
Division, ChemRex Inc.
4. Product: “Tremco Acrylic Latex 834" manufactured by Tremco, Inc.
5. Applications: Use For:
a. Interior wall and ceiling control joints.
b. Joints between door and window frames and wall surfaces.
c. Other interior joints for which no other type of sealant is indicated.

All sealant and caulking colors shall be selected by the Architect from
manufacturer's standard selections, unless otherwise specified herein.

2.02 ACCESSORIES

A

Primer: Non-staining type, recommended by sealant manufacturer to suit
application.

Joint Cleaner: Non corrosive and non-staining type, recommended by sealant
manufacturer; compatible with joint forming materials.

Joint Backing: Round foam rod compatible with sealant; ASTM D 1667, closed
cell PVC: oversized 30 to 50 percent larger than joint width.

Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer
to suit application.

PART 3 EXECUTION

3.01

A

B.

C.

3.02

A.

EXAMINATION

Examine the areas and conditions under which sealant work is to be performed
and notify the contractor in writing of conditions detrimental to the proper and
timely completion of the work. Do not proceed with work until unsatisfactory
conditions have been corrected.

Verify that substrate surfaces and joint openings are ready to receive work.
Verify that joint backing and release tapes are compatible with sealant.
PREPARATION

Clean surfaces and remove protective coatings which might fail in adhesion or
interfere with bond of compound so that surfaces are free of deleterious

substances which might impair the work. Except as otherwise approved by the
manufacturer, elastomeric sealants shall not be applied to joint surfaces
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previously treated with paint, lacquer sealer, curing compound, water repellent
or other coating until such coatings have been entirely removed.

B. Remove loose materials and foreign matter which might impair adhesion of
sealant.

C. Clean and prime joints in accordance with manufacturer’s instructions.

D. Perform preparation in accordance with manufacturer’s instructions and ASTM
C 1993.

E. Install bond breakers in locations and of type recommended by the sealant
manufacturer to prevent bond of sealant to surface where such bond might
impair the performance of the sealant.

F. Protect elements surrounding the work of this section from damage or
disfigurement.

3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer’'s requirements for
preparation of surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C 1193.

C. Compounds shall not be installed below a temperature of 40 degrees F. unless
the manufacturer specifically permits application of his materials at a lower
temperature. If job conditions require the installation of compounds below 40
degrees F (or below the minimum installation temperature recommended by the
manufacturer) consult the manufacturer’s representative and establish the
minimum provisions required to ensure the satisfactory work.

D. Install rod stock in all joints to receive sealant unless otherwise detailed. Use
proper size and shape pieces so that installed rod stock is compressed 25 to 30
percent and face of rod stock is at the required depth. Do not twist or braid rod
stock. Carefully roll rod stock into the joint. Carefully roll rod stock into the joint
without stretching.

E. Confine compounds to joint areas shown. Use masking tape to prevent staining
of adjoining surfaces or spillage and migration of compound out of the joints.
Tool surface to shape shown or, if none shown, to flush or slightly concave
surface. Remove excess compound and clean adjoining surfaces as may be
required to establish any indication of soiling or migration.

F. Use power driven equipment wherever possible to install compounds to ensure
uniformity of application and the highest quality of workmanship.

G. Where thru-wall penetrations occur in exposed spaces, seal joint between hole

or sleeve, and penetration at both faces of wall. Elsewhere sealant is required
on exposed face of wall only.
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H. Use polyurethane sealant (Type S1) at the exterior perimeter of window frames,
door frames, all miscellaneous frames, for wall construction, and control or
expansion joints.

I.  Use butyl rubber sealant (Type S2) for bedding thresholds and sill plates.

J. Use acrylic latex sealant (Type S3) for perimeter of interior door and window
frames and other interior applications only, except as follows:
1. DO NOT use this material
a. Where joint movement is expected in excess of the materials
specified capabilities.
b. Where a sealant is otherwise shown or specified above for use.

3.04 CLEANING

A. Clean off excess sealants and sealant smears adjacent to joints as work
progresses by methods and with cleaning materials approved by manufacturers
of joint sealants and of products in which joints occur.

3.05 PROTECTION OF FINISHED WORK

A. Protect joint sealant during and after curing period form contact with
contaminating substances and from damage resulting form construction
operations or other causes so that they are without deterioration or damage at
time of Substantial Completion. If damage or deterioration occurs, cut out and
remove damaged or deteriorated joint sealant immediately and reseal joints with
new materials to produce joint sealant installation with repaired areas
indistinguishable from original work.

END
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SECTION 08520

ALUMINUM WINDOWS

PART 1 - GENERAL

1.01

1.02

1.03

A

SCOPE OF WORK

The work contemplated under this Section consists of the furnishing of all labor,
materials, equipment and services required for the installation of all aluminum
windows as indicated on the accompanying drawings or as specified herein.

Material: aluminum windows as on the drawings and specified in this section

Installation: labor, tools, and material needed to remove existing window units
prepare existing openings, and install new aluminum windows.

Glass and glazing, hardware, sealants, weatherstripping, insect screens, trim,
accessories, etc.

RELATED SECTIONS

Section 06200 — Finish Carpentry
Section 07900 - Joint Sealers

REFERENCES
AAMA — American Architectural Manufacturers Association

1. AAMA/NWWDA 101/1.S.2 — 97 “Voluntary Specifications for Aluminum, Vinyl
(PVC) and Wood Windows and Glass Doors.”

2.  AAMA 502-90 “Voluntary Specification for Field Testing of Windows and
Sliding Glass Doors.”

3.  AAMA 603.8-92 “Voluntary Performance Requirements and Test Procedures
for Pigmented Organic Coatings on Extruded Aluminum.”

4. AAMA 605.2-92 “Voluntary Specification for High Performance Organic
Coatings on Architectural Aluminum Extrusions and Panels.”

5. AAMA 607.1-77 “Voluntary Guide Specification and Inspection Methods for

Clear Anodic Finishes for Architectural Aluminum.”

AAMA 608.1-77 “Voluntary Guide Specification and Inspection Methods for

Electrolytically Deposited Color Anodic Finishes for Architectural Aluminum.”

AAMA 701-92 “Voluntary Specification for Pile Weatherstripping.”

AAMA 800-92 “Voluntary Specifications and Test Methods for Sealants.”

AAMA 902-94 “Voluntary Specification for Sash Balances.”

0. AAMA 1503.1-88 “Voluntary Test Method for Thermal Transmittance and
Condensation Resistance of Windows, Doors, and Glazed Wall Sections.”
11. AAMA CW-10-82 “Care and Handling of Architectural Aluminum from Shop to

Site.”

o
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1.04

1.05

. ASCA — Architectural Spray Coaters Association — ASCA 96 “Voluntary

Specification for Superior Performance of Organic Coatings on Architectural
Aluminum Curtainwall, Extrusions and Miscellaneous Aluminum Components.”

. ASTM - American Society for Testing and Materials

1. ASTM E 90-90 “Standard Test Method for Laboratory Measurement of
Airborne Sound Transmission Loss of Building Partitions.”

2. ASTM E 283-91 “Standard Test Method for Rate of Air Leakage Through
Exterior Window, Curtain Walls, and Doors.”

3. ASTM E 330-90 “Standard Test Method for Structural Performance of Exterior
Windows, Curtain Walls, and Doors by Uniform Static Air Pressure Difference.”

4. ASTM E 331-93 “Standard Test Method for Water Penetration of Exterior
Windows, Curtain Walls, and Doors by Uniform Static Air Pressure Difference.”

5. ASTM E 547-93 “Standard Test Method for Water Penetration of Exterior
Window, Curtain Walls, and Doors by Cyclic Static Air Pressure Differential.”

6. ASTM E 774-92 “Specification for Sealed Insulating Glass Units.”

SYSTEM DESCRIPTION

. AAMA Designation: H-C50.

. Windows: 3" to 3 ¥4” frame depth, extruded aluminum with integral structural

polyurethane thermal break in the frame and sash members; retrofit / replacement

frame; finish shall be factory-applied; frames and sash factory-assembled.

1. 4 1/2" frame depth also acceptable provided all other specifications of this
section are met or exceeded.

. Configuration: double hung; top and bottom sash side load for removal, after

extending the concealed jamb take-out clips; continuous head and sill in multiple
window configurations.

. Glazing: 7/8” insulating glass [or single lites in non-thermal sash); reusable flexible

PVC channel gasket with weep holes; glass description in paragraph 2.04, factory-
glazed.

PERFORMANCE REQUIREMENTS

Conformance to H-C50 specifications in AAMA/NWWDA 101/1.S.2 — 97 when tests

are performed on the prescribed 4'6” x 7°6” minimum test size with the following test

results:

1. Airinfiltration: maximum .15 cfm/square foot when tested per ASTM E 283-91
at a static air pressure difference of 1.57 psf.

2.  Water Penetration: no uncontrolled water leakage when tested per ASTM E
547-86 and ASTM E 331-85 at a static air pressure difference of 7.5 psf.

3. Uniform Structural Load: no glass breakage, permanent damage to fasteners

or hardware or any other damage which would use the window to be
inoperable, and maximum .4% permanent deformation of the span of any
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1.06

1.07

1.08

frame or sash member when tested per ASTM E 330-90 at a static air pressure
difference of 75 psf.

. Thermal testing per AAMA 1503.1-88, at the prescribed 4' 0" x 6’ 0" test size glazed

with 7/8” insulating glass made with 1/8” clear and 1/8” Low E lites and Argon gas,
with the following test results:

1. Condensation Resistance Factor: minimum 49 frame CRF.
2. Thermal Transmittance: maximum .47 BTU/HR/SQ. FT/F U value.

SUBMITTALS

. Shop drawings: window location chart; typical window elevations; details of

assemblies, hardware, and glazing details for factory-glazed units.

. Product data: manufacturer's specifications and test reports form an AAMA-

accredited laboratory.

. Samples: each specified finish for aluminum; other samples as requested.

QUALITY ASSURANCE

. Submit for Prebid approval ten days prior to bid opening a sample window

representing the bid window except for color and valid test reports from an AAMA-
accredited laboratory conforming to test results in Paragraph 1.07.

. Acceptance will be by addendum only as no verbal approvals will be allowed.

. Submit bid on prequalified products in Prebid written addendum. Bidder must

identify manufacturer and model of product on which the bid is based.

. Furnish a valid AAMA “Notice of Product Certification” indicating that the windows

for the project conform to AAMA/NWWDA 101/1.S.2 - 97.

. Furnish visible, permanent IGCC certification labels for the CBA rating level on

dual-seal double insulating glass units.
Manufacturer's warranties:

1. Windows: warrant for one year against defects in material or workmanship
under normal use.

2. Dual-seal insulating glass units: warrant seal for five years against visual
obstruction from film formation or moisture collection between internal glass
surfaces, excluding that caused by glass breakage or abuse.

3. Paint finish: Duranar™ organic finish conforming to ASCA 96 and AAMA
605.2-92; warrant for fifteen years against chipping, peeling, cracking,
chalking, or fading.

DELIVERY, STORAGE, AND HANDLING

. Handle and protect windows and accessories in accordance with AAMA CW-10-82

until project compietion.
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PART 2 - PRODUCTS

2.01

2.03

A

MANUFACTURERS

Acceptable manufacturers:
1. Traco
2. Quaker
3. Manko
4. Columbia
5. Win-Vent.

Other acceptable manufacturers who have demonstrated a successful history of
manufacturing for ten (10) years equivalent products.

Basis of Design: Traco TR-9900

MATERIALS

Aluminum extrusions: produced from commercial quality 6063-T5 alloy; free from
defects impairing strength and durability.

Hardware: concealed head aluminum snap lock; sill aluminum snap lock; integral
extruded aluminum keeper grove (zinc cam meeting rail lock — one per window
under 48" wide, two on wider windows).

Weatherstrip: secured in extruded ports; double rows on sash perimeters; rigid
PVC weatherseal in one side of the vertical stiles, one flexible thermoplastic rubber
bulb+flap seal in bottom sash lift rail in contact with exterior frame sill, and pile
conforming to AAMA 701-92 with polypropylene center fin in the remaining
locations.

Balances: block and tackle conforming to AAMA 902-92 and of appropriate
capacity to hold sash stationary and permit smooth operation.

FABRICATION

Frame: head and sill coped and fastened to jambs with two stainless steel screws
per frame corner; corners factory-sealed with sealant conforming to AAMA 800-92.

Sash: tubular horizontal sash rails coped and fastened to vertical sash stiles with a
telescope-design joint secured with two stainless steel screws per sash corner;
corners factory-sealed with sealant conforming to AAMA 800-92.

Sash design: continuous extruded pull-down rail on top sash exterior (and interior),

and lift rail on bottom sash interior; mechanical meeting rail interlock; sash bypass
for glass cleaning; weep holes for drainage.
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2.04

2.05

DOUBLE INSULATING GLASS UNITS

. Construction

1. Dual perimeter sealants: polyisobutylene and silicone.
2. Air space: continuous aluminum, no corner keys; desiccant (argon-filled).

. Exterior glass lite

1. Thickness: 1/8”
2. Tint: As selected by Architect from manufacturer’'s standard tints.
3. Type: Tempered

. Interior glass lite

1.  Thickness: 1/8”
2. Tint: clear
3. Type: annealed

. Performance

1. Seal durability: conformance to ASTM E 774-92; visible, permanent IGCC
certification label for CBA rating level

FINISH ON ALUMINUM EXTRUSIONS

. Application: on clean extrusions free from serious surface blemishes; on exposed

surfaces visible when installed product’s operating sash are closed.

. Coating: PPG Duranar™ with resin containing 70% fluoropolymer; thermosetting;

alternative finishes will not be acceptable.

. Quality standard: conforming to ASCA 96 including 10 years Florida exposure and

4000 hours humidity tests, and AAMA 605.2-92.

. Pretreatment: five-stage, zinc chromate conversion coating.
. Application: electrostatic spray and oven bake by approved applicator.
. Coating quantity: minimum one primer coat and one color coat.

. Dry film thickness: minimum 1.2 miles on exposed surfaces, except inside corners

and channels.

. Color: As selected by Architect from manufacturer’s standard colors (to match

existing Dark Bronze at other ACHA properties).
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2.06

C.

INSTALLATION ACCESSORIES

Material: extruded aluminum, nominal .062" wall; with exposed surfaces finished to
match window color and finish performance; concealed fasteners; required
weatherseals; designed for unrestricted expansion and contraction.

Exterior: wrap around panning; reset panning; two-piece mullion cover; two-piece
head and jamb receptor with thermal break; subsill with thermal break and end
dams; sill cover,; slip-on expanders.

Interior: two-piece snap trim.

PART 3 EXECUTION

3.01

A

3.02

3.03

3.04

END

PREPARATION

Remove existing windows and prepare openings to be in tolerance, plumb, level,
provide for secure anchoring, and in accordance with approved shop drawings.

INSTALLATION

Install windows in accordance with manufacturer's recommendations and approved
shop drawings with skilled craftspeople who have demonstrated a successful
history of installing windows for five (5) years. Install interior and exterior finished
window trim.

Provide required support and securely fasten and set windows plumb, square, and
level without twist or bow.

Apply sealant per sealant manufacturer's recommendations at joints, wipe off
excess, and leave exposed sealant surfaces clean and smooth.

FIELD TESTING

Test installed units in conformance with AAMA 502-90 for air and water infiltration
with the window manufacturer, contractor, and owner present.

Select test units as directed by the owner's representative and use an AAMA-
accredited laboratory provided by the owner or contractor.

ADJUSTING AND CLEANING

Adjust windows as necessary for smooth and weathertight operation, and leave
windows clean and free of construction debris.
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SECTION 09900

PAINTS AND COATINGS

PART 1 GENERAL

1.01

SECTION INCLUDES

A. The work contemplated under this section consists of the furnishing of all labor,
materials, equipment and services required to perform the painting work as
indicated on the accompanying working drawings or as specified herein.

B.

1.02

The following items are listed as a guide in determining the Project requirements,
but not necessarily limited to the following:

1)
2)

3)

Painting of interior and exterior exposed items and surfaces shown and
those scheduled to be painted as part of the general construction.
The work also includes field painting of miscellaneous wood and metal
fabrications including but not limited to: all exterior work; trim, stairs,
ladders, gates and railings in finished and unfinished spaces; all
miscellaneous frames; and all miscellaneous framing and supports, trim
and lintels in finished spaces.
“Paint” as used herein means all coating systems, materials, including
primers, emulsions, enamels, stains, sealers and fillers, and other applied
materials whether used as prime, intermediate or finish coats.
Paint all exposed surfaces whether or not colors are designated in
“Schedules” except where the natural finish of the material is specifically
noted as a surface not to be painted. Where items or surfaces are not
specifically mentioned, paint these the same as adjacent similar materials
or areas. If color or finish is not designated, the Architect will select these
from standard colors available for the materials systems specified.
The following categories of work are not included in other sections of
these specifications.

a. Shop priming.

b. Mechanical and electrical work except exposed in painted
spaces.
Pre-finished items.
Finished wood and metal surfaces
Operating parts and labels.
Copper, brass, bronze, aluminum, stainless steel and other
nonferrous metals.
Do not paint over any code-required labels, such as Underwriters
Laboratories and Factory Mutual or any equipment identification,
performance rating, name or nomenclature plates.

-0 oo

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

This contractor is referred to "Instructions to Contractors” for complete
information regarding any special instructions affecting his bid or his work this
Project.
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1.03

1.04

1.06

1.07

A

1.08

A

REFERENCES

ASTM D 16 — Standard Terminology for Paint, Coatings, Materials, and
Applications.

ASTM D 4442 — Standard Test Methods for Direct Moisture Content
Measurement of Wood and Wood-Base Materials.

NPCA (US) — Guide to U.S. Government Paint Specifications; National Paint &
Coatings Association.

PDCA (MAN) — Architectural Specification Manual; Painting and Decorating
Contractors of America.

SUBMITTALS
Manufacturer’s Instructions: Indicate special surface preparation procedures.

Maintenance Data: Submit data on cleaning, touch-up, and repair of painted and
coated surfaces.

QUALITY ASSURANCE

Work shall conform to the recommendations of the Painting and Decorating
Contractors of America (PDCA) for Type 1 work, unless otherwise specified
herein.

DELIVERY, STORAGE, AND PROTECTION

Deliver products to site in sealed and labeled containers; inspect to verify
acceptability.

Container Label: Include manufacture’s name, type of paint, brand name, lot
number, brand code, coverage, surface preparation, drying time, cleanup
requirements, color designation, and instructions for mixing and reducing.

Paint Materials: Store at minimum ambient temperature of 45 degrees F and a
maximum of 90 degrees F, in ventilated area, and as required by manufacturer’s
instructions.

ENVIRONMENTAL REQUIREMENTS

Do not apply materials when surface and ambient temperatures are outside
the temperature ranges required by the paint product manufacturer.

Do not apply exterior coatings during rain or snow, or when relative humidity is
outside the humidity range required by the paint product manufacturer.

Minimum Application Temperatures for Latex Paints: 45 degrees F for

interiors; 50 degrees F for exterior; unless required otherwise by
manufacturer’s instructions.
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D. Minimum Application Temperature for Varnish Finishes: 65 degrees F for
interior or exterior, unless required otherwise by manufacturer’s instructions.

E. Provide lighting level of 80 ft candles measured mid-height at substrate
surface.

1.09 EXTRA MATERIALS

A. Supply 1 gallon of each color; store where directed.

B. Label each container with color in addition to the manufacturer’s label.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Paints:

Benjamin Moore & Co.

Devoe & Reynolds Co.

Diamond Vogel Paints.

The Glidden Co.

Kwal-Howells, Inc.

PPG Industries, Pittsburgh Paints
Pratt & Lambert
Sherwin-Williams Co.

ONDOTAWN =

B. Provide undercoat paint produced by the same manufacturer as the finish coats.
Use only thinners approved by the paint manufacturer, and used only within
recommended limits. '

2.02 PAINTS AND COATINGS - GENERAL

A. Paints and Coatings: Ready mixed, except field-catalyzed coatings. Prepare
pigments:
1. To a soft paste consistency, capable of being readily and uniformly
dispersed to a homogeneous coating.
2. For good flow and brushing properties.
3. Capable of drying or curing free of streaks or sags.

2.03 PAINT SYSTEMS SCHEDULE - EXTERIOR

A. Paint WE-OP-3A - Wood, Opaque, Alkyd, 3 Coat:
1) One coat of alkyd primer sealer.
2) Two coats of alkyd enamel; Sheen as directed.
B. Paint WE-OP-3L — Wood, Opaque, Latex, 3 Coat:
1) One coat of latex primer sealer.
2) Two coats of latex enamel; Sheen as directed.
C. Paint WE-TR-V — Wood Transparent, Varnish, No Stain
1) One coat sealer.
2) Two coats of varnish; Seen as directed.
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D. Paint WE-TR-VS - Wood, Transparent, Varnish, Stain:
1) Filler coat (for open grained wood only).
2) One coat of stain.
3) One coat sealer.
4) Two coats of varnish: Sheen as directed.

E. Paint CE-OP-2A — Masonry/Concrete, Opaque, Alkyd, 2 Coat:
1) One coat of block filler (tinted).
2) One coat of alkyd enamel; Sheen as directed.

F. Paint CE-OP-2L — Masonry /Concrete, Opaque, Latex, 2 Coat:
1) One coat of block filler (Tinted).
2) One coat of latex enamel; Sheen as directed.

G. Paint ME-OP-3A — Ferrous Metals, Unprimed, Alkyd, 3 coats:
1) One coat of alkyd primer.
2) Two coats of alkyd enamel; Sheen as directed.

H. Paint ME-OP-2A —Ferrous Metals, Primed, Alkyd, 2 coats.
1) Touch-up with zinc chromate primer.
2) Two coats of alkyd enamel; Sheen as directed.

|. Paint MgE-OP-3A — Galvanized Metals, Alkyd, 3 coat:
1) One coat galvanize primer.
2) Two coats of alkyd enamel; Sheen as directed.

J. Paint MaE-OP-3A — Aluminum and Copper, Unprimed, Alkyd, 3 coats:
1) One coat etching primer.
2) Two coats of alkyd enamel; Sheen as directed.

2.04 PAINT SYSTEMS SCHEDULE - INTERIOR

A. Paint WI-OP-3A — Wood, Opaque, Alkyd, 3 Coat:
1) One coat alkyd primer sealer
2) Two coats of alkyd enamel; Sheen as directed

B. Paint WI-OP-3L — Wood, Opaque, Latex, 3 coat
1) One coat of latex primer sealer.
2) Two coats of latex enamel; Sheen as directed.

C. Paint WI-TR-V - Wood, Transparent, Varnish, No Stain:
1) One coat sealer
2) Two coats of varnish; Sheen as directed.

D. Paint WI-TR-VS - Wood, Transparent, Varnish, Stain
1) Filler coat (for open grained wood only).
2) One coat of stain
3) One coat sealer
4) Two coats of varnish; Sheen as directed.
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E. Paint CI-OP-2A — Concrete/Masonry, Opaque, Alkyd, 2 coat
1) One coat of block filler
2) One coat of alkyd enamel; Sheen as directed.

F. Paint CI-OP-2L - Concrete/Masonry, Opaque, Latex, 2 coat:
1) One coat of block filler (tinted)

G. Paint MI-OP-3A — Ferrous Metals, Unprimed, Alkyd, 3 coat:
1) One coat of alkyd primer.
2) Two coats of alkyd enamel; Sheen as directed

H. Paint MI-OP-2A — Ferrous Metals, Primed, Alkyd, 2 coat
1) Touch-up with alkyd primer.
2) Two coats of alkyd enamel; Sheen as directed.

|. Paint Mgl-OP-3A — Galvanized Metals, Alkyd, 3 coat
1) One coat galvanize primer.
2) Two coats of alkyd enamel; Sheen as directed.

J. Paint Mal-OP-3A — Aluminum, Unprimed, Alkyd, 3 coat.
1) One coat etching primer.
2) Two coats of alkyd enamel; Sheen as directed.

K. Paint CI-OP-3Af — Concrete/Masonry, Alkyd Floor Enamel, 3 coat
1) One coat of alkali resistant primer.
2) Two coats of alkyd floor enamel; Gloss

L. Paint GI-OP-3A — Gypsum Board/Plaster, Alkyd, 3 coat.
1) One coat of alkyd primer sealer.
2) Two coats of alkyd enamel; Sheen as directed.

M. Paint GI-OP-3L — Gypsum Boar/Plaster, Latex-Acrylic, 3 coat.
1) One coat of latex primer sealer.
2) Tow coats of latex enamel; Sheen as directed

N. Paint Gi-OP-3LA — Gypsum Board/Plaster, Latex-Acrylic, 3 coat
1) One coat of latex primer sealer.
2) Two coats of latex-acrylic enamel; Sheen as directed.

O. Paint GI-P-1A — Gypsum Board/Plaster, Alkyd Primer, 1 coat:
1) One coat of alkyd primer sealer.

2.05 ACCESSORY MATERIALS

A

Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other
materials not specifically indicated but required to achieve the finishes
specified; commercial quality.

Patching Material: Latex filler.

Fastener Head Cover material: Latex filler.
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2.06 COLORS

A. Prior to beginning work the contractor shall obtain approval of colors for all
surfaces to be painted. Each coat of paint shall be slightly lighter or darker that
the proceeding coat. Colors may not necessarily be the manufacturer’'s
standard colors.

PART 3 EXECUTION
3.01 EXAMINATION

A. Examine the areas and conditions under which painting is to be applied and
notify the Contractor in writing of conditions detrimental to the proper and
timely completion of the work. Do not proceed with the work until
unsatisfactory conditions have been corrected.

B. Verify that surfaces are ready to receive Work as instructed by the product
manufacturer.

C. Examine surfaces scheduled to be finished prior to commencement of work.
Report any condition that may potentially affect proper application.

D. Test shop-applied primer for compatibility with subsequent cover materials.

E. Measure moisture content of surfaces using an electronic moisture meter.
Do not apply finishes unless moisture content of surfaces are below the
following maximums:

1) Plaster and Gypsum Wallboard: 12 percent.

2) Masonry, Concrete, and Concrete Unit Masonry: 12 percent.

3) Interior Wood: 15 percent, measured in accordance with ASTM
D4442.

4) Exterior Wood: 15 percent, measured in accordance with ASTM D
4442,

3.02 PREPARATION
A. Surface Appurtenances: Remove or mask electrical plates, hardware,
light fixture trim, escutcheons, and fittings prior to preparing surfaces or

finishing.

B. Surfaces: Correct defects and clean surfaces, which affect work of this
section. Remove or repair existing coatings that exhibit surface defects.

C. Marks: Seal with shellac those which may bleed through surface finishes.
D. Impervious Surfaces: Remove mildew by scrubbing with solution of tri-

sodium phosphate and bleach. Rinse with clean water and allow surface
to dry.
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Concrete and Unit Masonry Surfaces to be painted: Remove dirt, loose
mortar, scale, salt, or alkali powder, and other foreign matter. Remove oil
and grease with a solution of tri-sodium phosphate; rinse well and allow to
dry. Remove stains caused by weathering of corroding metals with a
solution of sodium metasilicate after thoroughly wetting with water. Allow
to dry.

Gypsum Board Surfaces to be Painted: Fill minor defects with filler
compound. Spot prime defects after repair.

Plaster Surfaces to be Painted: Fill hairline cracks, small holes, and
imperfections with latex patching plaster. Make smooth and flush with
adjacent surfaces. Wash and neutralize high alkali surfaces.

Asphalt, Creosote, or Bituminous Surfaces to be Painted: Remove
foreign particles to permit adhesion of finishing materials. Apply
compatible sealer or primer.

Insulated Coverings to be Painted: Remove dirt, grease, and oil from
canvas and cotton.

Concrete Floors to be Painted: Remove contamination, acid etch, and
rinse floors with clear water. Verify required acid-alkali balance is
achieved. Allow to dry.

Aluminum Surfaces to be Painted: Remove surface contamination by
steam or high pressure water. Remove oxidation with acid etch and
solvent washing. Apply etching primer immediately following cleaning.

Copper Surfaces to be Painted: Remove contamination by steam, high
pressure water, or solvent washing. Apply vinyl etch primer immediately
following cleaning.

Galvanized Surfaces to be Painted: Remove surface contamination and
oils and wash with solvent. Apply coat of etching primer.

Uncoated Steel and Iron Surfaces to be Painted: Remove grease, mill
scale, weld splatter, dirt, and rust. Where heavy coatings of scale are
evident, remove by hand wire brushing or sandblasting; clean by washing
with solvent. Apply a treatment of phosphoric acid solution, ensuring
weld joints, bolts, and nuts are similarly cleaned. Prime paint entire
surface; spot prime after repairs.

Shop-Primed Steel Surfaces to Finish Painted: Sand and scrape to
remove loose primer and rust. Feather edges to make touch-up patches
inconspicuous. Clean surfaces with solvent. Prime bare steel surfaces.

Interior Wood Items to Receive Opaque Finish: Wipe off dust and grit
prior to priming. Seal knots, pitch streaks, and spay sections with sealer.
Fill nail holes and cracks after primer has dried; sand between coats.
Back prime concealed surfaces before installation.
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Interior Wood Items to Receive Transparent Finish: Wipe off dust and grit
prior to sealing, seal knots, pitch streaks, and sappy sections with sealer.
Fill nail holes and cracks after sealer has dried; sand lightly between
coats. Prime concealed surfaces with gloss varnish reduced 25 percent
with thinner.

3.03 WORKMANSHIP AND APPLICATION

A.

Workmanship shall be first class in every respect with all materials evenly
spread and smoothly flowed on without runs or sags.

Employ only mechanics skilled in the particular type of work being performed.

Finished work shall be free from brush marks, laps, streaks, sags, unfinished
patches, or other blemishes.

Apply paint in accordance with manufacturer’s directions. Use applicators and

techniques best suited for substrate and type of material being applied.

1) The number of coats and film thickness required is the same regardiess
of the application method.

2) Apply additional coats when undercoats, stains, or other conditions show
through final coat of paint until paint film is of uniform finish, color, and
appearance. Give special attention to ensure that surfaces, including
edges, corners, crevices, welds, and exposed fasteners, receive a dry
film thickness equivalent to that of flat surfaces.

Brush out flow on each coat as required by the characteristics of the
materials, or recommended by the manufacturer. Top or final coat of paint
applied by spray to flat surfaces shall be back-rolled.

Priming coat shall be of suitable type for each surface and compatible in each
case with the finish paint.

. Allow each coat to dry thoroughly before applying next coat.

The priming coat on interior concrete block shall be tinted to the approximate
shade of the final coat. All suction spots or “hot-spots” in concrete after the
application of the first coat shall be touched-up before applying the second
coat, to produce an even result in the finish coat.

Properly prepare and touch-up all scratches, abrasions or other
disfigurements and remove any foreign matter before proceeding with the
following coat. All spot-priming or spot-coating shall be featheredged into
adjacent coatings to produce a smooth and level surface.

Final coats shall not be applied until after other trades whose operations

would be detrimental to finish painting have finished their work in the areas to
be painted.
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3.04

A.

Fill all nail holes with suitable filler.

Finish recesses the same as adjoining rooms. Finish all other surfaces the
same as nearest or adjoining surfaces unless otherwise shown.

Paint surfaces behind movable equipment and furniture same as similar
exposed surfaces. Paint surfaces behind permanently-fixed equipment or
furniture with prime coat only before final installation of equipment.

Finish tops, bottoms and edges of all doors.

If metal has been shop primed omit first coat, except for touch-up. Primer for
touch-up shall be the same composition as shop primer.

Where painted floor markings are shown on the Drawings, such markings
shall be applied prior to the final application of sealer specified in Section
03300.

Mechanical and Electrical Work:
1) Painting of mechanical and electrical work is limited to those items
exposed in occupied spaces unless otherwise specified herein.
2) Paint exposed items, identical with room and/or ceiling color or adjacent
surfaces unless specifically noted otherwise.
3) Mechanical items to be painted include, but are not limited to the
following:
Piping, pipe hangers, and supports.
Heat exchangers.
Tanks.
Ductwork, insulation. Motor, mechanical equipment and supports.
Motor, mechanical equipment and supports.
Accessory items.
. Rooftop gas piping.
lectrical items to be painted include, but are not limited to the following:
a. Conduit and fittings.
b. Column mounted receptacles.
5) Paint interior surfaces of ducts, where visible through registers or grilles,
with a flat, non-specular black paint.

me ~0oo0ooTw

4)

Install hardware, switch plates and receptacle covers, lighting fixtures, etc.
removed prior to painting.

ADJUSTING AND CLEANING

Match approved samples for color, texture, and coverage. Remove, refinish,
or repaint work not in compliance with specified requirements.

At the completion of work of other trades, touch-up and restore all damaged
or defaced painted surfaces.

During the progress of the work, remove from the site and discard paint
materials, rubbish, cans and rags at the end of each work day.
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3.05

3.06

END

D. Upon completion of painting work, clean window glass and other paint-

spattered surfaces. Remove spattered paint by proper methods of washing
and scraping, using care not to scratch or otherwise damage finished
surfaces.

PROTECTION

A. Protect all work finished under this section and the work of other trades,

whether to be painted or not, against damage by painting and finishing work.
Correct any damage by cleaning, repairing or replacing, and repainting, to the
satisfaction of the Architect.

. Provide “Wet Paint” signs as required to protect newly painted finish. Remove

temporary protective wrappings provided by others for protection of their
work, after completion of painting operations.

SCHEDULES

A. Paint Coordination: Provide finish coats which are compatible with prime

paints used. Review other sections of these Specifications in which prime
paints are to be provided to ensure compatibility of total coatings system for
various substrates. upon request from other trades, furnish information on
characteristics of finish materials proposed for use, to ensure compatible
prime coats are used. Provide barrier coats over incompatible primers or
remove and re-prime as required. Notify the Architect, in writing, of any
anticipated problems using specified coating systems with substrates primed
by others.
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