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DATE:   12/7/23  
 
State of Illinois 
CAPITAL DEVELOPMENT BOARD 
 
Architechnics 
510 Maine Street, 10th Floor 
Quincy, IL 62301 
217-222-0554 
 
TO:  PROSPECTIVE BIDDERS 
 
SUBJECT: ADDENDUM NO. 2 TO THE BIDDING DOCUMENTS FOR 
 

CDB-818-010-103 
REPAIR AND REPLACE ROOFS – PHASE 3 
WESTERN ILLINOIS UNIVERSITY 
ILLINOIS BOARD OF HIGHER EDUCATION 
MACOMB, MCDONOUGH COUNTY, ILLINOIS 

 
This addendum forms a part of the bidding and contract documents and modifies the original bidding 
documents, dated November 6, 2023.  Acknowledge receipt of this addendum in space provided on Bid 
Form.   FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION. 
***************************************************************************** 
 
GENERAL: 
 

1. This Addendum does not alter the previously published bid date(s). 
 

2. Any necessary tree trimming to facilitate the work will be done by the Using Agency, 
coordinate as needed. 

 
3. Coordinate shutdown of existing entrances to buildings with the Using Agency.  No fewer 

than (2) exits from the building shall be maintained at all times.  At the Malpass Library, the 
north entry/exit shall always remain open.  The Macomb Fire Department chief has requested 
that one door remain open at any closed exit for emergency purposes. 
 

4. Coordinate locations of dumpsters and cranes with Using Agency.  See the attached maps for 
possible locations at the Malpass Library and Beu Health Center. 

 
5. The contractor shall repair any damaged concrete upon project completion.  It is suggested 

that the contractor, Using Agency, and A/E all take photos/videos prior to the start of work for 
comparison purposes. 

 
6. The north parking lot of the Malpass Library cannot be shut down or used for material storage.  

Coordinate usage of the drive lane with the Using Agency. 
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7. The north parking lot of the Beu Health Center can be used on an “as needed" basis for the 
crane and material delivery, but must remain open at all other times.  Coordinate any required 
shutdowns of the lot with the Using Agency. 

 
8. Images of the roof cores are attached. 

 
 
PROJECT MANUAL: 
 

1. SECTION 00 41 01:  The combined goals of 8% MBE/WBE and 1% PBE/VBE as stated in 
this Section are correct, the Pre-Bid Agenda has them listed incorrectly. 
 

2. SECTION 07 19 00:  Clarify - Waterproofing coating for the exterior concrete decks shall be a 
reinforced system, capable of withstanding long term exposure to de-icing chemicals.  
Waterproofing coating at balconies shall be unreinforced. 

 
DRAWINGS: 
 

1. SHEET G101:  Revise General Note #15 to read, “The Using Agency requests that the 
Contractor not perform any work at Mowbray Hall and the Beu Health Center during these 
dates due to construction noise”. 
 

2. SHEET D101:  Revise Keyed Note #9 to read, “Existing membrane and roof insulation to be 
removed down to existing lightweight fill”. 

 
3. SHEET D101:  Revise Keyed Note #19 to read, “Dashed line indicates existing slope line of 

lightweight fill to remain, remove and replace damaged fill as required”.   
 

4. SHEET D101:  Delete Keyed Note #20 – existing roof drain to remain in (3) noted locations. 
 

5. SHEET A101:  Revisions are as follows: 
a. Insulation slope lines have been removed, existing lines of lightweight fill shown. 
b. (3) existing roof drains previously called for removal now shown. 
c. Remove the sloped insulation reference from Construction Note #4 – new insulation will 

set atop existing sloped lightweight fill.  Contractor to verify the proper adhesive required 
for securing new insulation boards to existing fill. 

 
6. SHEET A102:  Revisions are as follows: 

a. Revise Keyed Note #8 to read, “Slope insulation at 1/4”/12” minimum (U.N.O.)” 
b. Areas on plan around the skylights are noted to slope the insulation at 1/8”:12”. 
c. Added Keyed Note #18 addressing the existing decorative terra cotta at the east penthouse 

roof. 
 

7. SHEET A102, A103:  Clarify - The existing roof deck at Simpkins Hall is gypsum; the 
existing roof deck at COFAC Recital Hall and Connector is concrete. 
 

8. SHEET A201, A202, Keyed Note #7:  Clarify - Masonry crack repair shall be full height of 
wall, from concrete beam at base to beam above. 
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9. SHEET A502: Detail 1 has been revised to show the proper flashing and insulation thickness. 
 
*Except as modified herein, the originally issued bid documents shall remain in full force and effect.  
 
This addendum consists of 3 pages. 
 
Very truly yours, 
 
ARCHITECHNICS 
 
 
 
 
 
Paul T. Westerhoff, AIA 
Licensed Architect 
Illinois License No. 001.020538 
 
Attachments:   Pre-Bid Attendance Record; current Plan Holders List; site maps of Malpass Library and 
Beu Health Center; Roof core pictures; sheets G101, D101, A101, A102, A502. 





PAGE NO.  One
NAME OF PROJECT

PROJECT NO. 5797 DATE BIDS DUE DEPOSIT

*** Indicates Potential Bidding Contractor
COPY
NO.

***

***

D 11/27

5835 N Galena Road

314-208-7002

janderson@lavconinc.com

11/22D

11/22

jmvonderhaar@yahoo.com

1620 S. 5th Street
Springfield, Illinois 62703

D

Macomb, IL 61455
309-837-1258
Fax 309-833-4993

Laverdiere Construction

D 11/21

Owner

RETURNEDADDRESS/PHONE/EMAIL
Architect

content@constructconnect.com

dcaho@cookfasser.com

Rep Tech Inc.
3800 Peaceful Valley Drive

RETURNED

Thursday November 30 2023 10:30 am

DATE DATE
RECEIVED

PRE-BID MEETING

RECEIVED

RECORD OF PLANS AND SPECIFICATIONS

Tuesday 12/12/2023  11:00 am $0.00 

CDB 818-010-103 - WIU Phase 3

DEPOSIT DEPOSIT

Tuesday 12/12/2023  2:00 pm Webex MeetingTIME AND PLACE OF LETTING

CONTRACTOR NAME

D

D

11/22

11/21D

Vonderhaar Masonry
3603 N 12th St

hrc@henson-robinson.com

Quincy, IL 62301

D

Central Illinois Plan Room

217-242-5030

Fax:  618-624-9065

Arnold, MO 63010

Fax: 217-224-2465

11/21

Cincinnati, OH 45209

1468 Green Mount Road

11/22

217-679-1077

O’Fallon IL 62269

projects@siba-agc.org

Peoria IL 61614

Henson Robinson Co
P.O. Box 13137
Springfield, IL 62791-3137
217-544-8451
Fax:  217-544-0829

800-364-2059

Southern Illinois Builders Associatio

618-624-9055

4055 W. Jackson

309-682-1600

Fax:  217-544-6570
plans@ciplanroom.com
Construct Connect

Cook Fasser Associates

3825 Edwards Road, STE. 800

kelsey@rep-techs.com

ARCHITECHNICS 510 MAINE STREET, QUINCY, IL 217-222-0554  FAX 217-223-3361    
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NAME OF PROJECT

PROJECT NO. 5797 DATE BIDS DUE DEPOSIT

*** Indicates Potential Bidding Contractor
COPY
NO.

***

***

D 11/27

Owner

RETURNEDADDRESS/PHONE/EMAIL
Architect

RETURNED

Thursday November 30 2023 10:30 am

DATE DATE
RECEIVED

PRE-BID MEETING

RECEIVED

RECORD OF PLANS AND SPECIFICATIONS

Tuesday 12/12/2023  11:00 am $0.00 

CDB 818-010-103 - WIU Phase 3

DEPOSIT DEPOSIT

Tuesday 12/12/2023  2:00 pm Webex MeetingTIME AND PLACE OF LETTING

CONTRACTOR NAME

kyleg@westerngroup.com

Fax: 309-925-2091

D 12/7
508 East Pearl Street #A1
Tremont, IL 61568

nate@cadconstructioninc.com

Western Specialty Contractors
309 NE Rock Island Ave
Peoria, IL 61603
309-676-2374
Fax: 309-676-3831

CAD Construction

309-925-2092

ARCHITECHNICS 510 MAINE STREET, QUINCY, IL 217-222-0554  FAX 217-223-3361    
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Beu Health Center – Core at roof drain     Beu Health Center – Core in field 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Beu Health Center – Core at roof edge     COFAC Entry 
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Malpass Library 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Mowbray Hall 












	818-010-103 Phase 3 Addendum #02
	5797 Ph 3 Prebid Attendance Record
	818-010-103 Plan Holders List
	5797 Phase 3 Plan-Spec List PG-1
	Sheet1

	5797 Phase 3 Plan-Spec List PG-2
	Sheet1


	Library Staging Areas from Pre-bid Question
	Beu Utilities from Pre-bid Questions
	818-010-103 Core Pictures
	00 G101-5797
	01 D101-5797
	02 A101-5797
	03 A102-5797
	04 A502-5797



