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New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

SECTION 00 0101
PROJECT TITLE PAGE
11 PROJECT MANUAL VOLUME 1

A. New Insulation, Insulation Replacement and Air Flow Measures in Gym at Brown County
Elementary School

B. Brown County CUSD #1.

C. Mt. Sterling, lllinois.
D. Architect Project No. 5917C.
E. Architechnics Inc.

F. 510 Maine St. FL 10.

G. Quincy, lllinois, 62301.

H. Phone: 217-222-0554.

l. Fax: 217-223-3361.

J. Website: www.architechnicsinc.com.

K. Issued: April 24, 2020

END OF DOCUMENT 00 0101
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New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C
SECTION 00 1113
ADVERTISEMENT FOR BIDS
11 PROJECT INFORMATION

A. Notice to Bidders: Qualified bidders may submit bids for project as described in this Document.
Submit bids according to the Instructions to Bidders.

B. Project Identification: New Insulation, Insulation Replacement and Air Flow Measures in Gym at
Brown County Elementary School

C. Owner: Brown County CUSD #1.

D. Architect: Architechnics, Inc.

E. Project Description: Project consists of new flooring and flooring replacement.
F. Construction Contract: Bids will be received for the following Work:
1. General Contract (all trades).
1.2 BID SUBMITTAL AND OPENING
A. Owner will receive sealed lump sum bids until the bid time and date at the location given below.

Owner will consider bids prepared in compliance with the Instructions to Bidders issued by
Owner, and delivered as follows:

1. Bid Date: May 14, 2020

2. Bid Time: 2:00 p.m. local time.

3 Location: Brown County Community School District #1, Board Office, 501 NW Cross St.,
Mt. Sterling, IL 62353

B. Bids will be thereafter publicly opened and read aloud.

1.3 BID SECURITY

A. Bid security shall be submitted with each bid in the amount of 5 percent of the bid amount. No
bids may be withdrawn for a period of 60 days after opening of bids. Owner reserves the right to
reject any and all bids and to waive informalities and irregularities.

1.4 DOCUMENTS

A. Online Procurement and Contracting Documents: Obtain access after April 24, 2020 by
contacting the Architect. Online access will be provided to all registered bidders and suppliers.

1.5 TIME OF COMPLETION

A. Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall complete
the Work within the Contract Time.

ADVERTISEMENT FOR BIDS 00 1113 -1



New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

1.6 BIDDER'S QUALIFICATIONS

A. Bidders must be properly licensed under the laws governing their respective trades and be able
to obtain insurance and bonds required for the Work. A Performance Bond, separate Labor and
Material Payment Bond, and Insurance in a form acceptable to Owner will be required of the
successful Bidder.

1.7 NOTIFICATION

A. This Advertisement for Bids document is issued by Brown County CUSD #1.

END OF DOCUMENT 00 1113
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New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C
SECTION 00 2113
INSTRUCTIONS TO BIDDERS
11 INSTRUCTIONS TO BIDDERS

A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and
Contracting Requirements by reference.

1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual.

END OF DOCUMENT 00 2113
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Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

New Insulation, Insulation Replacement & Air Flow Measures in Gym at Brown County

Elementary School
503 NW Cross Street
Mt. Sterling, Illinois 62353

THE OWNER:
(Name, legal status, address, and other information)
Brown County Community Unit School District #1

503 NW Cross Street
Mt. Sterling, IL 62353

THE ARCHITECT:

(Name, legal status, address, and other information)
Architechnics, Inc.

510 Maine Street - 10th Floor
Quincy, IL 62301

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS
3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS

: AIA Document A701" - 2018

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE TO
THIS PROCUREMENT BEFORE
COMPLETING THIS FORM.

It is intended that AIA Document
G612™-2017, Owner's Instructions
to the Architect, Parts A and B will
be completed prior to using this
document.
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted
form of Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract
(General, Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents
enumerated in Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions,
clarifications, or corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted
in accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the cotresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or
services, or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a
portion of the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
. the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being
bid concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed
Contract Documents;
.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents
without exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form
of Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in
the advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain
Bidding Documents.)

As stated in the advertisement for bids
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§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement
or invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or
grant of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and
shall notify the Architect of etrors, inconsistencies, or ambiguities discovered and request clarification or
interpretation pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in
writing and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit
requests for clarification and interpretation.)

Requests shall be made by email. No exceptions.

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely
upon them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for
receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or
equipment specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete
description of the proposed substitution including the nhame of the material or equipment proposed as the substitute,
performance and test data, and relevant drawings; and (4) any other information necessary for an evaluation. The
request shall include a statement setting forth changes in other materials, equipment, or other portions of the Work,
including changes in the work of other contracts or the impact on any Project Certifications (such as LEED), that
will result from incorporation of the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision
of approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in
an Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be
transmitted.)

Addenda will be transmitted by email.
§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable
medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of
discrepancy, the amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change” or as
required by the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids
stipulated by the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in
any other manner.

§4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the
jurisdiction where the Project is located. Each copy of the Bid shall be signed by the person or persons legally
authorized to bind the Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and
have the corporate seal affixed. A Bid submitted by an agent shall have a current power of attorney attached,
certifying the agent’s authority to bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

As stated in the advertisement for bids.
§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if

required, furnish bonds covering the faithful performance of the Contract and payment of all obligations arising
thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount
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of the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner
fails to comply with Section 6.2, the amount of the bid security shall not be forfeited to the Owner.

§4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless
otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety
shall affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide
surety bonds from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the
Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered
until (a) the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has
elapsed so that Bids may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been
awarded or a Bidder has not been notified of the acceptance of its Bid, a Bidder may, beginning days after the
opening of Bids, withdraw its Bid and request the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)

As indicated in the advertisement for bids.

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall
be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall
be identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the
Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate
mailing envelope with the notation “SEALED BID ENCLOSED” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted
after the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice
shall be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The
receiving party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not
considered. Notice of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the
amount of the original Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same
format as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid
security shall be in an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in
its Bid shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the
jurisdiction where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to
the reasonable satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn
pursuant to this Section 4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

Owner retains the right to retain the bid security.
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ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids {

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be
made available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided
the Bid has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise
prohibited by law, the Owner shall have the right to waive informalities and irregularities in a Bid received and to
accept the Bid which, in the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest
responsive and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within
the timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification
Statement, unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the
expiration of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial
arrangements have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish
such reasonable evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of
Bids. Unless such reasonable evidence is furnished within the allotted time, the Bidder will not be required to
execute the Agreement between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as
stipulated in the Bidding Documents, submit in writing to the Owner through the Architect:
. adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and
suppliers of each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding
Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect,
after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or
Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw
the Bid or submit an acceptable substitute person or entity. The Bidder may also submit any required adjustment in
the Base Bid or Alternate Bid to account for the difference in cost occasioned by such substitution. The Owner may
accept the adjusted bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid
security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.
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ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of
the Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid.
If the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such
bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety
bonds in the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount
of the Contract Sum.

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of
execution of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior
to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and
delivered in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and
Payment Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
to the bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the
following documents:

A

(Paragraph Deleted)

AIA Document A105-2017, Standard Short Form of Agreement between Owner and Contractor

(Paragraphs Deleted)

.3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including year, and Document title.)

AlA Document A701™ — 2018, Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. WARNING:
This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unautharized reproduction or distribution of this AIA® Document,
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law, This
document was produced by AlA software at 11:41:29 ET on 04/24/2020 under Order No, 6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3B9ADAA40)



(Paragraphs Deleted)

.5 Drawings

Number Title Date
Full Set New Insulation, 4/24/2020
Insulation Replacement
and Air Flow Measure in
Gym at Brown County
Elementary School

.6 Specifications

Section Title Date Pages

Full Document New Insulation, 4/24/2020
Insulation Replacement
and Air Flow Measure in
Gym at Brown County
Elementary School

.7 Addenda:

Number Date Pages
TBD

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ 1 The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:
Document Title Date Pages
.9 Other documents listed below:

(List here any additional documents that are intended to form part of the Proposed Contract
Documents.)

AlA Document A701™ - 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. WARNING:
This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document,
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This
document was produced by AlA software at 11:41:29 ET on 04/24/2020 under Order No. 6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3B9ADA40)



Additions and Deletions Report for
AIA® Document A701" - 2018

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text. Added text is shown underlined. Deleted text is indicated with a harizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AIA software at 11:41:29 ET on 04/24/2020.

PAGE 1

New Insulation, Insulation Replacement & Air Flow Measures in Gym at Brown County Elementary School
503 NW Cross Street
Mt. Sterling, Illinois 62353

Brown County Community Unit School District #1
503 NW Cross Street
Mt. Sterling, 1L 62353

Architechnics, Inc.
510 Maine Street - 10th Floor

Quincy, 1L 62301

PAGE 2

As stated in the advertisement for bids

PAGE 3

Requests shall be made by email. No exceptions.

PAGE 4

Addenda will be transmitted by email.

As stated in the advertisement for bids.

PAGE §

As indicated in the advertisement for bids.

Additions and Deletions Report for AIA Document A701™ — 20418. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of

Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 1
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 11:41:29 ET on 04/24/2020 under Order No, 6184970010 which

expires on 11/08/2020, and is not for resale.

User Notes: (3BIADA40)



Owner retains the right to retain the bid security.

PAGE 7

AIA Document A105-2017, Standard Short Form of Agreement between Owner and Contractor

PAGE 8

Full Set

Full Document

New Insulation 4/24/2020

Insulation Replacement
and Air Flow Measure in

Gym at Brown County
Elementary School

New [nsulation 4/24/2020
Insulation Replacement

and Air Flow Measure in

Gym at Brown County

Elementary School

Additions and Deletions Report for AIA Document A701™ = 2018, Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized

reproduction or distribution of this AIA® Dacument, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the

maximum extent possible under the law. This document was produced by AlA software at 11:41:29 ET on 04/24/2020 under Order No, 6184970010 which

expires on 11/08/2020, and is not for resale,
User Notes:

(3BSADA40)
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TBD

Additions and Deletions Report for AIA Document A701™ — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of
Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 3
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the

maximum extent possible under the law. This document was produced by AIA software at 11:41:29 ET on 04/24/2020 under Order No. 6184970010 which
expires on 11/08/2020, and is not for resale.

User Notes: (3BSADA40)



Certification of Document’s Authenticity
AIA® Document D401™ — 2003

I, Todd J. Moore, hereby certify, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with its associated Additions and Deletions Report and this certification at 11:41:29 ET on
04/24/2020 under Order No. 6184970010 from AIA Contract Documents software and that in preparing the attached
final document I made no changes to the original text of AIA® Document A701™ - 2018, Instructions to Bidders, as
published by the AIA in its sofiware, other than those additions and deletions shown in the associated Additions and
Deletions Report.

(Signed)

(Title)

(Dated)

AIA Document D401™ = 2003. Copyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 1
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA
software at 11:41;29 ET on 04/24/2020 under Order No. 6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3BSADA40)
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New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School

5917C
SECTION 00 2213
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
INSTRUCTIONS TO BIDDERS
Instructions to Bidders for Project consist of the following:
1. AIA Document A701, "Instructions to Bidders," a copy of which is bound in this Project
2. 1Mr?;u%ilowing Supplementary Instructions to Bidders that modify and add to the

requirements of the Instructions to Bidders.

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL
The following supplements modify AIA Document A701, "Instructions to Bidders." Where a

portion of the Instructions to Bidders is modified or deleted by these Supplementary Instructions
to Bidders, unaltered portions of the Instructions to Bidders shall remain in effect.

ARTICLE 2 - BIDDER'S REPRESENTATIONS

Add Section 2.1.7:

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory
requirements of authorities having jurisdiction and has properly included in the submitted
bid the cost of such fees, permits, and requirements not otherwise indicated as provided
by Owner.

Add Section 2.1.8:

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations
of the State of lllinois and meets qualifications indicated in the Procurement and
Contracting Documents.

Add Section 2.1.9:

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by
installers whose qualifications meet those indicated in the Procurement and Contracting
Documents.

ARTICLE 3 - BIDDING DOCUMENTS

3.2 - Interpretation or Correction of Procurement and Contracting Documents:

1. Add Section 3.2.2.1:

a. 3.2.2.1 - Submit Bidder's Requests for Interpretation using industry standard form .
3.4 - Addenda:
1. Delete Section 3.4.3 and replace with the following:
SUPPLEMENTARY INSTRUCTIONS TO 002213 -1

BIDDERS



New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School

5917C
a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids.
Add Section 3.4.4.1:
a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of

3.4.4 Addenda as follows:

1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as
submitted, reflects modifications to the Procurement and Contracting
Documents included in an unacknowledged Addendum.

2) 3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in
an unacknowledged Addendum do not, in the opinion of Owner, affect the
Contract Sum or Contract Time.

1.5 ARTICLE 4 - BIDDING PROCEDURES

A. 4.1 - Preparation of Bids:

1.

Add Section 4.1.1.1:

a. 4.1.1.1 - Printable electronic Bid Forms and related documents are available from
Architect.

Add Section 4.1.9:

a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the form
requested, failure to bid requested alternates or unit prices, failure to complete
entries in all blanks in the Bid Form, or inclusion by the Bidder of any alternates,
conditions, limitations or provisions not called for.

B. 4 4 - Modification or Withdrawal of Bids:

1.

Add the following sections to 4.4.2:

a. 4421 - Such modifications to or withdrawal of a bid may only be made by
persons authorized to act on behalf of the Bidder. Authorized persons are those so
identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's
charter or similar legally binding document acceptable to Owner, or by a power of
attorney, signed and dated, describing the scope and limitations of the power of
attorney. Make such documentation available to Owner at the time of seeking
modifications or withdrawal of the Bid.

b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid
envelope by authorized persons when such modifications comply with the
following: the modification is indicated by a percent or stated amount to be added
to or deducted from the Bid; the amount of the Bid itself is not made known by the
modification; a signature of the authorized person, along with the time and date of
the modification, accompanies the modification. Completion of an unsealed bid
form, awaiting final figures from the Bidder, does not require power of attorney due
to the evidenced authorization of the Bidder implied by the circumstance of the
completion and delivery of the Bid.

SUPPLEMENTARY INSTRUCTIONS TO 002213 -2

BIDDERS
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Measures in Gym at Brown County Elementary School
5917C

1.6 ARTICLE 5 - CONSIDERATION OF BIDS

A. 5.2 - Rejection of Bids:

1. Add Section 5.2.1:

a.

5.2.1 - Owner reserves the right to reject a bid based on Owner's and Architect's
evaluation of qualification information submitted following opening of bids. Owner's
evaluation of the Bidder's qualifications will include: status of licensure and record
of compliance with licensing requirements, record of quality of completed work,
record of Project completion and ability to complete, record of financial
management including financial resources available to complete Project and
record of timely payment of obligations, record of Project site management
including compliance with requirements of authorities having jurisdiction, record of
and number of current claims and disputes and the status of their resolution, and
qualifications of the Bidder's proposed Project staff and proposed subcontractors.

1.7 ARTICLE 7 - PERFORMANCE BOND AND PAYMENT BOND

A 7.1 - Bond Requirements:

1. Add Section 7.1.1.1:

a.

7.1.1.1 - Both a Performance Bond and a Payment Bond will be required, each in
an amount equal to 100 percent of the Contract Sum.

B. 7.2 - Time of Delivery and Form of Bonds:

1. Delete the first sentence of Section 7.2.1 and insert the following:

a.

The Bidder shall deliver the required bonds to Owner no later than 10 days after
the date of Notice of Intent to Award and no later than the date of execution of the
Contract, whichever occurs first. Owner may deem the failure of the Bidder to
deliver required bonds within the period of time allowed a default.

2. Delete Section 7.2.3 and insert the following:

a.

7.2.3 - Bonds shall be executed and be in force on the date of the execution of the
Contract.

END OF DOCUMENT 00 2213

SUPPLEMENTARY INSTRUCTIONS TO 002213 -3

BIDDERS
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New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

SECTION 00 4113
BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

BID INFORMATION

Bidder:

Project Name: New Insulation, Insulation Replacement and Air Flow Measures at Brown County Ele-
mentary School

A

B.

1.2

Project Location: Mt. Sterling, lllinois.
Owner: Brown County CUSD #1.
Architect: Architechnics Inc.

Architect Project Number: 5917C.

CERTIFICATIONS AND BASE BID

Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully
examined the Procurement and Contracting Requirements, Conditions of the Contract,
Drawings, Specifications, and all subsequent Addenda, as prepared by Architechnics, Inc and
Architect's consultants, having visited the site, and being familiar with all conditions and
requirements of the Work, hereby agrees to furnish all material, labor, equipment and services,
including all scheduled allowances, necessary to complete the construction of the above-named
project, according to the requirements of the Procurement and Contracting Documents, for the
stipulated sum of:

1. Dollars

($ ).

BID GUARANTEE

A.

The undersigned Bidder agrees to execute a contract for this Work in the above amount and to
furnish surety as specified within 10 days after a written Notice of Award, if offered within 60
days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash,
cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such
failure, in the following amount constituting five percent (5%) of the Base Bid amount above:

1. Dollars

$ ).

In the event Owner does not offer Notice of Award within the time limits stated above, Owner
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or
bid bond.

BID FORM - STIPULATED SUM (SINGLE-PRIME 004113 -1
CONTRACT)
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1.2 TIME OF COMPLETION
A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract
Documents on a date specified in a written Notice to Proceed to be issued by Architect, and
shall fully complete the Work within 60 calendar days.

1.3 ACKNOWLEDGEMENT OF ADDENDA

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the
preparation of this Bid:

1. Addendum No. 1, dated
2. Addendum No. 2, dated
3. Addendum No. 3, dated
4. Addendum No. 4, dated
1.4 CONTRACTOR'S LICENSE

A. The undersigned further states that it is a duly licensed contractor, for the type of work
proposed, in the State of lllinois, and that all fees, permits, etc., pursuant to submitting this
proposal have been paid in full.

1.5 SUBMISSION OF BID
A. Respectfully submitted this __ day of , 2020.
B. Submitted By: (Name of bidding firm or
corporation).
C. Authorized Signature: (Handwritten signature).
D. Signed By: (Type or print name).
E. Title: (Owner/Partner/President/Vice President).

F. Street Address:

G. City, State, Zip:

H. Phone:

END OF DOCUMENT 00 4113

BID FORM - STIPULATED SUM (SINGLE-PRIME 004113 -2
CONTRACT)
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SECTION 00 4550
ILLINOIS EMPLOYMENT PRACTICES

PART 1 - GENERAL

11

1.2

1.3

A.

SUMMARY

In addition to all other labor requirements set forth in this proposal and in the Standard
Specifications, during the performance of this contract, the Contractor for itself, its assignees,
and successors in interest (hereinafter referred to as the "Contractor") agrees as follows:

SELECTION OF LABOR

The Contractor shall comply with all lllinois statutes pertaining to the selection of labor. If, at the
time this contract is executed, or if during the term of this contract, there is excessive
unemployment in lllinois as defined in the employment of lllinois Workers on Public Works Acts,
30 ILCS 570-0.01et seq., as two consecutive months of unemployment exceeding 5%, the
Contractor is required to employ lllinois laborers. An “lllinois laborer” is defined as any person
who has resided in lllinois for at least thirty (30) days and intends to become or remain an
lllinois resident. (This section placed on hold March 19, 2003, contractor to verify status for
compliance)

EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's non-compliance with the provisions of the Equal Employment
Opportunity Clause, the lllinois Human Right's Act, or the Rules and Regulations of the lllinois
Department of Human Rights ("Department"), the Contractor may be declared ineligible for
future contracts or subcontracts with the State of lllinois or any of its political subdivisions or
municipal corporations, and the contract may be cancelled or voided in whole or in part, and
such other sanctions or penalties may be imposed or remedies invoked as provided by statute
or regulation. During the performance of this contract, the Contractor agrees as follows:

1. That it will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, national origin, ancestry, age, marital status, physical or mental
handicap unrelated to ability, or unfavorable discharge from military service, and further
that it will examine all job classifications to determine if minority persons or women are
underutilized and will take appropriate affirmative action to rectify any such under
utilization.

2. That, if it hires additional employees in order to perform this contract or any portion
hereof, it will determine the availability of minorities and women in the area(s) from which
it may reasonably recruit and it will hire for each job classification for which employees
are hired in such a way that minorities and women are not underutilized.

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, national origin, ancestry, age, marital status,
physical or mental handicap unrelated to ability or unfavorable discharge from military
service.

4. That it will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice
advising such labor organization or representative of the Contractor's obligations under

ILLINIOS EMPLOYMENT PRACTICES 00 4550 - 1
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the lllinois Human Rights Act and the Department's Rules and Regulations. If any such
labor organization or representative fails or refuses to cooperate with the Contractor in its
efforts to comply with such Act and Rules and Regulations, the Contractor will promptly
so notify the lllinois Department of Human Rights and the Local Contracting Agency and
will recruit employees from other sources when necessary to fulfill its obligations
thereunder. That it will submit reports as required by the Department of Human Rights
Rules and Regulations, furnish all relevant information as may from time to time be
requested by the Department or the Local Contracting Agency, and in all respects comply
with the lllinois Human Rights Act and the Department's Rules and Regulations.

5. That it will permit access to all relevant books, records, accounts and work sites by
personnel of the Local Contracting Agency and the lllinois Department of Human Rights
for purposes of Investigation to ascertain compliance with the lllinois Human Rights Act
and the Department's Rules and Regulations.

6. That it will include verbatim or by reference the provision of this clause in every
subcontract so that such provisions will be binding upon every such subcontractor. In the
same manner as with other provisions of this contract, the Contractor will be liable for
compliance with applicable provisions of this clause by all its subcontractors; and further
it will promptly notify the Local Contracting Agency and the lllinois Department of Human
Rights in the event any subcontractor fails or refuses to comply therewith. In addition, the
Contractor will not utilize any subcontractor declared by the lllinois Human Rights
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any
of its political subdivisions or municipal corporations.

END OF SECTION 00 4550

ILLINIOS EMPLOYMENT PRACTICES 004550 - 2



11

New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

SECTION 00 4850
CERTIFICATE OF COMPLIANCE WITH ILLINOIS DRUG-FREE WORKPLACE ACT

CERTIFICATE OF COMPLIANCE WITH ILLINOIS DRUG-FREE WORKPLACE ACT
INFORMATION

Contractor, having 25 employees, does herby certify pursuant to Section 3 of the lllinois Drug-
Free Workplace Act (lll. Rev. Stat. ch. 127 par. 132.313) that he, she, it shall provide a drug
free workplace for all employees engaged in the performance of work under the contract by
complying with the requirements of the lllinois Drug-Free Workplace Act and, further certified,
that he, she, it is not ineligible for award of this contract by reason of debarment for a violation
of the lllinois Drug-Free Workplace Act.

Firm Name:

By: (Authorized Agent of Contractor)

END OF SECTION 00 4850

CERTIFICATE OF COMPLIANCE WITH ILLINOIS 004850 - 1
DRUG-FREE WORKPLACE ACT
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SECTION 00 4870
CERTIFICATE OF COMPLIANCE WITH ILLINOIS HUMAN RIGHTS ACT

11 CERTIFICATE OF COMPLIANCE WITH ILLINOIS HUMAN RIGHTS ACT INFORMATION

Contractor, does herby certify pursuant to P.A. 87-1257, the lllinois Human Rights Act, that he,
she, it has adopted a written sexual harassment policy that includes at a minimum the following
information: (i) the illegality of sexual harassment; (ii) the definition of sexual harassment under
lllinois law; (iii) a description of sexual harassment, utilizing examples; (iv) an employer’s
internal complaint process, including penalty; (v) the legal recourse, investigative and complaint
process available through the Department of Human Rights Commission; (vi) directions on how
to contact the Department and Commission; and (vi) directions on how to contact the
Department and Commission; and (vii) protection against retaliation as provided by section 6-
101 or the lllinois Human Rights Act.

B. Firm Name:

C. By: (Authorized Agent of Contractor)

END OF SECTION 00 4870

CERTIFICATE OF COMPLIANCE WITH ILLINOIS 004870 -1
HUMAN RIGHTS ACT
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New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

SECTION 00 4880
CERTIFICATE REGARDING CRIMINAL BACKGROUND INVESTIGATIONS

DESCRIPTION

All employees performing work inside the building or in other ways in direct contact with
students shall be required to have and pass a background check performed by the local ROE
(Regional Office of Education). The cost of these background investigations shall be the
responsibility of the contractor ($50 per background check). The ROE does not accept credit or
debit cards. Employees are to fill out and bring the attached forms with them to receive their
background check. A list of employee’s names to have their background checked shall be
provided by each contractor prior to having the background checks performed for tracking
purposes. Contractors to schedule appointments for background checks directly with the ROE’s
office.

CERTIFICATION REGARDING CRIMINAL BACKGROUND INVESTIGATION INFORMATION

Contractor hereby represents, warrants, and certifies that no officer or director thereof has any
knowledge that any employee has been convicted of committing or attempting to commit
“Criminal Code of 1961,” 720ILCS, Sections 5/11-6 (Indecent solicitation of a child), 5/11-9
(Public indecency), 5/11-14 (Prostitution), 5/11-15 (Soliciting for a prostitute), 5/11-15.1
(Soliciting for a juvenile prostitute), 5/77-19 (Pimping), 5/11-19.1 (Juvenile pimping), 5/11-19.2
Exploitation of a child, 5/11-20 (Obscenity), 5/11-20.1 (Sexual assault), 5/13-14 (Aggravated
criminal sexual abuse), and/or those offenses defined in the “Cannabis Control Act,” 720 ILCS,
550/ et. seq. (except the “lllinois Controlled Substance Act,” 720 ILCS 570/100 et. seq. and/or
any offense committed or attempted in any other state or against the laws of the United States,
which if committed or attempted in this State, would have been punishable as one or more of
the foregoing offenses. Contractor further agrees that it shall not employ any person who have
or may have direct, daily contact with the pupils or any school in the district, and for whom a
criminal background investigation has not been conducted pursuant hereto and further
represents and agrees that all applicants for any such employment shall furnish with their
applications the attached written “Authorization for a Criminal Background Information” form
authorizing the Board of Education to request a criminal background investigation of said
applicant pursuant to Section 5/10-21.9 of the School Code of lllinois and to receive criminal
history record information pursuant thereto to determine if the applicant has been convicted of
committing or attempting to commit any of the criminal or drug offenses enumerated above.
Contractor further represents, warrants, and verifies that no applicant for employment with
respect to whom the criminal investigation reveals any conviction for committing and/or
attempting to commit any of the above enumerated offenses, shall be employed thereby in any
position that involves or may involve contact with the students of the school district. This
certification is executed on the date hereinafter indicated by the designated contractor by its
duly authorized officer.

By:

Its:

Dated:

END OF SECTION 00 4880

CERTIFICATE REGARDING CRIMINAL 004880 - 1
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AIA Document A105" - 2017

Standard Short Form of Agreement Between Owner and Contractor

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner: ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
and the Contractor: reviewed. A vertical line in the left
(Name, legal status, address and other information) margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

(Name, legal status, address and other information)

Brown County Community Unit School District #1
503 NW Cross Street
Mt. Sterling, IL 62353

This document has important legal
consequences. Consultation with an

for the follo“{mg Project: . o attorney is encouraged with respect
(Name, location and detailed description) to its completion or modification.

New Insulation, Insulation Replacement & Air Flow Measures in Gym at Brown County
Elementary School
Mt. Sterling, Illinois

The Architect:
(Name, legal status, address and other information)
Architechnics, inc

510 Maine Street - 10th floor
Quincy, IL 62301

The Owner and Contractor agree as follows.

AlA Document A105™ — 2017, Copyright © 1993, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is pratected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AJA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document
was produced by AlA software at 11:22:58 ET on 04/24/2020 under Order No. 6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: {3BSADA3E)



Init.

TABLE OF ARTICLES

1

2

10

11

12

13

14

15

16

17

THE CONTRACT DOCUMENTS

DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
CONTRACT SUM

PAYMENTS

INSURANCE

GENERAL PROVISIONS

OWNER

CONTRACTOR

ARCHITECT

CHANGES IN THE WORK

TIME

PAYMENTS AND COMPLETION

PROTECTION OF PERSONS AND PROPERTY
CORRECTION OF WORK

MISCELLANEOUS PROVISIONS
TERMINATION OF THE CONTRACT

OTHER TERMS AND CONDITIONS

ARTICLE1 THE CONTRACT DOCUMENTS
The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract
Documents consist of

1 this Agreement signed by the Owner and Contractor;

.2 the drawings and specifications prepared by the Architect, dated April 24, 2020, and enumerated as

follows:

Drawings:

Number Title

Full Set New Insulation, Insulation

Replacement and Air Flow
Measures in Gym at Brown
County Elementary School

Specifications:

Date
April 24, 2020
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Section Title Pages
Full Set New Insulation, Insulation All
Replacement and Air Flow
Measures in Gym at Brown
County Elementary School

.3 addenda prepared by the Architect as follows:
Number Date Pages
TBD

4 written orders for changes in the Work, pursuant to Article 10, issued after execution of this
Agreement; and

.5 other documents, if any, identified as follows:

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially complete the
Work.

§ 2.2 Date of Commencement:
Unless otherwise set forth below, the date of commencement shall be the date of this Agreement.
(Insert the date of commencement if other than the date of this Agreement.)

§ 2.3 Substantial Completion:

Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve
Substantial Completion, as defined in Section 12.5, of the entire Work:

(Check the appropriate box and complete the necessary information.)

[ 1 Notlater than ( ) calendar days from the date of commencement.
I [X] By the following date: July 31, 2020.

ARTICLE3 CONTRACT SUM
§ 3.1 The Contract Sum shall include all items and services necessary for the proper execution and completion of the
Work. Subject to additions and deductions in accordance with Article 10, the Contract Sum is:

¢ )

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:
(Itemize the Contract Sum among the major portions of the Work.)

Portion of the Work Value

§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and hereby accepted by the Owner:

(Identify the accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates
subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for
each and the date when that amount expires.)

§ 3.4 Allowances, if any, included in the Contract Sum are as follows:
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(Identify each allowance.)

Item Price

§ 3.5 Unit prices, if any, are as follows:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.}

Item Units and Limitations Price per Unit ($0.00)

ARTICLE 4 PAYMENTS

§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the Contractor,
in accordance with Article 12, as follows:

(Insert below timing for payments and provisions for withholding retainage, if any.)

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the
rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project.
(Insert rate of interest agreed upon, if any.)

1.5 % monthly

ARTICLE 5 INSURANCE
§ 5.1 The Contractor shall maintain the following types and limits of insurance until the expiration of the period for
correction of Work as set forth in Section 14.2, subject to the terms and conditions set forth in this Section 5.1:

§ 5.1.1 Commercial General Liability insurance for the Project, written on an occurrence form, with policy limits of
not less than One Dollar and Zero Cents ($ 1.00 ) each occurrence, Two Dollars and Zero Cents ($ 2.00 ) general
aggregate, and Two Dollars and Zero Cents ($ 2.00 ) aggregate for products-completed operations hazard.

§ 5.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy
limits of not less than One Dollar and Zero Cents ($ 1.00 ) per accident, for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance, and use of those motor vehicles along with any other
statutorily required automobile coverage.

§ 5.1.3 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided that
such primary and excess or umbrella insurance policies result in the same or greater coverage as those required
under Section 5.1.1 and 5.1.2, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not require exhaustion of the underlying limits only
through the actual payment by the underlying insurers.

§ 5.1.4 Workers’ Compensation at statutory limits.

§ 5.1.5 Employers’ Liability with policy limits not less than Five Hundred Dollars and Zero Cents ($ 500.00 ) each
accident, Five Hundred Dollars and Zero Cents ($ 500.00 ) each employee, and Five Hundred Dollars and Zero
Cents ($ 500.00 ) policy limit.

§ 5.1.6 The Contractor shall provide builder’s risk insurance to cover the total value of the entire Project on a
replacement cost basis.

§ 5.1.7 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)
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Coverage Limits

Owner's Protective Liability Insurance One Million Dollars ($1,000,000.00) and shall name the own

Umbrella Insurance as the insured and shall also include the Architect as
additional insured

One Million Dollars ($1.000,000.00)

§ 5.2 The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance and shall
provide property insurance to cover the value of the Owner’s property. The Contractor is entitled to receive an
increase in the Contract Sum equal to the insurance proceeds related to a loss for damage to the Work covered by the
Owner’s property insurance.

§ 5.3 The Contractor shall obtain an endorsement to its Commercial General Liability insurance policy to provide
coverage for the Contractor’s obligations under Section 8.12.

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance showing their respective
coverages.

§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all
rights against (1) each other and any of their subcontractors, suppliers, agents, and employees, each of the other; and
(2) the Architect, Architect’s consultants, and any of their agents and employees, for damages caused by fire or other
causes of loss to the extent those losses are covered by property insurance or other insurance applicable to the
Project, except such rights as they have to the proceeds of such insurance.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 The Contract

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written
modification in accordance with Article 10.

§ 6.2 The Work

The term “Work” means the construction and services required by the Contract Documents, and includes all other
labor, materials, equipment, and services provided, or to be provided, by the Contractor to fulfill the Contractor’s
obligations.

§ 6.3 Intent

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of
the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all.

§ 6.4 Ownership and Use of Architect’s Drawings, Specifications and Other Documents

Documents prepared by the Architect are instruments of the Architect’s service for use solely with respect to this
Project. The Architect shall retain all common law, statutory, and other reserved rights, including the copyright. The
Contractor, subcontractors, sub-subcontractors, and suppliers are authorized to use and reproduce the instruments of
service solely and exclusively for execution of the Work. The instruments of service may not be used for other
Projects or for additions to this Project outside the scope of the Work without the specific written consent of the
Architect.

§ 6.5 Electronic Notice

Written notice under this Agreement may be given by one party to the other by email as set forth below.

(Insert requirements for delivering written notice by email such as name, title, and email address of the recipient,
and whether and how the system will be required to generate a read receipt for the transmission.)
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ARTICLE7 OWNER

§ 7.1 Information and Services Required of the Owner

§ 7.1.1 If requested by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the
site.

§ 7.1.2 Except for permits and fees under Section 8.7.1 that are the responsibility of the Contractor, the Owner shall
obtain and pay for other necessary approvals, easements, assessments, and charges.

§ 7.1.3 Prior to commencement of the Work, at the written request of the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence.

§ 7.2 Owner’s Right to Stop the Work
If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may
direct the Contractor in writing to stop the Work until the correction is made.

§ 7.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a seven day period after receipt of written notice from the Owner to commence and continue correction of
such default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct
such deficiencies. In such case, the Architect may withhold or nullify a Certificate for Payment in whole or in part,
to the extent reasonably necessary to reimburse the Owner for the cost of correction, provided the actions of the
Owner and amounts charged to the Contractor were approved by the Architect.

§ 7.4 Owner's Right to Perform Construction and to Award Separate Contracts
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project.

§7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors
employed by the Owner.

ARTICLE 8 CONTRACTOR

§ 8.1 Review of Contract Documents and Field Conditions by Contractor

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with
information furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements
and verify field conditions; (2) carefully compare this and other information known to the Contractor with the
Contract Documents; and (3) promptly report errors, inconsistencies, or omissions discovered to the Architect.

§ 8.2 Contractor’s Construction Schedule
The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work.

§ 8.3 Supervision and Construction Procedures

§ 8.3.1 The Contractor shall supervise and direct the Work using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner,
through the Architect, the names of subcontractors or suppliers for each portion of the Work. The Contractor shall
not contract with any subcontractor or supplier to whom the Owner or Architect have made a timely and reasonable
objection.
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§ 8.4 Labor and Materials

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution
and completion of the Work.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
petsons carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not
skilled in tasks assigned to them.

§ 8.5 Warranty

The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract
will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work
will be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the
requirements of the Contract Documents. Any material or equipment warranties required by the Contract Documents
shall be issued in the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance
with Section 12.5.

§ 8.6 Taxes
The Contractor shall pay sales, consumer, use, and similar taxes that are legally required when the Contract is
executed.

§ 8.7 Permits, Fees and Notices
§ 8.7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees,
licenses, and inspections necessary for proper execution and completion of the Work.

§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If
the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and
shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known
inconsistencies in the Contract Documents with such governmental laws, rules, and regulations.

§ 8.8 Submittals

The Contractor shall promptly review, approve in writing, and submit to the Architect shop drawings, product data,
samples, and similar submittals required by the Contract Documents. Shop drawings, product data, samples, and
similar submittals are not Contract Documents.

§ 8.9 Use of Site
The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract
Documents, and the Owner.

§ 8.10 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly.

§ 8.11 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to
the Work. At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery,
and surplus material; and shall properly dispose of waste materials.

§ 8.12 Indemnification

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect,
Architect’s consultants, and agents and employees of any of them, from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them or
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anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder.

ARTICLE 9 ARCHITECT
§ 9.1 The Architect will provide administration of the Contract as described in the Contract Documents. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 9.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally
familiar with the progress and quality of the Work.

§ 9.3 The Architect will not have control over or charge of, and will not be responsible for, construction means,
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor’s responsibility. The Architect will not be responsible for the Contractor’s
failure to carry out the Work in accordance with the Contract Documents.

§ 9.4 Based on the Architect’s observations and evaluations of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor.

§ 9.5 The Architect has authority to reject Work that does not conform to the Contract Documents.

§ 9.6 The Architect will promptly review and approve or take appropriate action upon Contractor’s submittals, but
only for the limited purpose of checking for conformance with information given and the design concept expressed
in the Contract Documents.

§ 9.7 On written request from either the Owner or Contractor, the Architect will promptly interpret and decide
matters concerning performance under, and requirements of, the Contract Documents.

§ 9.8 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from the Contract Documents, and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 9.9 The Architect’s duties, responsibilities, and limits of authority as described in the Contract Documents shall not
be changed without written consent of the Owner, Contractor, and Architect. Consent shall not be unreasonably
withheld.

ARTICLE 10 CHANGES IN THE WORK

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the
Contract, consisting of additions, deletions or other revisions, and the Contract Sum and Contract Time shall be
adjusted accordingly, in writing. Tf the Owner and Contractor cannot agree to a change in the Contract Sum, the
Owner shall pay the Contractor its actual cost plus reasonable overhead and profit.

§ 10.2 The Architect may authorize or order minor changes in the Work that are consistent with the intent of the
Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time.
Such authorization or order shall be in writing and shall be binding on the Owner and Contractor. The Contractor
shall proceed with such minor changes promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and
Contract Time shall be subject to equitable adjustment.

ARTICLE 11 TIME
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor
disputes, fire, unusual delay in deliveries, unavoidable casualties, or other causes beyond the Contractor’s control,
the Contract Time shall be subject to equitable adjustment.
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§ 11.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the
responsible party.

ARTICLE 12 PAYMENTS AND COMPLETION

§12.1 Contract Sum

The Contract Sum stated in this Agreement, including authorized adjustments, is the total amount payable by the
Owner to the Contractor for performance of the Work under the Contract Documents.

§ 12.2 Applications for Payment

§12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment for Work completed in accordance with the values stated in this
Agreement. The Application shall be supported by data substantiating the Contractor’s right to payment as the
Owner or Architect may reasonably require, such as evidence of payments made to, and waivers of liens from,
subcontractors and suppliers. Payments shall be made on account of materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the Work. If approved in advance by the Owner, payment may
similarly be made for materials and equipment stored, and protected from damage, off the site at a location agreed
upon in writing.

§ 12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment, all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or other encumbrances adverse to the Owner’s interests.

§ 12.3 Certificates for Payment

The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue to
the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in part;
or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner of the
Architect’s reason for withholding certification in whole. If certification or notification is not made within such
seven day period, the Contractor may, upon seven additional days’ written notice to the Owner and Architect, stop
the Work until payment of the amount owing has been received. The Contract Time and the Contract Sum shall be
equitably adjusted due to the delay.

§ 12.4 Progress Payments
§ 12.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner
provided in the Contract Documents.

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the
Owner, an amount determined in accordance with the terms of the applicable subcontracts and purchase orders.

§ 12.4.3 Neither the Owner nor the Architect shall have responsibility for payments to a subcontractor or supplier.

§ 12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents.

§ 12.5 Substantial Completion

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for
its intended use.

§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is substantially complete, it will
notify the Architect and the Architect will make an inspection to determine whether the Work is substantially
complete. When the Architect determines that the Work is substantially complete, the Architect shall prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, establish the
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responsibilities of the Owner and Contractor, and fix the time within which the Contractor shall finish all items on
the list accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date
of Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of
Substantial Completion.

§ 12.6 Final Completion and Final Payment

§ 12.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When the Architect
finds the Work acceptable and the Contract fully performed, the Architect will promptly issue a final Certificate for
Payment.

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of
liens, and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests, or
encumbrances arising out of the Contract.

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs,
including all those required by law in connection with performance of the Contract. The Contractor shall take
reasonable precautions to prevent damage, injury, or loss to employees on the Work and other persons who may be
affected thereby, the Work and materials and equipment to be incorporated therein, and other property at the site or
adjacent thereto. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by
the Contractor, or by anyone for whose acts the Contractor may be liable.

ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the
requirements of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work,
including the costs of uncovering, replacement, and additional testing.

§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall,
for a period of one year after Substantial Completion, correct work not conforming to the requirements of the
Contract Documents.

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 7.3.

ARTICLE 15 MISCELLANEOUS PROVISIONS
§ 15.1 Assignment of Contract
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 15.2 Tests and Inspections

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear cost of tests, inspections, and approvals of
portions of the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities.

§ 15.2.2 If the Architect requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear cost of tests, inspections, or approvals that do not become requirements until after the
Contract is executed. The Owner shall directly arrange and pay for tests, inspections, or approvals where building
codes or applicable laws or regulations so require.

§ 15.3 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules.
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ARTICLE 16 TERMINATION OF THE CONTRACT

§ 16.1 Termination by the Contractor

If the Work is stopped under Section 12.3 for a period of 14 days through no fault of the Contractor, the Contractor
may, upon seven additional days’ written notice to the Owner and Architect, terminate the Contract and recover
from the Owner payment for Work executed including reasonable overhead and profit, and costs incurred by reason
of such termination.

§ 16.2 Termination by the Owner for Cause
§ 16.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 s otherwise guilty of substantial breach of a provision of the Contract Documents.

§ 16.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without
prejudice to any other rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if
any, seven days’ written notice, terminate employment of the Contractor and may

A take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to
the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This
obligation for payment shall survive termination of the Contract.

§ 16.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor
shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed.

ARTICLE 17 OTHER TERMS AND CONDITIONS

(Insert any other terms or conditions below.)

This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.)

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title ) (Printed name and title )
LICENSE NO.:
JURISDICTION:
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Additions and Deletions Report for
AIA® Document A105" - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AlA software at 11:22:58 ET on 04/24/2020.

PAGE 1

Brown County Community Unit School District #1
503 NW Cross Street
Mt. Sterling, [L 62353

New Insulation, Insulation Replacement & Air Flow Measures in Gym at Brown County Elementary School
Mt. Sterling, [llinois

Architechnics, inc
510 Maine Street - 10th floor
uincy, IL 62301

PAGE 2
.2 the drawings and specifications prepared by the Architect, dated April 24, 2020, and enumerated as
follows:
Full Set New Insulation, [nsulation April 24, 2020
Replacement and Air Flow
Measures in Gym at Brown
County Elementary School
PAGE 3
Full Set New Insulation, Insulation All

Replacement and Air Flow
Measures in Gym at Brown
County Elementary School
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[X] By the following date: July 31, 2020.
PAGE 4
1.5 % monthly

§ 5.1.1 Commercial General Liability insurance for the Project, written on an occurrence form, with policy limits of
not less than One Dollar and Zero Cents ($ 1.00 ) each occurrence, Two Dollars and Zero Cents ($ 2.00 ) general
aggregate, and Two Dollars and Zero Cents ($ 2.00 ) aggregate for products-completed operations hazard.

"

§ 5.1.2 Automodbile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy
limits of not less than One Dollar and Zero Cents ($ 1.00 ) per accident, for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance, and use of those motor vehicles along with any other
statutorily required automobile coverage.

"

§ 5.1.5 Employers’ Liability with policy limits not less than Five Hundred Dollars and Zero Cents ($ 500.00 ) each
accident, Five Hundred Dollars and Zero Cents ($ 300.00 ) each employee, and Five Hundred Dollars and Zero
Cents ($ 500.00 ) policy limit.

PAGE 5

Owner's Protective Liability Insurance One Million Dollars ($1,000,000.00) and shall name the own
Umbrella Insurance as the insured and shall also include the Architect as
additional insured

One Million Dollars ($1.,000.000.00)
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Certification of Document's Authenticity
AIA® Document D401™ — 2003

1, Todd J. Moore, hereby certify, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with its associated Additions and Deletions Report and this certification at 11:22:58 ET on
04/24/2020 under Order No. 6184970010 from AIA Contract Documents software and that in preparing the attached
final document I made no changes to the original text of AIA® Document A105™ - 2017, Standard Short Form of
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for the following PROJECT:

(Name and location or address)

New Insulation, Insulation Replacement & Air Flow Measures in Gym at Brown County

Elementary School
Mt. Sterling, Illinois

THE OWNER:
(Name, legal status and address)

Brown County Community Unit School District #1
503 NW Cross Street
Mt. Sterling, IL 62353

THE ARCHITECT:
(Name, legal status and address)

Architechnics, Inc

510 Maine - 10th Floor

Quincy, IL 62301

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8§ TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY
11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK
13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT

1AIA Document A201" - 2017

General Conditions of the Contract for Construction

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

For guidance in modifying this
document to include supplementary
conditions, see AIA Document
A503™, Guide for Supplementary
Conditions.
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15 CLAIMS AND DISPUTES
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4.1.1
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3.74,4.2.2,42.9,9.42,9.8.3,9.9.2,9.10.1, 134
Architect’s Instructions
324,33.1,426,42.7,1342

Architect’s Interpretations

42.11,42.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,2.3.3,3.1.3,3.2.2,3.2.3,3.2.4,3.3.1,34.2,
35,3.74,3.75,39.2,39.3, 3.10, 3.11, 3.12, 3.16,
3.18,4.1.2,42,52,6.2.2,7,8.3.1,9.2,9.3,9.4,9.5,
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10.3.1

Attorneys’ Fees
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Award of Separate Contracts

6.1.1,6.1.2
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52

Basic Definitions

1.1

Bidding Requirements

I.11

Binding Dispute Resolution

8.3.1,9.7,11.5,13.1, 15.1.2, 15.1.3, 15.2.1, 15.2.5,
15.2.6.1,15.3.1,15.3.2, 153.3, 15.4.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
73.44,9.6.7,9.10.3, 11.1.2, 11.1.3, 11.5

Building Information Models Use and Reliance

1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.84,9.85
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39.1,424
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13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14.1.1, 14.2.1.3,
15.2.8,15.4.2,15.4.3

Concealed or Unknown Conditions

3.74,4.2.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
342,3.142,4.1.2,9.8.5,9.9.1,9.10.2,9.10.3, 13.2,
15442

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of

7.3.1

Construction Change Directives
1.1.1,3.42,3.11,3.12.8,4.2.8,7.1.1,7.1.2, 7.1.3,
7.3,9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2,6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR SUSPENSION
OF THE

54.1.1,542,11.5, 14

Contract Administration

3.1.3,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.5.2,2.3.6,5.3

Contract Documents, Definition of

1.1.1

Contract Sum
2.2.2,224,374,3.7.5,3.8,3.10.2,5.2.3,7.3, 74,
9.1,92,94.2,95.1.4,9.6.7,9.7,10.3.2, 11.5,12.1.2,
12.3,14.24,14.3.2,15.1.42,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.1.4,2.2.1,2.2.2,3.7.4,3.7.5,3.10.2,5.2.3,6.1.5,
7.2.1.3,7.3.1,73.5,73.6,7,7,7.3.10,74,8.1.1,
82.1,8.2.3,83.1,9.5.1,9.7,10.3.2, 12.1.1, 12.1.2,
143.2,15.1.4.2,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR
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Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal Schedules
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Contractor’s Employees
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25,324,3.73,3.82,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.2,12.1.2,12.2.1,12.2.4, 134, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5,10.4, 12.2.4

Damage to the Work

3.14.2,9.9.1,10.2.1.2, 10.2.5, 10.4, 12.2.4
Damages, Claims for

3.2.4,3.18,6.1.1, 8.3.3,9.5.1,9.6.7, 10.3.3, 11.3.2,
11.3,14.24,15.1.7

Damages for Delay

6.2.3,8.3.3,9.5.1.6,9.7, 10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of

8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,42.6,42.7,42.11,42.12,4.2.13,6.3,7.34,
73.9,8.1.3,83.1,9.2,9.4,9.5.1,9.8.4,9.9.1, 13.4.2,
14.2.2,14.2.4,15.1,15.2

Decisions to Withhold Certification

9.4.1,9.5,9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,3.5,4.2.6,6.2.3,9.5.1,9.5.3,9.6.6,9.8.2,9.9.3,
9.10.4,12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1,3.12.2, 3.12.3,4.1.1, 5.1,
6.1.2,7.2.1,7.3.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
32,3.74,523,7.2.1,73.1,7.4,83,9.5.1,9.7,
10.3.2,10.4,14.3.2, 15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,7.39,15.1,152

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of [nsurance

822

Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3,11.3,14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,6.2.1,734,93.2,93.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1,142.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.3.4,2.36,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6, 8.2,9.5.1,
99.1,10.2,10.3, 12.1,12.2, 14.2, 14.3.1, 15.1.4
Extensions of Time
324,3.74,523,72.1,7.3,7.4,95.1,9.7,103.2,
10.4, 14.3,15.1.6, 15.2.5
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Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,42.9,9.8.2,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
22.1,13.22,14.1.14

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances

10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,23,3.2.2,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3,11.2, 13.4.1, 13.4.2,
14.1.1.4,14.14,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.4,15.1.4.2,152.1,15.2.2,15.2.3,15.24,15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,152.1,152.2,15.2.3,15.2.4, 15.2.5
Injury or Damage to Person or Property

10.2.8, 10.4

Inspections
3.1.3,33.3,3.7.1,42.2,426,4.2.9,94.2,9.8.3,
99.2,9.10.1,12.2.1, 13.4

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.2.4,3.3.1,3.8.1,5.2.1,7,8.2.2, 12, 13.4.2
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,7.3.4,8.2.2,9.3.2,9.84,9.9.1,9.10.2, 10.2.5,
11

Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

822,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

102.5,11.2,114,11.5

Insurance, Stored Materials

93.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
99.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

42.11,42.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3, 3.12, 3.13, 3.15.1,
5.2.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.24,3.6,3.7,3.12.10, 3.13, 9.6 4,
9.9.1,10.2.2, 13.1,13.3.1, 13.4.2, 13.5, 14, 15.2.8,
154

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.104, 15.2.8
Limitations, Statutes of

12.2.5,151.2,154.1.1

Limitations of Liability
3.2.2,3.5,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,62.2,942,9.64,9.6.7,9.6.8,10.2.5,10.3.3,
11.3,12.2.5, 13.3.1

Limitations of Time
2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2.7,
52,53,54.1,624,7.3,74,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3, 3.12,3.13, 3.15.1,
5.2.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4,14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,94.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
15.4.1.1

Minor Changes in the Work
1.1.1,3.4.2,3.12.8,4.2.8,7.1,7.4
MISCELLANEOUS PROVISIONS

13
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Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,5.2.3,7,8.3.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,2.5,3.5,42.6,6.24,95.1,9.82,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,2.2.2.,22.3,2.2.4,2.5,3.2.4,
33.1,3.74,3.7.5,3.9.2,3.12.9,3.12.10, 5.2.1, 7.4,
8.2.29.6.8,9.7,9.10.1,10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,134.2,14.1,14.2.2,14.4.2,15.1.3, 15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.1.4,11.2.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,153.2,15.4.1

Notice of Testing and Inspections

13.4.1,134.2

Observations, Contractor’s

32,374

Occupancy

23.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,8.2.2,11.5,12.1,12.2.2.1, 134.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
22,1322,14.1.14

Owner, Information and Services Required of the
2.1.2,2.2,23,3.2.2,3.12.10,6.1.3,6.14,6.2.5,
9.3.2,9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 13 4.1,
134.2,14.1.1.4,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,23.32.4,2.5,3.4.2,3.8.1, 3.12.10, 3.14.2,
4.1.2,424,429,52.1,52.4,54.1,6.1,6.3,7.2.1,
7.3.1,8.2.2,83.1,9.3.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 143, 144,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to Award

Separate Contracts

6.1

Owner’s Right to Stop the Work

2.4

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2, 144

Ownership and Use of Drawings, Specifications and
Other Instruments of Service

1.1.1,1.1.6,1.1.7, 1.5,2.3.6, 3.2.2, 3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,73.9,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,142.4,1443

Payment, Certificates for
4.2.5,429,9.3.3,9.4,95,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,14.1.1.3, 1424

Payment, Failure of

9.5.1.3,9.7,9.10.2,13.5, 14.1.1.3, 14.2.1.2
Payment, Final

4.2.1,429,9.10,12.3,14.2.4, 14.4.3

Payment Bond, Performance Bond and
7.3.44,9.6.7,9.10.3, 11.1.2

Payments, Progress

9.3,9.6,9.8.5,9.10.3, 14.2.3, 15.1.4
PAYMENTS AND COMPLETTON

9

Payments to Subcontractors
542,95.1.3,9.62,9.6.3,9.64,9.6.7,142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.34.4,9.6.7,9.10.3, 11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,99.1,14.14,15.14

Progress Payments

9.3,9.6,9.8.5,9.10.3, 14.2.3, 15.1.4

Project, Definition of

1.14

Project Representatives
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4.2.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4, 9.9.1,
10.2.2,13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8,
154

Rejection of Work

426,122.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.3.3,9.4.2,9.5.1,9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work
33.2,3.18,4.2.2,4.2.3,5.3,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2, 9.10.3

Review of Contract Documents and Field Conditions
by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,24,25,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,83,9.5.1,9.7, 10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,13.3, 14, 15.4

Royaities, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
33.1,42.2,4.2.7,53,10.1, 102,104

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.27

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,93.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,4.2.7,6,8.3.1, 12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
32.2,33.3,3.7.1,3.74,4.2,992,94.2,9.10.1, 13.4
Site Visits, Architect’s
3.74,422,429,94.2,95.1,99.2,9.10.1, 13.4
Special Inspections and Testing
4.26,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2, 1.5,3.12.10, 3.17,4.2.14
Statute of Limitations

15.1.2,154.1.1

Stopping the Work

222,24,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,33.2,3.12.1,3.18,4.2.3,5.2.3,5.3, 5.4,
9.3.1.2,9.6.7

Subcontractual Relations
53,54,93.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
4209,8.1.1,8.1.3,8.2.3,9.42,9.8,99.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35,73.8

Sub-subcontractor, Definition of

512

Subsurface Conditions

3.74

Successors and Assigns
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13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.1.3,7.3.4,82,83.1,9.42,10,12,14,15.1.4
Suppliers
15,3.12.1,4.2.4,4.2.6,52.1,9.3,94.2,9.54, 9.6,
9.10.5, 14.2.1

Surety

54.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.75,5.4.2,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

36,3.82.1,7.344

Termination by the Contractor

14.1,15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.13,333,3.7.1,422,42.6,429,94.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1, 13 4

TIME

8

Time, Delays and Extensions of
324,3.74,523,72.1,73.1,74,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits

2.1.2,2.2,2.5,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2,
52,53,54,62.4,73,7.4,82,9.2,9.3.1,9.33,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14,
15.1.2,15.1.3, 154

Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,93.3

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1,103

Unit Prices

73.3.2,9.1.2
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ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
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consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data.
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§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
ATA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, afier seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
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assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.
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§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7,
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between ficld measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. [f the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.
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§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.
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§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archacological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section
3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thercafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
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Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner,
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.
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§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy
and accuracy of the services, certifications, and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.
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§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
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Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section

9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 [nterpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations

AlA Document A201™ - 2017. Copyright © 1811, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproductian or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prasecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:25:33 ET on 04/24/2020 under Order No.
6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3BSADA37)

20



and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”
does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
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prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
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promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner's Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

.1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
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.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or

4 As provided in Section 7.3.4.

§ 7.3.4 1f the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;
4  Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will
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affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day™ as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
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unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications
for Payment.

§ 9.3 Applications for Payment

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.
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§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§9.5.2 When ecither party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1,
in whole or in part, that party may submit a Claim in accordance with Article 15.

§9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.
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§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property
against which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.
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§ 9.9 Partial Occupancy or Use

§9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if
no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien,
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.
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§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
.1 employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

AlA Document A201™ - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 11:25:33 ET on 04/24/2020 under Order No.
6184970010 which expires on 11/08/2020, and is not for resale,

User Notes: (3BSADA37)

30



§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed
by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs
of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.
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ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor's Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.
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§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors,
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged

property.

§ 11.3.2 If during the Project construction period the Owner insures propetties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Seftlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
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the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2. '

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.
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§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, ot approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.
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ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

. [ssuance of an otder of a court or other public authority having jurisdiction that requires all Work to be
stopped,

.2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped,;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliers;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
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the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the [nitial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other
disputes and mattets in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.
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§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
. damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
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Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after teceipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or coutt order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.
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§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.

AlA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 11:25:33 ET on 04/24/2020 under Order No.
6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3B9ADA37)

40



Additions and Deletions Report for
AIA® Document A201™ - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AlA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AlA software at 11:25:33 ET on 04/24/2020.

PAGE 1

New Insulation. Insulation Replacement & Air Flow Measures in Gym at Brown County Elementary School
Mt. Sterling, [llinois

Brown County Community Unit School District #1
503 NW Cross Street
Mt. Sterling, [L 62353

Architechnics, Inc
510 Maine - 10th Floor
uincy, IL 62301

Additions and Deletions Report for AIA Document A201™ — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976,
1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected hy U.S. Copyright
Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and
criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 11:25:33 ET on
04/24/2020 under Order No. 6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3B9ADA37)

1



Certification of Document's Authenticity
AIA® Document D401™ — 2003

I, Todd J. Moore, hereby certify, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with its associated Additions and Deletions Report and this certification at 11:25:33 ET on
04/24/2020 under Order No. 6184970010 from AIA Contract Documents software and that in preparing the attached
final document I made no changes to the original text of AIA® Document A201™ - 2017, General Conditions of the
Contract for Construction, as published by the AIA in its software, other than those additions and deletions shown in
the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)

AIA Document D401 ™ — 2003. Copyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 1
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA
software at 11:25:33 ET on 04/24/2020 under Order No. 6184970010 which expires on 11/08/2020, and is not for resale.

User Notes: (3B9ADAI7)



New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

SECTION 00 7334
REQUIREMENTS FOR SUBSTANCE ABUSE PREVENTION PROGRAM

Before any contractor commences work on a public works program, the contractor shall have in place a
written program that meets or exceeds the requirement in “820 ILCS 265, Public Act 95-635, Substance
Abuse Prevention on Public Works Projects Act”, or shall have a collective bargaining agreement in effect
dealing with the subject matter in the above Act.

The prime contractor and all subcontractors shall file with the Owner, a copy of the “Substance Abuse
Prevention Program” along with a cover letter certifying their program meets or exceeds the requirements
of the Act, or a letter certifying that the prime contractor and subcontractors have a collective bargaining
agreement in effect dealing with the subject matter of the above Act.

END OF SECTION 00 7334
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SECTION 00 7343
WAGE RATE REQUIREMENTS

The successful bidder and his subcontractors will be required to pay not less than the Prevailing Wage
Rate for workmen engaged in work under this contract, with the provisions of an act of the General As-
sembly of the State of lllinois entitled "An Act Regulating the Wage of Laborers, Mechanics, and other
workmen employed in any public works by the State, County, City or any Public Body, or any Political
Subdivision or by any one under contract for public works," by act approved July 11, 1957, as amended.
Attached to and made part of these Contract Documents is the current prevailing wage rate decision that
will govern during the proposed work, and includes hourly rates, overtime rates, and all required fringe
benefit rates.

The successful bidder and his subcontractors will be required to conform to provisions of Chapter 48, llli-
nois Revised Statutes, Paragraphs 2201 through 2207 "Employment of lllinois Workers on Public Works
Projects" for workmen engaged in work under this contract.

It shall be the responsibility of the Contractor and any subcontractors to allow the City of Quincy, the llli-
nois Department of Labor, and any authorized representative of any government agency involved in the
funding of this project, access to and the right to examine all records, books, papers, payrolls, or docu-
ments related to this construction project. This right shall extend from the time of execution of the con-
tract through the entire time period of the work, and ending three (3) years after the final pay estimate is
disbursed.

Certified payroll records shall be submitted on a monthly basis to the public body in charge of the con-
struction project, along with a statement affirming that such records are true and accurate, that the wages
paid to each worker are not less than the required prevailing rate and that the contractor is aware that
filing records he or she knows to be false is a Class B misdemeanor.

If the lllinois Department of Labor revises during the term of this contract the prevailing rate of hourly
wages to be paid to the Contractor shall apply to this contract.

For the current Wage Rate Requirements, go to website:

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/prevailing-wage-rates.aspx

END OF SECTION 00 7343
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SECTION 01 2500
SUBSTITUTION PROCEDURES
PART 1 - GENERAL
11 SUMMARY
A. Section includes administrative and procedural requirements for substitutions.
B. Related Requirements:
1. Section 01 6000 "Product Requirements" for requirements for submitting comparable

product submittals for products by listed manufacturers.

1.2 DEFINITIONS

A. Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

1.3 ACTION SUBMITTALS

A. Substitution Requests: Submit one copy of each request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Substitution Request Form: Use facsimile of form provided in Project Manual.
Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified product or fabrication or installation method
cannot be provided, if applicable.

b. Coordination of information, including a list of changes or revisions needed to other
parts of the Work and to construction performed by Owner and separate
contractors that will be necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitutions with those of
the Work specified. Include annotated copy of applicable Specification Section.
Significant qualities may include attributes, such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.

SUBSTITUTION PROCEDURES 012500 -1
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f. Certificates and qualification data, where applicable or requested.
g. List of similar installations for completed projects, with project names and
addresses as well as names and addresses of architects and owners.
h. Material test reports from a qualified testing agency, indicating and interpreting test

results for compliance with requirements indicated.

i. Research reports evidencing compliance with building code in effect for Project,
from ICC-ES.

j. Detailed comparison of Contractor's construction schedule using proposed
substitutions with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays in
delivery.

K. Cost information, including a proposal of change, if any, in the Contract Sum.

l. Contractor's certification that proposed substitution complies with requirements in
the Contract Documents, except as indicated in substitution request, is compatible
with related materials and is appropriate for applications indicated.

m. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or seven days of receipt of additional information or
documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or
Architect's Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.

14 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution
with related products and materials. Engage a qualified testing agency to perform compatibility
tests recommended by manufacturers.

1.5 PROCEDURES
A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved
substitutions.
1.6 SUBSTITUTIONS

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related
submittals.
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1. Conditions: Architect will consider Contractor's request for substitution when the following
conditions are satisfied. If the following conditions are not satisfied, Architect will return
requests without action, except to record noncompliance with these requirements:

a. Requested substitution is consistent with the Contract Documents and will produce
indicated results.

b. Substitution request is fully documented and properly submitted.

C. Requested substitution will not adversely affect Contractor's construction schedule.

d. Requested substitution has received necessary approvals of authorities having
jurisdiction.

e. Requested substitution is compatible with other portions of the Work.

f. Requested substitution has been coordinated with other portions of the Work.

g. Requested substitution provides specified warranty.

h. If requested substitution involves more than one contractor, requested substitution
has been coordinated with other portions of the Work, is uniform and consistent, is
compatible with other products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 2500
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SECTION 01 2600
CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

14

A.

SUMMARY

Section includes administrative and procedural requirements for handling and processing
Contract modifications.

Related Requirements:

1. Section 01 2500 "Substitution Procedures" for administrative procedures for handling
requests for substitutions made after the Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not

involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710 .

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed

changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop
work in progress or to execute the proposed change.
2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after

receipt of Proposal Request, submit a quotation estimating cost adjustments to the
Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey
data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

e. Quotation Form: Use forms acceptable to Architect.

ADMINISTRATIVE CHANGE ORDERS

Allowance Adjustment: See Section 01 2100 "Allowances" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of
allowances.

CONTRACT MODIFICATION PROCEDURES 012600 - 1
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B. Unit-Price Adjustment: See Section 01 2200 "Unit Prices" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured
scope of unit-price work.
1.5 CHANGE ORDER PROCEDURES
A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order
for signatures of Owner and Contractor on AIA Document G701 .
1.6 CONSTRUCTION CHANGE DIRECTIVE
A. Construction Change Directive: Architect may issue a Construction Change Directive on
AIA Document G714 . Construction Change Directive instructs Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.
1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the

Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary
to substantiate cost and time adjustments to the Contract.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 2600
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SECTION 01 2900
PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

A.

SUMMARY

Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.

Related Requirements:

1. Section 01 2600 "Contract Modification Procedures" for administrative procedures for
handling changes to the Contract.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract

Sum to various portions of the Work and used as the basis for reviewing Contractor's

Applications for Payment.

SCHEDULE OF VALUES

Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.

1. Coordinate line items in the schedule of values with items required to be indicated as
separate activities in Contractor's construction schedule.
2. Submit the schedule of values to Architect at earliest possible date, but no later than

seven days before the date scheduled for submittal of initial Applications for Payment.

Format and Content: Use Project Manual table of contents as a guide to establish line items for
the schedule of values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the schedule of values:
a. Project name and location.
b. Name of Architect.
C. Architect's Project number.
d. Contractor's name and address.
e. Date of submittal.
2. Arrange schedule of values consistent with format of AIA Document G703 .
3. Allowances: Provide a separate line item in the schedule of values for each allowance.

Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
quantities.

4, Overhead Costs: Show cost of temporary facilities and other major cost items that are not
direct cost of actual work-in-place as separate line items.
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5. Schedule of Values Revisions: Revise the schedule of values when Change Orders or
Construction Change Directives result in a change in the Contract Sum. Include at least
one separate line item for each Change Order and Construction Change Directive.

APPLICATIONS FOR PAYMENT

Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Architect and paid for by Owner.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction work covered by each Application
for Payment is the period indicated in the Agreement.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for
Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction
schedule. Use updated schedules if revisions were made.
2. Include amounts for work completed following previous Application for Payment, whether

or not payment has been received. Include only amounts for work completed at time of
Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before
last day of construction period covered by application.
4, Indicate separate amounts for work being carried out under Owner-requested project

acceleration.

Stored Materials: Include in Application for Payment amounts applied for materials or equipment
purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-
site and items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of
surety to payment for stored materials.
2. Provide supporting documentation that verifies amount requested, such as paid invoices.

Match amount requested with amounts indicated on documentation; do not include
overhead and profit on stored materials.

3. Provide summary documentation for stored materials indicating the following:
a. Value of materials previously stored and remaining stored as of date of previous
Applications for Payment.
b. Value of previously stored materials put in place after date of previous Application
for Payment and on or before date of current Application for Payment.
C. Value of materials stored since date of previous Application for Payment and

remaining stored as of date of current Application for Payment.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
lien from subcontractors, sub-subcontractors, and suppliers for construction period covered by
the previous application.
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1. Submit partial waivers on each item for amount requested in previous application, after

deduction for retainage, on each item.

When an application shows completion of an item, submit conditional final or full waivers.

Owner reserves the right to designate which entities involved in the Work must submit

waivers.

4, Submit final Application for Payment with or preceded by conditional final waivers from
every entity involved with performance of the Work covered by the application who is
lawfully entitled to a lien.

5. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.

wnN

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 2900
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1.2

1.3

A.
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SECTION 01 3300
SUBMITTAL PROCEDURES

SUMMARY

Section Includes:

1. Submittal schedule requirements.

2. Administrative and procedural requirements for submittals.

Related Requirements:

1. Section 01 2900 "Payment Procedures" for submitting Applications for Payment and the
schedule of values.

2. Section 01 7700 "Closeout Procedures" for submitting closeout submittals and
maintenance material submittals.

3. Section 01 7823 "Operation and Maintenance Data" for submitting operation and
maintenance manuals.

4. Section 01 7839 "Project Record Documents" for submitting record Drawings, record
Specifications, and record Product Data.

5. Section 01 7900 "Demonstration and Training" for submitting video recordings of

demonstration of equipment and training of Owner's personnel.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require Architect's
responsive action. Action submittals are those submittals indicated in individual Specification
Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do not
require Architect's responsive action. Submittals may be rejected for not complying with
requirements. Informational submittals are those submittals indicated in individual Specification
Sections as "informational submittals."

SUBMITTAL FORMATS
Submittal Information: Include the following information in each submittal:

Project name.

Date.

Name of Contractor.

Name of firm or entity that prepared submittal.

Names of subcontractor, manufacturer, and supplier.

Unique submittal number, including revision identifier. Include Specification Section
number with sequential alphanumeric identifier; and alphanumeric suffix for resubmittals.
Category and type of submittal.

8. Number and title of Specification Section, with paragraph number and generic name for
each of multiple items.

2B
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9. Drawing number and detail references, as appropriate.
10. Indication of full or partial submittal.
11.  Signature of transmitter.

Options: Identify options requiring selection by Architect.

Deviations and Additional Information: On each submittal, clearly indicate deviations from
requirements in the Contract Documents, including minor variations and limitations; include
relevant additional information and revisions, other than those requested by Architect on
previous submittals. Indicate by highlighting on each submittal or noting on attached separate
sheet.

PDF Submittals: Prepare submittals as PDF package, incorporating complete information into
each PDF file. Name PDF file with submittal number.
SUBMITTAL PROCEDURES

Prepare and submit submittals required by individual Specification Sections. Types of submittals
are indicated in individual Specification Sections.

1. Email: Prepare submittals as PDF package, and transmit to Architect by sending via
email. Include PDF transmittal form. Include information in email subject line as
requested by Architect.

a. Architect will return annotated file. Annotate and retain one copy of file as a digital
Project Record Document file.

Coordination: Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals,
and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals.

4. Coordinate transmittal of submittals for related parts of the Work specified in different

Sections so processing will not be delayed because of need to review submittals
concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring coordination
with other submittals until related submittals are received.

Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal. No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Architect will advise Contractor when
a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner
as initial submittal.

SUBMITTAL PROCEDURES 013300-2
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3. Resubmittal Review: Allow 15 days for review of each resubmittal.
Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
Not'e' date and content of revision in label or title block and clearly indicate extent of
3. rRe;/éSulggit submittals until they are marked with approval notation from Architect's action
stamp.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Retain complete copies of submittals on Project site. Use only final action
submittals that are marked with approval notation from Architect's action stamp.

SUBMITTAL REQUIREMENTS

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are unsuitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are applicable.

3 Include the following information, as applicable:

a. Manufacturer's product specifications.
b. Standard color charts.

4. For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams that show factory-installed wiring.
b. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.
5. Submit Product Data before Shop Drawings, and before or concurrent with Samples.
Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data unless

submittal based on Architect's digital data drawing files is otherwise permitted.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

a. Identification of products.
b. Notation of dimensions established by field measurement.
C. Relationship and attachment to adjoining construction clearly indicated.

Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other materials.

SUBMITTAL PROCEDURES 013300-3



New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.

Identification: Permanently attach label on unexposed side of Samples that includes the
following:

Project name and submittal number.

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.
Specification paragraph number and generic name of each item.

~0oo0ow

Email Transmittal: Provide PDF transmittal. Include digital image file illustrating Sample
characteristics, and identification information for record.

Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's

property, are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options selected.

D. Qualification Data: Prepare written information that demonstrates capabilities and experience of
firm or person. Include lists of completed projects with project names and addresses, contact
information of architects and owners, and other information specified.

E. Certificates:

1.

Certificates and Certifications Submittals: Submit a statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be signed
by an officer or other individual authorized to sign documents on behalf of that entity.
Provide a notarized signature where indicated.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying
that Installer complies with requirements in the Contract Documents and, where required,
is authorized by manufacturer for this specific Project.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.

Material Certificates: Submit written statements on manufacturer's letterhead certifying
that material complies with requirements in the Contract Documents.

Product Certificates: Submit written statements on manufacturer's letterhead certifying
that product complies with requirements in the Contract Documents.

SUBMITTAL PROCEDURES 013300-4
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DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are insufficient to perform services or certification required, submit a
written request for additional information to Architect.

Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other
required submittals, submit digitally signed PDF file of certificate, signed and sealed by the
responsible design professional, for each product and system specifically assigned to
Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

CONTRACTOR'S REVIEW

Action Submittals and Informational Submittals: Review each submittal and check for
coordination with other Work of the Contract and for compliance with the Contract Documents.
Note corrections and field dimensions. Mark with approval stamp before submitting to Architect.

Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval
stamp . Include name of reviewer, date of Contractor's approval, and statement certifying that
submittal has been reviewed, checked, and approved for compliance with the Contract
Documents.

1. Architect will not review submittals received from Contractor that do not have Contractor's
review and approval.
ARCHITECT'S REVIEW

Action Submittals: Architect will review each submittal, indicate corrections or revisions required
, and return it.

1. PDF Submittals: Architect will indicate, via markup on each submittal, the appropriate
action .

Informational Submittals: Architect will review each submittal and will not return it, or will return it
if it does not comply with requirements. Architect will forward each submittal to appropriate

party.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Architect.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

Architect will return without review submittals received from sources other than Contractor.
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F. Submittals not required by the Contract Documents will be returned by Architect without action.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 3300

SUBMITTAL PROCEDURES 013300-6



New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C
SECTION 01 3516
ALTERATION PROJECT PROCEDURES
PART 1 - GENERAL

11 SUMMARY

A. Section includes special procedures for alteration work.

1.2 DEFINITIONS

A. Alteration Work: This term includes remodeling, renovation, repair, and maintenance work
performed within existing spaces or on existing surfaces as part of the Project.

B. Consolidate: To strengthen loose or deteriorated materials in place.

C. Design Reference Sample: A sample that represents the Architect's prebid selection of work to
be matched; it may be existing work or work specially produced for the Project.

D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

E. Match: To blend with adjacent construction and manifest no apparent difference in material
type, species, cut, form, detail, color, grain, texture, or finish; as approved by Architect.

F. Refinish: To remove existing finishes to base material and apply new finish to match original, or
as otherwise indicated.

G. Repair: To correct damage and defects, retaining existing materials, features, and finishes. This
includes patching, piecing-in, splicing, consolidating, or otherwise reinforcing or upgrading
materials.

H. Replace: To remove, duplicate, and reinstall entire item with new material. The original item is
the pattern for creating duplicates unless otherwise indicated.

l. Replicate: To reproduce in exact detail, materials, and finish unless otherwise indicated.

J. Reproduce: To fabricate a new item, accurate in detail to the original, and from either the same
or a similar material as the original, unless otherwise indicated.

K. Retain: To keep existing items that are not to be removed or dismantled.
L. Strip: To remove existing finish down to base material unless otherwise indicated.
1.3 MATERIALS OWNERSHIP

A. Historic items, relics, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plaques and tablets, antiques, and other items of interest or value to
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Owner that may be encountered or uncovered during the Work, regardless of whether they
were previously documented, remain Owner's property.

1. Carefully dismantle and salvage each item or object in a manner to prevent damage and
protect it from damage, then promptly deliver it to Owner where directed at Project site .

14 STORAGE AND HANDLING OF SALVAGED MATERIALS

A. Salvaged Materials:

1. Clean loose dirt and debris from salvaged items unless more extensive cleaning is
indicated.

2. Pack or crate items after cleaning; cushion against damage during handling. Label
contents of containers.

3. Store items in a secure area until delivery to Owner.

4. Transport items to Owner's storage area on-site .

5. Protect items from damage during transport and storage.

B. Salvaged Materials for Reinstallation:
1. Repair and clean items for reuse as indicated.

Pack or crate items after cleaning and repairing; cushion against damage during
handling. Label contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment unless otherwise indicated. Provide connections, supports, and
miscellaneous materials to make items functional for use indicated.

C. Existing Materials to Remain: Protect construction indicated to remain against damage and
soiling from construction work. Where permitted by Architect, items may be dismantled and
taken to a suitable, protected storage location during construction work and reinstalled in their
original locations after alteration and other construction work in the vicinity is complete.

D. Storage: Catalog and store items within a weathertight enclosure where they are protected from
moisture, weather, condensation, and freezing temperatures.

1. Identify each item for reinstallation with a nonpermanent mark to document its original
location. Indicate original locations on plans, elevations, sections, or photographs by
annotating the identifying marks.

Secure stored materials to protect from theft.

Control humidity so that it does not exceed 85 percent. Maintain temperatures 5 deg F or
more above the dew point.

@

E. Storage Space:

1. Owner will arrange for limited on-site location(s) for free storage of salvaged material.
This storage space does not include security for stored material.

1.5 FIELD CONDITIONS

A. Survey of Existing Conditions: Record existing conditions that affect the Work by use of
preconstruction photographs .
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Discrepancies: Notify Architect of discrepancies between existing conditions and Drawings
before proceeding with removal and dismantling work.

PART 2 - PRODUCTS - (Not Used)

PART 3 - EXECUTION

31

A

3.2

C.

D.

m

PROTECTION

Comply with each product manufacturer's written instructions for protections and precautions.
Protect against adverse effects of products and procedures on people and adjacent materials,
components, and vegetation.

GENERAL ALTERATION WORK

Have specialty work performed only by qualified specialists.

Ensure that supervisory personnel are present when work begins and during its progress.

Record existing work before each procedure (preconstruction), and record progress during the
work. Use digital preconstruction documentation photographs .

Perform surveys of Project site as the Work progresses to detect hazards resulting from
alterations.

Notify Architect of visible changes in the integrity of material or components whether from
environmental causes including biological attack, UV degradation, freezing, or thawing or from
structural defects including cracks, movement, or distortion.

1. Do not proceed with the work in question until directed by Architect.

END OF SECTION 01 3516
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SECTION 01 4000
QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

A.

SUMMARY

Section includes administrative and procedural requirements for quality assurance and quality
control.

Testing and inspection services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

1. Specific quality-assurance and quality-control requirements for individual work results are
specified in their respective Specification Sections. Requirements in individual Sections
may also cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract
Document requirements.

3. Requirements for Contractor to provide quality-assurance and quality-control services
required by Architect, Owner, or authorities having jurisdiction are not limited by
provisions of this Section.

4. Specific test and inspection requirements are not specified in this Section.

DEFINITIONS

Experienced: When used with an entity or individual, "experienced" unless otherwise further
described means having successfully completed a minimum of five previous projects similar in
nature, size, and extent to this Project; being familiar with special requirements indicated; and
having complied with requirements of authorities having jurisdiction.

Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of
the Work and for completed Work.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, assembly, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that
certain construction activities be performed by accredited or unionized individuals, or that
requirements specified apply exclusively to specific trade(s).

Product Tests: Tests and inspections that are performed by a nationally recognized testing
laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to
NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency
qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish
product performance and compliance with specified requirements.

Source Quality-Control Tests: Tests and inspections that are performed at the source; for
example, plant, mill, factory, or shop.
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Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements. Contractor's quality-control services do not
include contract administration activities performed by Architect.

DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a
written request for additional information to Architect.

CONFLICTING REQUIREMENTS

Conflicting Standards and Other Requirements: If compliance with two or more standards or
requirements are specified and the standards or requirements establish different or conflicting
requirements for minimum quantities or quality levels, comply with the most stringent
requirement. Refer conflicting requirements that are different, but apparently equal, to Architect
for direction before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the
minimum provided or performed. The actual installation may comply exactly with the minimum
quantity or quality specified, or it may exceed the minimum within reasonable limits. To comply
with these requirements, indicated numeric values are minimum or maximum, as appropriate,
for the context of requirements. Refer uncertainties to Architect for a decision before
proceeding.

ACTION SUBMITTALS

Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other
required submittals, submit a statement signed and sealed by the responsible design
professional, for each product and system specifically assigned to Contractor to be designed or
certified by a design professional, indicating that the products and systems are in compliance
with performance and design criteria indicated. Include list of codes, loads, and other factors
used in performing these services.

INFORMATIONAL SUBMITTALS

Reports: Prepare and submit certified written reports and documents as specified.

Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee

payments, judgments, correspondence, records, and similar documents established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY REQUIREMENTS 014000 -2



1.7

1.8

New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

REPORTS AND DOCUMENTS

Test and Inspection Reports: Prepare and submit certified written reports specified in other
Sections. Include the following:

Date of issue.

Project title and number.

Name, address, telephone number, and email address of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspection.

11.  Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

SO0OoNoOORWN =

Manufacturer's Technical Representative's Field Reports: Prepare written information
documenting manufacturer's technical representative's tests and inspections specified in other
Sections. Include the following:

1. Name, address, telephone number, and email address of technical representative making
report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4 Summary of installation procedures being followed, whether they comply with

requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7 Other required items indicated in individual Specification Sections.

Factory-Authorized Service Representative's Reports: Prepare written information documenting
manufacturer's factory-authorized service representative's tests and inspections specified in
other Sections. Include the following:

1. Name, address, telephone number, and email address of factory-authorized service
representative making report.

2. Statement that equipment complies with requirements.

3 Results of operational and other tests and a statement of whether observed performance

complies with requirements.
4. Statement whether conditions, products, and installation will affect warranty.
5 Other required items indicated in individual Specification Sections.

QUALITY ASSURANCE

General: Qualifications paragraphs in this article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

QUALITY REQUIREMENTS 014000 -3
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Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to
those indicated for this Project and with a record of successful in-service performance, as well
as sufficient production capacity to produce required units. As applicable, procure products from
manufacturers able to meet qualification requirements, warranty requirements, and technical or
factory-authorized service representative requirements.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated for
this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or
assembling work similar in material, design, and extent to that indicated for this Project, whose
work has resulted in construction with a record of successful in-service performance.

Professional Engineer Qualifications: A professional engineer who is legally qualified to practice
in jurisdiction where Project is located and who is experienced in providing engineering services
of the kind indicated. Engineering services are defined as those performed for installations of
the system, assembly, or product that are similar in material, design, and extent to those
indicated for this Project.

Manufacturer's Technical Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to observe and inspect installation
of manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for
this Project.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility,
Owner will engage a qualified testing agency to perform these services.

1. Costs for retesting and reinspecting construction that replaces or is necessitated by work
that failed to comply with the Contract Documents will be charged to Contractor , and the
Contract Sum will be adjusted by Change Order.

Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of
duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the
Work during performance of its services.

2. Determine the locations from which test samples will be taken and in which in-situ tests
are conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and

inspected work complies with or deviates from requirements.

QUALITY REQUIREMENTS 014000 -4
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4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor.
5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.
6. Do not perform duties of Contractor.
D. Manufacturer's Field Services: Where indicated, engage a factory-authorized service

representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Section 01 3300 "Submittal
Procedures."

E. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical
representative to observe and inspect the Work. Manufacturer's technical representative's
services include participation in preinstallation conferences, examination of substrates and
conditions, verification of materials, observation of Installer activities, inspection of completed
portions of the Work, and submittal of written reports.

F. Associated Contractor Services: Cooperate with agencies and representatives performing
required tests, inspections, and similar quality-control services, and provide reasonable auxiliary
services as requested. Notify agency sufficiently in advance of operations to permit assignment
of personnel. Provide the following:

1. Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3 Adequate quantities of representative samples of materials that require testing and
inspection. Assist agency in obtaining samples.

4. Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6 Preliminary design mix proposed for use for material mixes that require control by testing
agency.

7. Security and protection for samples and for testing and inspection equipment at Project
site.

G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and quality-control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspection.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

1.10 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections: Conducted by a qualified special inspector as required by
authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures
and reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in
the Work during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control
service to Architect with copy to Contractor and to authorities having jurisdiction.

4. Submitting a final report of special tests and inspections at Substantial Completion, which
includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected

work complies with or deviates from the Contract Documents.
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6. Retesting and reinspecting corrected work.
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION
31 REPAIR AND PROTECTION
A. General: On completion of testing, inspection, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.
1. Provide materials and comply with installation requirements specified in other

Specification Sections or matching existing substrates and finishes. Restore patched
areas and extend restoration into adjoining areas with durable seams that are as invisible
as possible. Comply with the Contract Document requirements for cutting and patching in
Section 01 7300 "Execution."
B. Protect construction exposed by or for quality-control service activities.
C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 01 4000
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SECTION 01 5000
TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

B. Related Requirements:

1. Section 01 1000 "Summary" for work restrictions and limitations on utility interruptions.

1.2 USE CHARGES

A. General: Installation and removal of and use charges for temporary facilities shall be included in
the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use
temporary services and facilities without cost, including, but not limited to, Architect, testing
agencies, and authorities having jurisdiction.

B. Water Service: Pay water-service use charges for water used by all entities for construction
operations.

C. Electric Power Service: Pay electric-power-service use charges for electricity used by all entities
for construction operations.

1.3 INFORMATIONAL SUBMITTALS

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging
areas, construction site entrances, vehicle circulation, and parking areas for construction
personnel.

B. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the
dust- and HVAC-control measures proposed for use, proposed locations, and proposed time
frame for their operation. Include the following:

Locations of dust-control partitions at each phase of work.
HVAC system isolation schematic drawing.

Location of proposed air-filtration system discharge.
Waste-handling procedures.

Other dust-control measures.

abhwh=

14 QUALITY ASSURANCE

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

TEMPORARY FACILITIES AND CONTROLS 01 5000 - 1
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Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each
temporary utility before use. Obtain required certifications and permits.

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume
responsibility for operation, maintenance, and protection of each permanent service during its
use as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2 - PRODUCTS

21

2.2

A

B.

A.

MATERIALS

Polyethylene Sheet: Reinforced, fire-resistive sheet, 10-mil minimum thickness, with flame-
spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2.

Dust-Control Adhesive-Surface Walk-Off Mats: Provide mats minimum 36 by 60 inches.

EQUIPMENT

HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented,
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating
units is prohibited.

2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing
agency acceptable to authorities having jurisdiction, and marked for intended location
and application.

PART 3 - EXECUTION

31

3.2

A

A

TEMPORARY FACILITIES, GENERAL

Conservation: Coordinate construction and use of temporary facilities with consideration given
to conservation of energy, water, and materials. Coordinate use of temporary utilities to
minimize waste.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. See other Sections for disposition of salvaged materials that
are designated as Owner's property.

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference
with performance of the Work. Relocate and modify facilities as required by progress of the
Work.

TEMPORARY FACILITIES AND CONTROLS 015000 - 2
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1. Locate facilities to limit site disturbance as specified in Section 01 1000 "Summary."
Provide each facility ready for use when needed to avoid delay. Do not remove until facilities
are no longer needed or are replaced by authorized use of completed permanent facilities.
SUPPORT FACILITIES INSTALLATION

Parking: Provide temporary parking areas for construction personnel.

SECURITY AND PROTECTION FACILITIES INSTALLATION

Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and
other improvements at Project site and on adjacent properties, except those indicated to be
removed or altered. Repair damage to existing facilities.

1. Where access to adjacent properties is required in order to affect protection of existing
facilities, obtain written permission from adjacent property owner to access property for
that purpose.

Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and
discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent
properties and walkways, according to erosion- and sedimentation-control Drawings .

1. Verify that flows of water redirected from construction areas or generated by construction
activity do not enter or cross tree- or plant-protection zones.

2. Inspect, repair, and maintain erosion- and sedimentation-control measures during
construction until permanent vegetation has been established.

3. Clean, repair, and restore adjoining properties and roads affected by erosion and
sedimentation from Project site during the course of Project.

4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed

during removal.
Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide
barriers in and around excavations and subgrade construction to prevent flooding by runoff of
stormwater from heavy rains.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and
abuse, limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.
1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated

results and to avoid possibility of damage.

Temporary Facility Changeover: Do not change over from using temporary security and
protection facilities to permanent facilities until Substantial Completion.

TEMPORARY FACILITIES AND CONTROLS 01 5000 - 3
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D. Termination and Removal: Remove each temporary facility when need for its service has
ended, when it has been replaced by authorized use of a permanent facility, or no later than
Substantial Completion. Complete or, if necessary, restore permanent construction that may
have been delayed because of interference with temporary facility. Repair damaged Work,
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor.
Owner reserves right to take possession of Project identification signs.
2. Remove temporary roads and paved areas not intended for or acceptable for integration

into permanent construction. Where area is intended for landscape development, remove
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove
materials contaminated with road oil, asphalt and other petrochemical compounds, and
other substances that might impair growth of plant materials or lawns. Repair or replace
street paving, curbs, and sidewalks at temporary entrances, as required by authorities
having jurisdiction.

3. At Substantial Completion, repair, renovate, and clean permanent facilities used during
construction period. Comply with final cleaning requirements specified in Section 01 7700
"Closeout Procedures."

END OF SECTION 01 5000
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SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

A.

SUMMARY

Section includes administrative and procedural requirements for selection of products for use in
Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; and comparable products.

Related Requirements:

1. Section 01 2500 "Substitution Procedures" for requests for substitutions.

DEFINITIONS

Products: ltems obtained for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product" includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: ltems identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved by Architect through
submittal process to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that
equal or exceed those of specified product.

Basis-of-Design Product Specification: A specification in which a single manufacturer's product
is named and accompanied by the words "basis-of-design product,”" including make or model
number or other designation. In addition to the basis-of-design product description, product
attributes and characteristics may be listed to establish the significant qualities related to type,
function, in-service performance and physical properties, weight, dimension, durability, visual
characteristics, and other special features and requirements for purposes of evaluating
comparable products of additional manufacturers named in the specification.

Subject to Compliance with Requirements: Where the phrase "Subject to compliance with
requirements" introduces a product selection procedure in an individual Specification Section,
provide products qualified under the specified product procedure. In the event that a named
product or product by a named manufacturer does not meet the other requirements of the
specifications, select another named product or product from another named manufacturer that
does meet the requirements of the specifications. Submit a comparable product request, if
applicable.

PRODUCT REQUIREMENTS 016000 - 1
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ACTION SUBMITTALS
Comparable Product Request Submittal: Submit request for consideration of each comparable

product. ldentify basis-of-design product or fabrication or installation method to be replaced.
Include Specification Section number and title and Drawing numbers and titles.

1. Include data to indicate compliance with the requirements specified in "Comparable
Products" Article.
2. Architect's Action: If necessary, Architect will request additional information or

documentation for evaluation within seven days of receipt of a comparable product
request. Architect will notify Contractor of approval or rejection of proposed comparable
product request within 15 days of receipt of request, or seven days of receipt of additional
information or documentation, whichever is later.

a. Form of Architect's Approval of Submittal: As specified in Section 01 3300
"Submittal Procedures."

b. Use product specified if Architect does not issue a decision on use of a
comparable product request within time allocated.

Basis-of-Design Product Specification Submittal: Comply with requirements in Section 01 3300
"Submittal Procedures." Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more products
for use on Project, select product compatible with products previously selected, even if
previously selected products were also options.

Identification of Products: Except for required labels and operating data, do not attach or imprint
manufacturer or product names or trademarks on exposed surfaces of products or equipment
that will be exposed to view in occupied spaces or on the exterior.

1. Labels: Locate required product labels and stamps on a concealed surface, or, where
required for observation following installation, on a visually accessible surface that is not
conspicuous.

2. Equipment Nameplates: Provide a permanent nameplate on each item of service-
connected or power-operated equipment. Locate on a visually accessible but
inconspicuous surface. Include information essential for operation, including the

following:
a. Name of product and manufacturer.
b. Model and serial number.
c. Capacity.
d. Speed.
e. Ratings.
3. See individual identification sections in Divisions 21, 22, 23, and 26 for additional

identification requirements.

PRODUCT REQUIREMENTS 016000 - 2
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PRODUCT DELIVERY, STORAGE, AND HANDLING
Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written

instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original

sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract Documents and
to determine that products are undamaged and properly protected.

Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.

2. Store materials in a manner that will not endanger Project structure.

3 Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of
installation and concealment.
5. Comply with product manufacturer's written instructions for temperature, humidity,

ventilation, and weather-protection requirements for storage.

Protect stored products from damage and liquids from freezing.

Provide a secure location and enclosure at Project site for storage of materials and
equipment by Owner's construction forces. Coordinate location with Owner.

No

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on
product warranties do not relieve Contractor of obligations under requirements of the Contract
Documents.

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a
particular product and specifically endorsed by manufacturer to Owner.
2. Special Warranty: Written warranty required by the Contract Documents to provide

specific rights for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.
2. See other Sections for specific content requirements and particular requirements for

submitting special warranties.
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C. Submittal Time: Comply with requirements in Section 01 7700 "Closeout Procedures."

PART 2 - PRODUCTS

21 PRODUCT SELECTION PROCEDURES

A. General Product Requirements: Provide products that comply with the Contract Documents, are
undamaged and, unless otherwise indicated, are new at time of installation.

1.

2.

Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard options are
specified, provide standard products of types that have been produced and used
successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties meeting
requirements of the Contract Documents.

Where products are accompanied by the term "as selected," Architect will make
selection.

Descriptive, performance, and reference standard requirements in the Specifications
establish salient characteristics of products.

B. Product Selection Procedures:

1.

Non-Limited List of Products: Where Specifications include a list of names of both
available manufacturers and products, provide one of the products listed, or an unnamed
product, which complies with requirements.

a. Non-limited list of products is indicated by the phrase: "Subject to compliance with
requirements, available products that may be incorporated in the Work include, but
are not limited to, the following: ..."

Non-Limited List of Manufacturers: Where Specifications include a list of available
manufacturers, provide a product by one of the manufacturers listed, or a product by an
unnamed manufacturer, which complies with requirements.

a. Non-limited list of manufacturers is indicated by the phrase: "Subject to compliance
with requirements, available manufacturers whose products may be incorporated
in the Work include, but are not limited to, the following: ..."

Basis-of-Design Product: Where Specifications name a product, or refer to a product
indicated on Drawings, and include a list of manufacturers, provide the specified or
indicated product or a comparable product by one of the other named manufacturers.
Drawings and Specifications indicate sizes, profiles, dimensions, and other
characteristics that are based on the product named. Comply with requirements in
"Comparable Products" Article for consideration of an unnamed product by one of the
other named manufacturers.

a. For approval of products by unnamed manufacturers, comply with requirements in
Section 01 2500 "Substitution Procedures" for substitutions for convenience.
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COMPARABLE PRODUCTS

Conditions for Consideration of Comparable Products: Architect will consider Contractor's
request for comparable product when the following conditions are satisfied. If the following
conditions are not satisfied, Architect may return requests without action, except to record
noncompliance with these requirements:

1.

2.
3.

4.

Evidence that proposed product does not require revisions to the Contract Documents, is
consistent with the Contract Documents, will produce the indicated results, and is
compatible with other portions of the Work. Detailed comparison of significant qualities of
proposed product with those named in the Specifications. Significant product qualities
include attributes such as type, function, in-service performance and physical properties,
weight, dimension, durability, visual characteristics, and other specific features and
requirements.

Evidence that proposed product provides specified warranty.

List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners, if requested.

Samples, if requested.

Submittal Requirements: Approval by the Architect of Contractor's request for use of
comparable product is not intended to satisfy other submittal requirements. Comply with
specified submittal requirements.

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 6000
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SECTION 01 7300
EXECUTION

PART 1 - GENERAL

11 SUMMARY

A. Section includes general administrative and procedural requirements governing execution of the
Work including, but not limited to, the following:

1. Construction layout.
2. Installation of the Work.
3. Cutting and patching.
4, Coordination of Owner-installed products.
5. Progress cleaning.
6. Starting and adjusting.
7. Protection of installed construction.
B. Related Requirements:
1. Section 01 1000 "Summary" for limits on use of Project site.
2. Section 01 3300 "Submittal Procedures" for submitting surveys.
3 Section 02 4119 "Selective Demolition" for demolition and removal of selected portions of
the building.
4. Section 07 8413 "Penetration Firestopping" for patching penetrations in fire-rated
construction.
1.2 DEFINITIONS
A. Cutting: Removal of in-place construction necessary to permit installation or performance of

subsequent work.

B. Patching: Fitting and repair work required to restore construction to original conditions after
installation of subsequent work.

1.3 QUALITY ASSURANCE

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of
construction elements.

1.

EXECUTION

Structural Elements: When cutting and patching structural elements, notify Architect of
locations and details of cutting and await directions from Architect before proceeding.
Shore, brace, and support structural elements during cutting and patching. Do not cut
and patch structural elements in a manner that could change their load-carrying capacity
or increase deflection.

Operational Elements: Do not cut and patch operating elements and related components
in @ manner that results in reducing their capacity to perform as intended or that results in
increased maintenance or decreased operational life or safety. Operational elements
include the following:

017300 -1
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Primary operational systems and equipment.
Fire separation assemblies.

Air or smoke barriers.

Fire-suppression systems.

Plumbing piping systems.

Mechanical systems piping and ducts.
Control systems.

Communication systems.

Fire-detection and -alarm systems.
Conveying systems.

Electrical wiring systems.

Operating systems of special construction.

AT T S@moo0TY

3. Other Construction Elements: Do not cut and patch other construction elements or
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or that results in increased maintenance
or decreased operational life or safety. Other construction elements include but are not
limited to the following:

Water, moisture, or vapor barriers.

Membranes and flashings.

Exterior curtain-wall construction.

Sprayed fire-resistive material.

Equipment supports.

Piping, ductwork, vessels, and equipment.

Noise- and vibration-control elements and systems.

@r0a0Tw

4. Visual Elements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch exposed construction in a manner
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and
replace construction that has been cut and patched in a visually unsatisfactory manner.

B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written
recommendations and instructions for installation of products and equipment.

PART 2 - PRODUCTS

21 MATERIALS
A. General: Comply with requirements specified in other Sections.

1. For projects requiring compliance with sustainable design and construction practices and
procedures, use products for patching that comply with sustainable design requirements.

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent
possible.

1. If identical materials are unavailable or cannot be used, use materials that, when

installed, will provide a match acceptable to Architect for the visual and functional
performance of in-place materials.
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PART 3 - EXECUTION

3.1

A

3.2

3.3

EXAMINATION

Examination and Acceptance of Conditions: Before proceeding with each component of the
Work, examine substrates, areas, and conditions, with Installer or Applicator present where
indicated, for compliance with requirements for installation tolerances and other conditions
affecting performance. Record observations.

1. Examine roughing-in for mechanical and electrical systems to verify actual locations of
connections before equipment and fixture installation.
2. Examine walls, floors, and roofs for suitable conditions where products and systems are

to be installed.
3. Verify compatibility with and suitability of substrates, including compatibility with existing
finishes or primers.

Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding
with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or
relocate existing utility structures, utility poles, lines, services, or other utility appurtenances
located in or affected by construction. Coordinate with authorities having jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents caused by differing field conditions outside the control of
Contractor, submit a request for information to Architect according to requirements in Section 01
3100 "Project Management and Coordination."

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are
discovered, notify Architect promptly.

General: Engage a land surveyor to lay out the Work using accepted surveying practices.

1. Establish limits on use of Project site.
Establish dimensions within tolerances indicated. Do not scale Drawings to obtain
required dimensions.

3. Inform installers of lines and levels to which they must comply.
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4. Check the location, level and plumb, of every major element as the Work progresses.
5. Notify Architect when deviations from required lines and levels exceed allowable
tolerances.
6. Close site surveys with an error of closure equal to or less than the standard established

by authorities having jurisdiction.

Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and
topsoil placement, utility slopes, and rim and invert elevations.

Building Lines and Levels: Locate and lay out control lines and levels for structures, building
foundations, column grids, and floor levels, including those required for mechanical and
electrical work. Transfer survey markings and elevations for use with control lines and levels.
Level foundations and piers from two or more locations.

Record Log: Maintain a log of layout control work. Record deviations from required lines and
levels. Include beginning and ending dates and times of surveys, weather conditions, name and
duty of each survey party member, and types of instruments and tapes used. Make the log
available for reference by Architect.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.

4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in
unoccupied spaces.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Sequence the Work and allow adequate clearances to accommodate movement of construction
items on site and placement in permanent locations.

Tools and Equipment: Where possible, select tools or equipment that minimize production of
excessive noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other portions of the Work to
confirm that adequate provisions are made for locating and installing products to comply with
indicated requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate
size and number to securely anchor each component in place, accurately located and aligned

EXECUTION 017300-4



3.5

New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

with other portions of the Work. Where size and type of attachments are not indicated, verify
size and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at
heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions

for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with
integral anchors, that are to be embedded in concrete or masonry. Deliver such items to
Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Repair or remove and replace damaged, defective, or nonconforming Work.

1. Comply with Section 01 7700 "Closeout Procedures" for repairing or removing and
replacing defective Work.

CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed
with cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during installation or cutting and patching operations, by methods and with materials so as not
to void existing warranties.

Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free
passage to adjoining areas is unavoidable, coordinate cutting and patching according to
requirements in Section 01 1000 "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems
are required to be removed, relocated, or abandoned, bypass such services/systems before
cutting to minimize interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or
adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.
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In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in applicable Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be
removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations

following performance of other work. Patch with durable seams that are as invisible as
practicable. Provide materials and comply with installation requirements specified in other
Sections, where applicable.

1.

2.

Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.

Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will minimize evidence of
patching and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.

Floors and Walls: Where walls or partitions that are removed extend one finished area
into another, patch and repair floor and wall surfaces in the new space. Provide an even
surface of uniform finish, color, texture, and appearance. Remove in-place floor and wall
coverings and replace with new materials, if necessary, to achieve uniform color and
appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply primer
and intermediate paint coats appropriate for substrate over the patch, and apply
final paint coat over entire unbroken surface containing the patch. Provide
additional coats until patch blends with adjacent surfaces.

Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.

Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition and ensures thermal and moisture integrity of building enclosure.

. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint,
mortar, oils, putty, and similar materials from adjacent finished surfaces.

3.6 OWNER-INSTALLED PRODUCTS
A. Site Access: Provide access to Project site for Owner's construction personnel.
B. Coordination: Coordinate construction and operations of the Work with work performed by

Owner's construction personnel.
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1. Construction Schedule: Inform Owner of Contractor's preferred construction schedule for
Owner's portion of the Work. Adjust construction schedule based on a mutually
agreeable timetable. Notify Owner if changes to schedule are required due to differences
in actual construction progress.

2. Preinstallation Conferences: Include Owner's construction personnel at preinstallation
conferences covering portions of the Work that are to receive Owner's work. Attend
preinstallation conferences conducted by Owner's construction personnel if portions of
the Work depend on Owner's construction.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold waste materials more than seven days during normal weather or three days if
the temperature is expected to rise above 80 deg F.

3. Containerize hazardous and unsanitary waste materials separately from other waste.

Mark containers appropriately and dispose of legally, according to regulations.
a. Use containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors
are working concurrently.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the
entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed
surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to
ensure freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials
down sewers or into waterways. Comply with waste disposal requirements in Section 01 7419
"Construction Waste Management and Disposal."”

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.
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Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures: Supervise construction operations to ensure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or
otherwise deleterious exposure during the construction period.

STARTING AND ADJUSTING

Coordinate startup and adjusting of equipment and operating components with requirements in
Section 01 9113 "General Commissioning Requirements."

Start equipment and operating components to confirm proper operation. Remove malfunctioning
units, replace with new units, and retest.

Adjust equipment for proper operation. Adjust operating components for proper operation
without binding.

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: Comply with qualification requirements in Section 01 4000
"Quality Requirements."
PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

Protection of Existing Items: Provide protection and ensure that existing items to remain
undisturbed by construction are maintained in condition that existed at commencement of the
Work.

Comply with manufacturer's written instructions for temperature and relative humidity.

END OF SECTION 01 7300
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SECTION 01 7700
CLOSEOUT PROCEDURES

PART 1 - GENERAL

11 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

o=

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

B. Related Requirements:

1.

2.

3.

Section 01 7823 "Operation and Maintenance Data" for additional operation and
maintenance manual requirements.

Section 01 7839 "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

Section 01 7900 "Demonstration and Training" for requirements to train the Owner's
maintenance personnel to adjust, operate, and maintain products, equipment, and
systems.

1.2 ACTION SUBMITTALS

A. Contractor's List of Incomplete ltems: Initial submittal at Substantial Completion.
B. Certified List of Incomplete Iltems: Final submittal at final completion.
1.3 SUBSTANTIAL COMPLETION PROCEDURES

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

B. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior
to requesting inspection for determining date of Substantial Completion. List items below that
are incomplete at time of request.

1.
2

Advise Owner of pending insurance changeover requirements.

Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.

Complete startup and testing of systems and equipment.

Perform preventive maintenance on equipment used prior to Substantial Completion.
Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems. Submit demonstration and training video recordings specified in
Section 01 7900 "Demonstration and Training."
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6. Advise Owner of changeover in utility services.
7 Participate with Owner in conducting inspection and walkthrough with local emergency
responders.
8. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.
9. Complete final cleaning requirements.

10. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate
visual defects.

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of 10 days prior to date the Work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as incomplete is
completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:

1. Submit a final Application for Payment according to Section 01 2900 "Payment
Procedures."

2. Certified List of Incomplete ltems: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

3. Submit pest-control final inspection report.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the work will be completed and ready for final inspection and tests. On
receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare a final Certificate for Payment after inspection or will notify
Contractor of construction that must be completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as incomplete is
completed or corrected.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated portions of
the Work where warranties are indicated to commence on dates other than date of Substantial
Completion, or when delay in submittal of warranties might limit Owner's rights under warranty.

Partial Occupancy: Submit properly executed warranties within 15 days of completion of
designated portions of the Work that are completed and occupied or used by Owner during
construction period by separate agreement with Contractor.
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C.

D.

E.

New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

Organize warranty documents into an orderly sequence based on the table of contents of
Project Manual.

Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete
warranty and bond submittal package into a single electronic PDF file with bookmarks enabling
navigation to each item. Provide bookmarked table of contents at beginning of document.

1. Submit on digital media acceptable to Architect .

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

21

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations maximum
allowable VOC levels.

PART 3 - EXECUTION

31

A

B.

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with
local laws and ordinances and Federal and local environmental and antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a designated portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and
other foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

C. Rake grounds that are not planted, mulched, or paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Remove snow and ice to provide safe access to building.

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,

free of stains, films, and similar foreign substances. Avoid disturbing natural
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weathering of exterior surfaces. Restore reflective surfaces to their original
condition.
g. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
h. Sweep concrete floors broom clean in unoccupied spaces.

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean
according to manufacturer's recommendations if visible soil or stains remain.

j. Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Polish mirrors and glass, taking care not to scratch surfaces.

k. Remove labels that are not permanent.

l. Wipe surfaces of mechanical and electrical equipment and similar equipment.
Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

m.  Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.

n. Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.
o. Clean ducts, blowers, and coils if units were operated without filters during

construction or that display contamination with particulate matter on inspection.
p. Clean luminaires, lamps, globes, and reflectors to function with full efficiency.
qg. Leave Project clean and ready for occupancy.

Pest Control: Comply with pest control requirements in Section 01 5000 "Temporary Facilities
and Controls." Prepare written report.

Construction Waste Disposal: Comply with waste disposal requirements in Section 01 7419
"Construction Waste Management and Disposal."

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for determination of
Substantial Completion.

Repair, or remove and replace, defective construction. Repairing includes replacing defective
parts, refinishing damaged surfaces, touching up with matching materials, and properly
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored,
provide replacements. Remove and replace operating components that cannot be repaired.
Restore damaged construction and permanent facilities used during construction to specified
condition.

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other
damaged transparent materials.
2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces.

Replace finishes and surfaces that that already show evidence of repair or restoration.

a. Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates. Remove paint applied to required labels
and identification.

3. Replace parts subject to operating conditions during construction that may impede
operation or reduce longevity.

CLOSEOUT PROCEDURES 017700 -4



New Insulation, Insulation Replacement and Air Flow
Measures in Gym at Brown County Elementary School
5917C

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and
noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for

new fixtures.

END OF SECTION 01 7700
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SECTION 01 7823
OPERATION AND MAINTENANCE DATA
PART 1 - GENERAL

11 SUMMARY

A. Section includes administrative and procedural requirements for preparing operation and
maintenance manuals, including the following:

1. Operation and maintenance documentation directory manuals.
2. Systems and equipment operation manuals.
3. Systems and equipment maintenance manuals.
4, Product maintenance manuals.
B. Related Requirements:
1. Section 01 3300 "Submittal Procedures" for submitting copies of submittals for operation
and maintenance manuals.

1.2 DEFINITIONS

A. System: An organized collection of parts, equipment, or subsystems united by regular
interaction.

B. Subsystem: A portion of a system with characteristics similar to a system.

1.3 CLOSEOUT SUBMITTALS

A. Submit operation and maintenance manuals indicated. Provide content for each manual as
specified in individual Specification Sections, and as reviewed and approved at the time of
Section submittals. Submit reviewed manual content formatted and organized as required by

this Section.

1. Architect will comment on whether content of operation and maintenance submittals is
acceptable.

2. Where applicable, clarify and update reviewed manual content to correspond to revisions

and field conditions.

B. Format: Submit operation and maintenance manuals in the following format:
1. Submit on digital media acceptable to Architect . Enable reviewer comments on draft
submittals.
C. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for

Substantial Completion and at least 15 days before commencing demonstration and training.
Architect will return copy with comments.
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1. Correct or revise each manual to comply with Architect's comments. Submit copies of
each corrected manual within 15 days of receipt of Architect's comments and prior to
commencing demonstration and training.

Comply with Section 01 7700 "Closeout Procedures" for schedule for submitting operation and

maintenance documentation.

FORMAT OF OPERATION AND MAINTENANCE MANUALS

Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic
PDF file for each manual type required.

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where
scanning of paper documents is required, configure scanned file for minimum readable
file size.

2. File Names and Bookmarks: Bookmark individual documents based on file names. Name

document files to correspond to system, subsystem, and equipment names used in
manual directory and table of contents. Group documents for each system and
subsystem into individual composite bookmarked files, then create composite manual, so
that resulting bookmarks reflect the system, subsystem, and equipment names in a
readily navigated file tree. Configure electronic manual to display bookmark panel on
opening file.

REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS

Organization of Manuals: Unless otherwise indicated, organize each manual into a separate
section for each system and subsystem, and a separate section for each piece of equipment not
part of a system. Each manual shall contain the following materials, in the order listed:

1. Title page.
2. Table of contents.
3. Manual contents.

Title Page: Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name and contact information for Contractor.

Name and contact information for Architect.

Cross-reference to related systems in other operation and maintenance manuals.

Nogohr~wdh =

Table of Contents: List each product included in manual, identified by product name, indexed to
the content of the volume, and cross-referenced to Specification Section number in Project
Manual.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by
system, subsystem, and equipment. If possible, assemble instructions for subsystems,
equipment, and components of one system into a single binder.
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Identification: In the documentation directory and in each operation and maintenance manual,
identify each system, subsystem, and piece of equipment with same designation used in the
Contract Documents. If no designation exists, assign a designation according to
ASHRAE Guideline 4, "Preparation of Operating and Maintenance Documentation for Building
Systems."

OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY MANUAL

Operation and Maintenance Documentation Directory: Prepare a separate manual that provides
an organized reference to emergency, operation, and maintenance manuals. List items and
their location to facilitate ready access to desired information. Include the following:

1. List of Systems and Subsystems: List systems alphabetically. Include references to
operation and maintenance manuals that contain information about each system.

2. List of Equipment: List equipment for each system, organized alphabetically by system.
For pieces of equipment not part of system, list alphabetically in separate list.

3. Tables of Contents: Include a table of contents for each emergency, operation, and

maintenance manual.

SYSTEMS AND EQUIPMENT OPERATION MANUALS

Systems and Equipment Operation Manual: Assemble a complete set of data indicating
operation of each system, subsystem, and piece of equipment not part of a system. Include
information required for daily operation and management, operating standards, and routine and
special operating procedures.

1. Engage a factory-authorized service representative to assemble and prepare information
for each system, subsystem, and piece of equipment not part of a system.
2. Prepare a separate manual for each system and subsystem, in the form of an

instructional manual for use by Owner's operating personnel.

Content: In addition to requirements in this Section, include operation data required in individual
Specification Sections and the following information:

1. System, subsystem, and equipment descriptions. Use designations for systems and
equipment indicated on Contract Documents.

Performance and design criteria if Contractor has delegated design responsibility.
Operating standards.

Operating procedures.

Operating logs.

Wiring diagrams.

Control diagrams.

Piped system diagrams.

Precautions against improper use.

0. License requirements including inspection and renewal dates.

S2O0OoNOORWN

Descriptions: Include the following:

1. Product name and model number. Use designations for products indicated on Contract
Documents.

2. Manufacturer's name.

3. Equipment identification with serial number of each component.
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Equipment function.

Operating characteristics.

Limiting conditions.

Performance curves.

Engineering data and tests.

Complete nomenclature and number of replacement parts.

©ooN oA

Operating Procedures: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.

Regulation and control procedures.

Instructions on stopping.

Normal shutdown instructions.

Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

CoNoO~WN=

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as
installed.

Piped Systems: Diagram piping as installed, and identify color coding where required for
identification.

SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS

Systems and Equipment Maintenance Manuals: Assemble a complete set of data indicating
maintenance of each system, subsystem, and piece of equipment not part of a system. Include
manufacturers' maintenance documentation, preventive maintenance procedures and
frequency, repair procedures, wiring and systems diagrams, lists of spare parts, and warranty
information.

1. Engage a factory-authorized service representative to assemble and prepare information
for each system, subsystem, and piece of equipment not part of a system.
2. Prepare a separate manual for each system and subsystem, in the form of an

instructional manual for use by Owner's operating personnel.

Content: For each system, subsystem, and piece of equipment not part of a system, include
source information, manufacturers' maintenance documentation, maintenance procedures,
maintenance and service schedules, spare parts list and source information, maintenance
service contracts, and warranties and bonds as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual,
identified by product name and arranged to match manual's table of contents. For each product,
list name, address, and telephone number of Installer or supplier and maintenance service
agent, and cross-reference Specification Section number and title in Project Manual and
drawing or schedule designation or identifier where applicable.

Manufacturers' Maintenance Documentation: Include the following information for each
component part or piece of equipment:

OPERATION AND MAINTENANCE DATA 017823-4
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1. Standard maintenance instructions and bulletins; include only sheets pertinent to product
or component installed. Mark each sheet to identify each product or component
incorporated into the Work. If data include more than one item in a tabular format, identify
each item using appropriate references from the Contract Documents. Identify data
applicable to the Work and delete references to information not applicable.

a. Prepare supplementary text if manufacturers' standard printed data are not
available and where the information is necessary for proper operation and
maintenance of equipment or systems.

2. Drawings, diagrams, and instructions required for maintenance, including disassembly
and component removal, replacement, and assembly.
3. Identification and nomenclature of parts and components.
4. List of items recommended to be stocked as spare parts.
E. Maintenance Procedures: Include the following information and items that detail essential

maintenance procedures:

Test and inspection instructions.

Troubleshooting guide.

Precautions against improper maintenance.

Disassembly; component removal, repair, and replacement; and reassembly instructions.
Aligning, adjusting, and checking instructions.

Demonstration and training video recording, if available.

oakwN~

F. Maintenance and Service Schedules: Include service and lubrication requirements, list of
required lubricants for equipment, and separate schedules for preventive and routine
maintenance and service with standard time allotment.

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly,
quarterly, semiannual, and annual frequencies.
2. Maintenance and Service Record: Include manufacturers' forms for recording

maintenance.
G. Spare Parts List and Source Information: Include lists of replacement and repair parts, with
parts identified and cross-referenced to manufacturers' maintenance documentation and local
sources of maintenance materials and related services.

H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the
relationship of component parts of equipment and systems and to illustrate control sequence
and flow diagrams. Coordinate these drawings with information contained in record Drawings to
ensure correct illustration of completed installation.

1. Do not use original project record documents as part of maintenance manuals.
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PRODUCT MAINTENANCE MANUALS

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care
and maintenance of each product, material, and finish incorporated into the Work.

Content: Organize manual into a separate section for each product, material, and finish. Include
source information, product information, maintenance procedures, repair materials and sources,
and warranties and bonds, as described below.

Source Information: List each product included in manual, identified by product name and
arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference
Specification Section number and title in Project Manual and drawing or schedule designation or
identifier where applicable.

Product Information: Include the following, as applicable:

Product name and model nhumber.

Manufacturer's name.

Color, pattern, and texture.

Material and chemical composition.

Reordering information for specially manufactured products.

a0~

Maintenance Procedures: Include manufacturer's written recommendations and the following:

Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Schedule for routine cleaning and maintenance.

Repair instructions.

arON =

Repair Materials and Sources: Include lists of materials and local sources of materials and
related services.

Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and
conditions that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 7823
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SECTION 01 7839
PROJECT RECORD DOCUMENTS
PART 1 - GENERAL

11 SUMMARY

A. Section includes administrative and procedural requirements for project record documents,
including the following:

1. Record Drawings.
2. Record Specifications.
B. Related Requirements:

1. Section 01 7300 "Execution" for final property survey.

2. Section 01 7700 "Closeout Procedures" for general closeout procedures.

3 Section 01 7823 "Operation and Maintenance Data" for operation and maintenance
manual requirements.

1.2 CLOSEOUT SUBMITTALS
A. Record Drawings: Comply with the following:
1. Number of Copies: Submit one set(s) of marked-up record prints.
B. Record Specifications: Submit one paper copy of Project's Specifications, including addenda
and contract modifications.

1.3 RECORD DRAWINGS

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop
Drawings, incorporating new and revised drawings as modifications are issued.

1. Preparation: Mark record prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data, whether
individual or entity is Installer, subcontractor, or similar entity, to provide information for
preparation of corresponding marked-up record prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

b. Accurately record information in an acceptable drawing technique.
C. Record data as soon as possible after obtaining it.
d. Record and check the markup before enclosing concealed installations.
e. Cross-reference record prints to corresponding photographic documentation.
2. Content: Types of items requiring marking include, but are not limited to, the following:
a. Dimensional changes to Drawings.
b. Revisions to details shown on Drawings.

PROJECT RECORD DOCUMENTS 017839 -1
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Depths of foundations.

Locations and depths of underground utilities.

Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order or Construction Change Directive.
Changes made following Architect's written orders.

Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

Record information on the Work that is shown only schematically.

S3TFTTIT@ 0 a0

Mark the Contract Drawings and Shop Drawings completely and accurately. Use
personnel proficient at recording graphic information in production of marked-up record
prints.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Mark important additional information that was either shown schematically or omitted
from original Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

14 RECORD SPECIFICATIONS

A. Preparation: Mark Specifications to indicate the actual product installation where installation
varies from that indicated in Specifications, addenda, and contract modifications.

1.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

4. For each principal product, indicate whether record Product Data has been submitted in
operation and maintenance manuals instead of submitted as record Product Data.

5. Note related Change Orders and record Drawings where applicable.

B. Format: Submit record Specifications as paper copy.
1.5 MAINTENANCE OF RECORD DOCUMENTS

A. Maintenance of Record Documents: Store record documents in the field office apart from the
Contract Documents used for construction. Do not use project record documents for
construction purposes. Maintain record documents in good order and in a clean, dry, legible
condition, protected from deterioration and loss. Provide access to project record documents for
Architect's reference during normal working hours.
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PART 2 - PRODUCTS

PART 3 - EXECUTION

END OF SECTION 01 7839
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SECTION 01 7900
DEMONSTRATION AND TRAINING

PART 1 - GENERAL

11

1.2

1.3

14

A.

SUMMARY

Section includes administrative and procedural requirements for instructing Owner's personnel,
including the following:

1. Instruction in operation and maintenance of systems, subsystems, and equipment.

QUALITY ASSURANCE

Facilitator Qualifications: A firm or individual experienced in training or educating maintenance
personnel in a training program similar in content and extent to that indicated for this Project,
and whose work has resulted in training or education with a record of successful learning
performance.

Instructor Qualifications: A factory-authorized service representative, complying with
requirements in Section 01 4000 "Quality Requirements," experienced in operation and
maintenance procedures and training.

COORDINATION

Coordinate instruction schedule with Owner's operations. Adjust schedule as required to
minimize disrupting Owner's operations and to ensure availability of Owner's personnel.

Coordinate instructors, including providing notification of dates, times, length of instruction time,
and course content.

Coordinate content of training modules with content of approved emergency, operation, and
maintenance manuals. Do not submit instruction program until operation and maintenance data
have been reviewed and approved by Architect.

INSTRUCTION PROGRAM

Program Structure: Develop an instruction program that includes individual training modules for
each system and for equipment not part of a system, as required by individual Specification
Sections.

Training Modules: Develop a learning objective and teaching outline for each module. Include a
description of specific skills and knowledge that participant is expected to master. For each
module, include instruction for the following as applicable to the system, equipment, or
component:

1. Operations: Include the following, as applicable:

a. Startup procedures.

DEMONSTRATION AND TRAINING 017900 -1
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Equipment or system break-in procedures.

Routine and normal operating instructions.

Regulation and control procedures.

Control sequences.

Safety procedures.

Instructions on stopping.

Normal shutdown instructions.

Operating procedures for emergencies.

Operating procedures for system, subsystem, or equipment failure.
Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.

Adjustments: Include the following:

coow

Alignments.

Checking adjustments.

Noise and vibration adjustments.
Economy and efficiency adjustments.

Troubleshooting: Include the following:

a.
b.

Diagnostic instructions.
Test and inspection procedures.

Maintenance: Include the following:

@roo0oTw

Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Procedures for routine cleaning.

Procedures for preventive maintenance.

Procedures for routine maintenance.

Instruction on use of special tools.

Repairs: Include the following:

co

Diagnosis instructions.

Repair instructions.

Disassembly; component removal, repair, and replacement; and reassembly
instructions.

Instructions for identifying parts and components.

Review of spare parts needed for operation and maintenance.

PREPARATION

Assemble educational materials necessary for instruction, including documentation and training
module. Assemble training modules into a training manual organized in coordination with
requirements in Section 01 7823 "Operation and Maintenance Data."

Set up instructional equipment at instruction location.

DEMONSTRATION AND TRAINING 017900 -2
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INSTRUCTION

Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to
coordinate instructors, and to coordinate between Contractor and Owner for number of
participants, instruction times, and location.

Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

Scheduling: Provide instruction at mutually agreed-on times. For equipment that requires
seasonal operation, provide similar instruction at start of each season.

1. Schedule training with Owner with at least seven days' advance notice.

Training Location and Reference Material: Conduct training on-site in the completed and fully
operational facility using the actual equipment in-place. Conduct training using final operation
and maintenance data submittals.

Cleanup: Collect used and leftover educational materials and give to Owner. Remove
instructional equipment. Restore systems and equipment to condition existing before initial
training use.

PART 2 - PRODUCTS

PART 3 - EXECUTION

END OF SECTION 01 7900
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SECTION 09 9123
INTERIOR PAINTING

PART 1 - GENERAL

11

1.2

1.3

A.

SUMMARY

Section includes surface preparation and the application of paint systems on the following
interior substrates:

1. Steel and iron.

DEFINITIONS

MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees,
according to ASTM D 523.

MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

ACTION SUBMITTALS

Product Data: For each type of product. Include preparation requirements and application
instructions.

1. Include Printout of current "MPI Approved Products List" for each product category
specified, with the proposed product highlighted.
2. Indicate VOC content.

Samples for Verification: For each type of paint system and in each color and gloss of topcoat.

1. Submit Samples on rigid backing, 8 inches square.
2. Apply coats on Samples in steps to show each coat required for system.
3. Label each Sample for location and application area.

INTERIOR PAINTING 099123 -1
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DELIVERY, STORAGE, AND HANDLING

Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg F.

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.
FIELD CONDITIONS

Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 deg F.

Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5
deg F above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS

21

A

B.

2.2

A

B.

C.

23

A.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide products by the following:

1. Sherwin-Williams Company (The).

Products: Subject to compliance with requirements, provide product listed in the Interior
Painting Schedule for the paint category indicated.

PAINT, GENERAL

MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its
"MPI Approved Products Lists."

Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and
substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat
manufacturers for use in paint system and on substrate indicated.

Colors: As selected by Architect from manufacturer's full range .

SOURCE QUALITY CONTROL
Testing of Paint Materials: Owner reserves the right to invoke the following procedure:

1. Owner will engage the services of a qualified testing agency to sample paint materials.
Contractor will be notified in advance and may be present when samples are taken. If

INTERIOR PAINTING 099123 -2
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paint materials have already been delivered to Project site, samples may be taken at
Project site. Samples will be identified, sealed, and certified by testing agency.

Testing agency will perform tests for compliance with product requirements.

Owner may direct Contractor to stop applying paints if test results show materials being
used do not comply with product requirements. Contractor shall remove noncomplying
paint materials from Project site, pay for testing, and repaint surfaces painted with
rejected materials. Contractor will be required to remove rejected materials from
previously painted surfaces if, on repainting with complying materials, the two paints are
incompatible.

wn

PART 3 - EXECUTION

31

3.2

A

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.

Verify suitability of substrates, including surface conditions and compatibility, with existing
finishes and primers.

Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

PREPARATION

Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.

Remove hardware, covers, plates, and similar items already in place that are removable and
are not to be painted. If removal is impractical or impossible because of size or weight of item,
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to reinstall
items that were removed. Remove surface-applied protection if any.

Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods
recommended in writing by paint manufacturer .

SSPC-SP 2.

SSPC-SP 3.

SSPC-SP 7/NACE No. 4.
SSPC-SP 11.

Pob=
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Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop
paint is abraded. Paint exposed areas with the same material as used for shop priming to
comply with SSPC-PA 1 for touching up shop-primed surfaces.

APPLICATION

Apply paints according to manufacturer's written instructions and to recommendations in "MPI
Manual."

1. Use applicators and techniques suited for paint and substrate indicated.
Paint surfaces behind movable equipment and furniture same as similar exposed
surfaces. Before final installation, paint surfaces behind permanently fixed equipment or
furniture with prime coat only.

3. Paint front and backsides of access panels, removable or hinged covers, and similar
hinged items to match exposed surfaces.

4. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.

5. Primers specified in painting schedules may be omitted on items that are factory primed

or factory finished if acceptable to topcoat manufacturers.

Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of
same material are to be applied. Tint undercoats to match color of topcoat, but provide sufficient
difference in shade of undercoats to distinguish each separate coat.

If undercoats or other conditions show through topcoat, apply additional coats until cured film
has a uniform paint finish, color, and appearance.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety
and Security Work:

1. Paint the following work where exposed in occupied spaces:

Equipment, including panelboards.

Uninsulated metal piping.

Uninsulated plastic piping.

Pipe hangers and supports.

Metal conduit.

Plastic conduit.

Duct, equipment, and pipe insulation having cotton or canvas insulation covering
or other paintable jacket material.

Other items as directed by Architect.

> @mooo0oTo

CLEANING AND PROTECTION

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.
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B. After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

C. Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

3.5 INTERIOR PAINTING SCHEDULE

A. Steel Substrates:

1. Latex System, Alkyd Primer MPI INT 5.1QQ:

a. Prime Coat: Primer, alkyd, anti-corrosive, for metal , MPI #79.
1) Sherwin Williams: Pro Industrial Pro-Cryl Universal Primer.
b. Intermediate Coat: Latex, interior, matching topcoat.

C. Topcoat: Latex, interior (MPI Gloss Level 3) , MPI #52.

1) Sherwin Williams: ProMar 200 Zero VOC Eggshell .

END OF SECTION 09 9123
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SECTION 26 0500
ELECTRICAL GENERAL PROVISIONS

PART 1 - GENERAL

11

A.

1.2

1.3

14

1.5

SUMMARY

Work under this section consists of electrical equipment coordination and common electrical in-
stallation requirements as indicated on the accompanying drawings and specified hereafter, or
as directed by Owner or Owner’s representative.

The following general provisions are intended to supplement these sections of the specifica-
tions. In cases of conflicting requirements, the stipulations set forth in Division 01 specification
sections supersede and must be satisfied by the contractor.

SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN

The contractor for this work is referred to the drawings, bidding requirements, general condi-
tions, special conditions, temporary services, and other pertinent sections of these specifica-
tions for any special instructions that may affect his bid or his work on this project.

APPLICABLE CODES AND ORDINANCES

All work on this project shall conform with all applicable Federal, State and Local Laws, Codes
and Ordinances including, but not limited to the latest approved additions of the following:

National Electrical Code (NFPA 70).

Life Safety Code (NFPA 101).

State Building Codes.

Occupational Safety and Health Act (OSHA).
Americans with Disabilities Act (ADA).

a0~

Cited references, or specified portions thereof, current at the date of bidding documents, unless
otherwise specified, govern the work. In conflict between cited standards and project specifica-
tions, do not proceed with any work until Architect issues written clarification.

LICENSES, PERMITS, AND INSPECTIONS

The contractor shall secure all licenses and permits required for work on this project and shall
arrange for all inspections required by all codes and/or ordinances. All such fees or charges for
licenses, permits, and inspections shall be paid for by the contractor and shall be included in his
bid.

SUBMITTALS

Submit shop drawings for materials, equipment and products as specified in the following speci-
fication sections.
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Contractor must furnish the brand of material and equipment listed in the specifications or their
approved equals. Where more than one name is listed, contractor may select any one of the
various brands specified.

Contractor may use in his bid any other approved equal or similar brand of material and equip-
ment not named or specified in these specifications. In order to be considered, the contractor
must request approval to bid the substitution in writing no later than ten (10) days prior to the bid
date. If permitted, the substitutions will be approved by addendum.

Products and manufacturers not specifically named or specified in these specifications or ap-
proved by addendum, will not be considered for use on this project.

RECORD DRAWINGS

Record all deviations from the construction documents on a set of prints, and deliver to Architect
upon completion of project. Special attention must be given to record the locations of concealed
and buried items to facilitate future location.

TEMPORARY CONSTRUCTION LIGHT AND POWER

See Section 01 5000, “Temporary Facilities and Controls” section of this specification.

SYSTEM DESCRIPTION
Basic materials include, but not limited to the following:

Conductors and cables.
Hangers and supports.
Conduit, raceways, and fittings.
Boxes.

Wiring devices.

a0 =

DELIVERY, STORAGE, AND HANDLING

Materials shall be suitably packaged by manufacturer to prevent damage during shipment.
Damaged materials will not be acceptable for use.

Store materials on site in clean, dry storage area; when outside, elevated above grade and en-
closed with durable watertight wrapping.

Handle all materials carefully to prevent damage. Minor scratches, marks, or blemishes to finish
shall be repaired to satisfaction of Architect.

PART 2 - PRODUCTS

21

MANUFACTURERS
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Contractor to furnish and install only those brands of equipment listed in these specifications or
accepted by addenda as substitutes.

MATERIALS

Provide all new materials of a quality not less than what is specified, without blemish or defect,

in accord with standards specified and labeled by a Nationally Recognized Testing Laboratory
(NRTL).

PART 3 - EXECUTION

3.1

3.2

A

F.

A

COORDINATION

Contractor is responsible for reading all specification sections covering work performed by other
trades that may affect his work on this project.

Coordinate work with other contractors regarding location and size of pipes, raceways, ducts,
openings, switches, and outlets. Where required and possible, make minor adjustments to loca-
tions and mounting heights of equipment or apparatus to achieve coordination with equipment
provided by other trades.

System layout is schematic and exact locations and routing shall be determined in field based
on structural elements and other conditions. All changes to system layout, other than minor ad-
justments required to coordinate with equipment provided by other trades, must be approved in
writing by Architect before proceeding with work.

Contractor is required to visit the site and fully familiarize himself with all conditions affecting the
scope of work to be performed. Failure to visit the site prior to starting work shall not relieve the
contractor from any responsibility regarding his work.

Coordinate location, mounting, and support of equipment as follows:

1. To allow maximum possible headroom unless specific mounting heights that reduce
headroom are indicated.

2. To provide ample space for disconnecting, removal, repair, service, or other changes to
equipment.

3. To allow right-of-way for piping, ducts, and raceways installed at required slope.

4. To insure that connecting raceways, cables, wireways, cable trays and busways will be

clear of obstructions and of the working and access space of other equipment.
Coordinate location of access panels and doors for electrical items that are behind finished sur-
faces or otherwise concealed.
INSTALLATION
Furnish all materials, labor, tools, transportation, incidentals, and appurtenances to complete in

every detail and leave in working order all items of work called for herein or shown on the ac-
companying drawings.
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Include any minor items of work necessary to provide a complete and fully operational system
that complies with all required codes.

Comply with National Electrical Contractors Association (NECA) “Standard of Installation”.

Equipment or device mounting heights are measured to the bottom of unit for suspended items,
and to the center of unit for wall mounted items.

In mechanical and electrical equipment spaces, expose ceiling outlets and conduit with due
consideration to ventilating ducts and mechanical piping. Where numerous ducts occur, install
conduits and outlets after ventilating ducts have been installed. Puncturing of ductwork or hang-
ing equipment such as light fixtures, ceiling hangers or conduits from ductwork is prohibited.

Where cutting or drilling is required to facilitate raceway penetrations, patch and repair surfaces
to their original state. Do not cut or drill structural members without prior written approval of Ar-
chitect.

Layout holes in advance. Notify Architect prior to drilling through structural sections, for deter-
mination of proper layout.

Install buried conduits that pass from building interior to the exterior, below structural footing or
grade beams, unless noted otherwise.

Make floor, exterior wall, and roof seals watertight. Use PVC sleeves in walls and floors for pre-
cast holes, or core drill walls and floors as approved by Architect for installation of conduit.
Caulk and seal annular space around conduit as specified herein.

PROTECTION AND CLEANING

Protect all fixtures and equipment against damage from leaks or abuse and pay cost of repair or
replacement of damaged items resulting from failure to provide suitable safeguards or protec-

tion.

Repair all dents and scratches in factory prime or finish coats on all electrical equipment. Re-
place equipment with new if damage is excessive.

Upon completion of this project, contractor shall be required to:

1. Thoroughly clean all fixtures and equipment with manufacturer’s recommended cleaning
agents.

2. Remove stickers, tags, marking, and other foreign matter from all fixtures and equipment.

3. Remove all markings on equipment and building surfaces placed during construction by
this contractor.

4, Remove all waste, scrap, excess, and offal entirely from site.

5. Provide any other clean-up services as required to leave every aspect of work in an ac-

ceptable, clean and ready-to-use condition.

END OF SECTION 26 0500
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	00 0000 - Project Manual Coversheet
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	00 0101 - PROJECT TITLE PAGE
	1.1 PROJECT MANUAL VOLUME 1
	A. New Insulation, Insulation Replacement and Air Flow Measures in Gym at Brown County Elementary School
	B. Brown County CUSD #1.
	C. Mt. Sterling, Illinois.
	D. Architect Project No. 5917C.
	E. Architechnics Inc.
	F. 510 Maine St. FL 10.
	G. Quincy, Illinois, 62301.
	H. Phone: 217-222-0554.
	I. Fax: 217-223-3361.
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	00 1113 - ADVERTISEMENT FOR BIDS
	1.1 PROJECT INFORMATION
	A. Notice to Bidders: Qualified bidders may submit bids for project as described in this Document. Submit bids according to the Instructions to Bidders.
	B. Project Identification: New Insulation, Insulation Replacement and Air Flow Measures in Gym at Brown County Elementary School
	C. Owner: Brown County CUSD #1.
	D. Architect: Architechnics, Inc.
	E. Project Description: Project consists of new flooring and flooring replacement.
	F. Construction Contract: Bids will be received for the following Work:
	1. General Contract (all trades).


	1.2 BID SUBMITTAL AND OPENING
	A. Owner will receive sealed lump sum bids until the bid time and date at the location given below. Owner will consider bids prepared in compliance with the Instructions to Bidders issued by Owner, and delivered as follows:
	1. Bid Date: May 14, 2020
	2. Bid Time: 2:00 p.m. local time.
	3. Location: Brown County Community School District #1, Board Office, 501 NW Cross St., Mt. Sterling, IL 62353

	B. Bids will be thereafter publicly opened and read aloud.

	1.3 BID SECURITY
	A. Bid security shall be submitted with each bid in the amount of 5 percent of the bid amount. No bids may be withdrawn for a period of 60 days after opening of bids. Owner reserves the right to reject any and all bids and to waive informalities and i...

	1.4 DOCUMENTS
	A. Online Procurement and Contracting Documents: Obtain access after April 24, 2020 by contacting the Architect.  Online access will be provided to all registered bidders and suppliers.

	1.5 TIME OF COMPLETION
	A. Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall complete the Work within the Contract Time.

	1.6 BIDDER'S QUALIFICATIONS
	A. Bidders must be properly licensed under the laws governing their respective trades and be able to obtain insurance and bonds required for the Work. A Performance Bond, separate Labor and Material Payment Bond, and Insurance in a form acceptable to ...

	1.7 NOTIFICATION
	A. This Advertisement for Bids document is issued by Brown County CUSD #1.


	00 2113 - INSTRUCTIONS TO BIDDERS
	1.1 INSTRUCTIONS TO BIDDERS
	A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and Contracting Requirements by reference.
	1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual.



	00 2213 - SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
	1.1 INSTRUCTIONS TO BIDDERS
	A. Instructions to Bidders for Project consist of the following:
	1. AIA Document A701, "Instructions to Bidders," a copy of which is bound in this Project Manual.
	2. The following Supplementary Instructions to Bidders that modify and add to the requirements of the Instructions to Bidders.


	1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL
	A. The following supplements modify AIA Document A701, "Instructions to Bidders." Where a portion of the Instructions to Bidders is modified or deleted by these Supplementary Instructions to Bidders, unaltered portions of the Instructions to Bidders s...

	1.3 ARTICLE 2 - BIDDER'S REPRESENTATIONS
	A. Add Section 2.1.7:
	1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory requirements of authorities having jurisdiction and has properly included in the submitted bid the cost of such fees, permits, and requirements not otherwise indicated...

	B. Add Section 2.1.8:
	1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations of the State of Illinois and meets qualifications indicated in the Procurement and Contracting Documents.

	C. Add Section 2.1.9:
	1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by installers whose qualifications meet those indicated in the Procurement and Contracting Documents.


	1.4 ARTICLE 3 - BIDDING DOCUMENTS
	A. 3.2 - Interpretation or Correction of Procurement and Contracting Documents:
	1. Add Section 3.2.2.1:
	a. 3.2.2.1 - Submit Bidder's Requests for Interpretation using industry standard form .


	B. 3.4 - Addenda:
	1. Delete Section 3.4.3 and replace with the following:
	a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids.

	2. Add Section 3.4.4.1:
	a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of 3.4.4 Addenda as follows:
	1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as submitted, reflects modifications to the Procurement and Contracting Documents included in an unacknowledged Addendum.
	2) 3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in an unacknowledged Addendum do not, in the opinion of Owner, affect the Contract Sum or Contract Time.




	1.5 ARTICLE 4 - BIDDING PROCEDURES
	A. 4.1 - Preparation of Bids:
	1. Add Section 4.1.1.1:
	a. 4.1.1.1 - Printable electronic Bid Forms and related documents are available from Architect.

	2. Add Section 4.1.9:
	a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the form requested, failure to bid requested alternates or unit prices, failure to complete entries in all blanks in the Bid Form, or inclusion by the Bidder of any alter...


	B. 4.4 - Modification or Withdrawal of Bids:
	1. Add the following sections to 4.4.2:
	a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by persons authorized to act on behalf of the Bidder. Authorized persons are those so identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's charte...
	b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid envelope by authorized persons when such modifications comply with the following: the modification is indicated by a percent or stated amount to be added to or deducted ...



	1.6 ARTICLE 5 - CONSIDERATION OF BIDS
	A. 5.2 - Rejection of Bids:
	1. Add Section 5.2.1:
	a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Architect's evaluation of qualification information submitted following opening of bids. Owner's evaluation of the Bidder's qualifications will include: status of licensure and r...



	1.7 ARTICLE 7 - PERFORMANCE BOND AND PAYMENT BOND
	A. 7.1 - Bond Requirements:
	1. Add Section 7.1.1.1:
	a. 7.1.1.1 - Both a Performance Bond and a Payment Bond will be required, each in an amount equal to 100 percent of the Contract Sum.


	B. 7.2 - Time of Delivery and Form of Bonds:
	1. Delete the first sentence of Section 7.2.1 and insert the following:
	a. The Bidder shall deliver the required bonds to Owner no later than 10 days after the date of Notice of Intent to Award and no later than the date of execution of the Contract, whichever occurs first. Owner may deem the failure of the Bidder to deli...

	2. Delete Section 7.2.3 and insert the following:
	a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of the Contract.




	00 4113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)
	1.1 BID INFORMATION
	A. Bidder: ____________________________________________________.
	A. Project Location: Mt. Sterling, Illinois.
	B. Owner: Brown County CUSD #1.
	C. Architect: Architechnics Inc.
	D. Architect Project Number: 5917C.

	1.2 CERTIFICATIONS AND BASE BID
	A. Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Architech...
	1. ________________________________________________ Dollars
	($______________).

	A. The undersigned Bidder agrees to execute a contract for this Work in the above amount and to furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 days after receipt of bids, and on failure to do so agrees...
	1. ________________________________________________ Dollars ($______________).

	B. In the event Owner does not offer Notice of Award within the time limits stated above, Owner will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or bid bond.

	1.2 TIME OF COMPLETION
	A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by Architect, and shall fully complete the Work within 60 calendar days.

	1.3 ACKNOWLEDGEMENT OF ADDENDA
	A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
	1. Addendum No. 1, dated ____________________.
	2. Addendum No. 2, dated ____________________.
	3. Addendum No. 3, dated ____________________.
	4. Addendum No. 4, dated ____________________.


	1.4 CONTRACTOR'S LICENSE
	A. The undersigned further states that it is a duly licensed contractor, for the type of work proposed, in the State of Illinois, and that all fees, permits, etc., pursuant to submitting this proposal have been paid in full.

	1.5 SUBMISSION OF BID
	A. Respectfully submitted this ____ day of ____________, 2020.
	B. Submitted By:_______________________________________(Name of bidding firm or corporation).
	C. Authorized Signature:___________________________________(Handwritten signature).
	D. Signed By:______________________________________________(Type or print name).
	E. Title:__________________________________(Owner/Partner/President/Vice President).
	F. Street Address:___________________________________________________________.
	G. City, State, Zip:__________________________________________________________.
	H. Phone:_________________________________________________________________.


	00 4550 - ILLINIOS EMPLOYMENT PRACTICES
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. In addition to all other labor requirements set forth in this proposal and in the Standard Specifications, during the performance of this contract, the Contractor for itself, its assignees, and successors in interest (hereinafter referred to as the...

	1.2 SELECTION OF LABOR
	A. The Contractor shall comply with all Illinois statutes pertaining to the selection of labor.  If, at the time this contract is executed, or if during the term of this contract, there is excessive unemployment in Illinois as defined in the employmen...

	1.3 EQUAL EMPLOYMENT OPPORTUNITY
	A. In the event of the Contractor's non-compliance with the provisions of the Equal Employment Opportunity Clause, the Illinois Human Right's Act, or the Rules and Regulations of the Illinois Department of Human Rights ("Department"), the Contractor m...
	1. That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, national origin, ancestry, age, marital status, physical or mental handicap unrelated to ability, or unfavorable discharge from mi...
	2. That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability of minorities and women in the area(s) from which it may reasonably recruit and it will hire for each job classificat...
	3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, national origin, ancestry, ...
	4. That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's ...
	5. That it will permit access to all relevant books, records, accounts and work sites by personnel of the Local Contracting Agency and the Illinois Department of Human Rights for purposes of Investigation to ascertain compliance with the Illinois Huma...
	6. That it will include verbatim or by reference the provision of this clause in every subcontract so that such provisions will be binding upon every such subcontractor.  In the same manner as with other provisions of this contract, the Contractor wil...




	00 4850 - certificate of compliance with il drug-free workplace act
	1.1 CERTIFICATE OF COMPLIANCE WITH ILLINOIS DRUG-FREE WORKPLACE ACT INFORMATION
	A.     , Contractor, having 25 employees, does herby certify pursuant to Section 3 of the Illinois Drug-Free Workplace Act (III. Rev. Stat. ch. 127 par. 132.313) that he, she, it shall provide a drug free workplace for all employees engaged in the per...
	B. Firm Name:
	C. By:     (Authorized Agent of Contractor)


	00 4870 - certificate of compliance with il human rights act
	1.1 CERTIFICATE OF COMPLIANCE WITH ILLINOIS HUMAN RIGHTS ACT INFORMATION
	A.     , Contractor, does herby certify pursuant to P.A. 87-1257, the Illinois Human Rights Act, that he, she, it has adopted a written sexual harassment policy that includes at a minimum the following information: (i) the illegality of sexual harassm...
	B. Firm Name:
	C. By:     (Authorized Agent of Contractor)


	00 4880 - certificate regarding criminal background investigations
	1.1 DESCRIPTION
	A. All employees performing work inside the building or in other ways in direct contact with students shall be required to have and pass a background check performed by the local ROE (Regional Office of Education). The cost of these background investi...

	1.2 CERTIFICATION REGARDING CRIMINAL BACKGROUND INVESTIGATION INFORMATION
	A. Contractor hereby represents, warrants, and certifies that no officer or director thereof has any knowledge that any employee has been convicted of committing or attempting to commit “Criminal Code of 1961,” 720ILCS, Sections 5/11-6 (Indecent solic...
	B. By:
	C. Its:
	D. Dated:    .


	00 7334 - requirement for substance abuse prevention program
	00 7343 - WAGE RATE REQUIREMENTS
	012500 - SUBSTITUTION PROCEDURES [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Requirements:
	1. Section 01 6000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.


	1.2 DEFINITIONS
	A. Substitutions: Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.3 ACTION SUBMITTALS
	A. Substitution Requests: Submit one copy of each request for consideration. Identify product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form: Use facsimile of form provided in Project Manual.
	2. Documentation: Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation method cannot be provided, if applicable.
	b. Coordination of information, including a list of changes or revisions needed to other parts of the Work and to construction performed by Owner and separate contractors that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitutions with those of the Work specified. Include annotated copy of applicable Specification Section. Significant qualities may include attributes, such as performance, weight, size, du...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects, with project names and addresses as well as names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency, indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from ICC-ES.
	j. Detailed comparison of Contractor's construction schedule using proposed substitutions with products specified for the Work, including effect on the overall Contract Time. If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents, except as indicated in substitution request, is compatible with related materials and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a request for substitution. Architect will notify Contractor of acceptance or rejection of proposed subs...
	a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.4 QUALITY ASSURANCE
	A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related products and materials. Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.5 PROCEDURES
	A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved substitutions.

	1.6 SUBSTITUTIONS
	A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	1. Conditions: Architect will consider Contractor's request for substitution when the following conditions are satisfied. If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Substitution request is fully documented and properly submitted.
	c. Requested substitution will not adversely affect Contractor's construction schedule.
	d. Requested substitution has received necessary approvals of authorities having jurisdiction.
	e. Requested substitution is compatible with other portions of the Work.
	f. Requested substitution has been coordinated with other portions of the Work.
	g. Requested substitution provides specified warranty.
	h. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	B. Substitutions for Convenience: Not allowed.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012600 - CONTRACT MODIFICATION PROCEDURES [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:
	1. Section 01 2500 "Substitution Procedures" for administrative procedures for handling requests for substitutions made after the Contract award.


	1.2 MINOR CHANGES IN THE WORK
	A. Architect will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710 .

	1.3 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary, the description will include supplemental or revised ...
	1. Work Change Proposal Requests issued by Architect are not instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...
	e. Quotation Form: Use forms acceptable to Architect.



	1.4 ADMINISTRATIVE CHANGE ORDERS
	A. Allowance Adjustment: See Section 01 2100 "Allowances" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of allowances.
	B. Unit-Price Adjustment: See Section 01 2200 "Unit Prices" for administrative procedures for preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope of unit-price work.

	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order for signatures of Owner and Contractor on AIA Document G701 .

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive: Architect may issue a Construction Change Directive on AIA Document G714 . Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction Change Directive contains a complete description of change in the Work. It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation: Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012900 - PAYMENT PROCEDURES [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.
	B. Related Requirements:
	1. Section 01 2600 "Contract Modification Procedures" for administrative procedures for handling changes to the Contract.


	1.2 DEFINITIONS
	A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

	1.3 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's construction schedule.
	1. Coordinate line items in the schedule of values with items required to be indicated as separate activities in Contractor's construction schedule.
	2. Submit the schedule of values to Architect at earliest possible date, but no later than seven days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content: Use Project Manual table of contents as a guide to establish line items for the schedule of values. Provide at least one line item for each Specification Section.
	1. Identification: Include the following Project identification on the schedule of values:
	a. Project name and location.
	b. Name of Architect.
	c. Architect's Project number.
	d. Contractor's name and address.
	e. Date of submittal.

	2. Arrange schedule of values consistent with format of AIA Document G703 .
	3. Allowances: Provide a separate line item in the schedule of values for each allowance. Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by measured quantity. Use information indicated in the Contract Documents...
	4. Overhead Costs: Show cost of temporary facilities and other major cost items that are not direct cost of actual work-in-place as separate line items.
	5. Schedule of Values Revisions: Revise the schedule of values when Change Orders or Construction Change Directives result in a change in the Contract Sum. Include at least one separate line item for each Change Order and Construction Change Directive.


	1.4 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments as certified by Architect and paid for by Owner.
	B. Payment Application Times: The date for each progress payment is indicated in the Agreement between Owner and Contractor. The period of construction work covered by each Application for Payment is the period indicated in the Agreement.
	C. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for Applications for Payment.
	D. Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to sign legal documents on behalf of Contractor. Architect will return incomplete applications without action.
	1. Entries shall match data on the schedule of values and Contractor's construction schedule. Use updated schedules if revisions were made.
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received. Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.
	4. Indicate separate amounts for work being carried out under Owner-requested project acceleration.

	E. Stored Materials: Include in Application for Payment amounts applied for materials or equipment purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-site and items stored off-site.
	1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to payment for stored materials.
	2. Provide supporting documentation that verifies amount requested, such as paid invoices. Match amount requested with amounts indicated on documentation; do not include overhead and profit on stored materials.
	3. Provide summary documentation for stored materials indicating the following:
	a. Value of materials previously stored and remaining stored as of date of previous Applications for Payment.
	b. Value of previously stored materials put in place after date of previous Application for Payment and on or before date of current Application for Payment.
	c. Value of materials stored since date of previous Application for Payment and remaining stored as of date of current Application for Payment.


	F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's lien from subcontractors, sub-subcontractors, and suppliers for construction period covered by the previous application.
	1. Submit partial waivers on each item for amount requested in previous application, after deduction for retainage, on each item.
	2. When an application shows completion of an item, submit conditional final or full waivers.
	3. Owner reserves the right to designate which entities involved in the Work must submit waivers.
	4. Submit final Application for Payment with or preceded by conditional final waivers from every entity involved with performance of the Work covered by the application who is lawfully entitled to a lien.
	5. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013300 - SUBMITTAL PROCEDURES [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Submittal schedule requirements.
	2. Administrative and procedural requirements for submittals.

	B. Related Requirements:
	1. Section 01 2900 "Payment Procedures" for submitting Applications for Payment and the schedule of values.
	2. Section 01 7700 "Closeout Procedures" for submitting closeout submittals and maintenance material submittals.
	3. Section 01 7823 "Operation and Maintenance Data" for submitting operation and maintenance manuals.
	4. Section 01 7839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.
	5. Section 01 7900 "Demonstration and Training" for submitting video recordings of demonstration of equipment and training of Owner's personnel.


	1.2 DEFINITIONS
	A. Action Submittals: Written and graphic information and physical samples that require Architect's responsive action. Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals: Written and graphic information and physical samples that do not require Architect's responsive action. Submittals may be rejected for not complying with requirements. Informational submittals are those submittals indicate...

	1.3 SUBMITTAL FORMATS
	A. Submittal Information: Include the following information in each submittal:
	1. Project name.
	2. Date.
	3. Name of Contractor.
	4. Name of firm or entity that prepared submittal.
	5. Names of subcontractor, manufacturer, and supplier.
	6. Unique submittal number, including revision identifier. Include Specification Section number with sequential alphanumeric identifier; and alphanumeric suffix for resubmittals.
	7. Category and type of submittal.
	8. Number and title of Specification Section, with paragraph number and generic name for each of multiple items.
	9. Drawing number and detail references, as appropriate.
	10. Indication of full or partial submittal.
	11. Signature of transmitter.

	B. Options: Identify options requiring selection by Architect.
	C. Deviations and Additional Information: On each submittal, clearly indicate deviations from requirements in the Contract Documents, including minor variations and limitations; include relevant additional information and revisions, other than those r...
	D. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into each PDF file. Name PDF file with submittal number.

	1.4 SUBMITTAL PROCEDURES
	A. Prepare and submit submittals required by individual Specification Sections. Types of submittals are indicated in individual Specification Sections.
	1. Email: Prepare submittals as PDF package, and transmit to Architect by sending via email. Include PDF transmittal form. Include information in email subject line as requested by Architect.
	a. Architect will return annotated file. Annotate and retain one copy of file as a digital Project Record Document file.


	B. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.
	4. Coordinate transmittal of submittals for related parts of the Work specified in different Sections so processing will not be delayed because of need to review submittals concurrently for coordination.
	a.  Architect reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review shall commence on Architect's receipt of submittal. No extension of the Contract Time will be authorized because of failure to transmit s...
	1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if coordination with subsequent submittals is required. Architect will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review: Allow 15 days for review of each resubmittal.

	D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities. Show distribution on transmi...
	F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action submittals that are marked with approval notation from Architect's action stamp.

	1.5 SUBMITTAL REQUIREMENTS
	A. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are unsuitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's product specifications.
	b. Standard color charts.

	4. For equipment, include the following in addition to the above, as applicable:
	a. Wiring diagrams that show factory-installed wiring.
	b. Clearances required to other construction, if not indicated on accompanying Shop Drawings.

	5. Submit Product Data before Shop Drawings, and before or concurrent with Samples.

	B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data  unless submittal based on Architect's digital data drawing files is other...
	1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following information, as applicable:
	a. Identification of products.
	b. Notation of dimensions established by field measurement.
	c. Relationship and attachment to adjoining construction clearly indicated.


	C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics with other materials.
	1. Transmit Samples that contain multiple, related components such as accessories together in one submittal package.
	2. Identification: Permanently attach label on unexposed side of Samples that includes the following:
	a. Project name and submittal number.
	b. Generic description of Sample.
	c. Product name and name of manufacturer.
	d. Sample source.
	e. Number and title of applicable Specification Section.
	f. Specification paragraph number and generic name of each item.

	3. Email Transmittal: Provide PDF transmittal. Include digital image file illustrating Sample characteristics, and identification information for record.
	4. Disposition: Maintain sets of approved Samples at Project site, available for quality-control comparisons throughout the course of construction activity. Sample sets may be used to determine final acceptance of construction associated with each set.
	a. Samples that may be incorporated into the Work are indicated in individual Specification Sections. Such Samples must be in an undamaged condition at time of use.
	b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are the property of Contractor.

	5. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or sections of units showing the full range of colors, textures, and patterns available.
	a. Number of Samples: Submit one full set(s) of available choices where color, pattern, texture, or similar characteristics are required to be selected from manufacturer's product line. Architect will return submittal with options selected.


	D. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person. Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informati...
	E. Certificates:
	1. Certificates and Certifications Submittals: Submit a statement that includes signature of entity responsible for preparing certification. Certificates and certifications shall be signed by an officer or other individual authorized to sign documents...
	2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents. Include evidence of manufacturing experience where required.
	4. Material Certificates: Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	5. Product Certificates: Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.


	1.6 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria: Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and d...
	1. If criteria indicated are insufficient to perform services or certification required, submit a written request for additional information to Architect.

	B. Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other required submittals, submit digitally signed PDF file of certificate, signed and sealed by the responsible design professional, for each product and syst...
	1. Indicate that products and systems comply with performance and design criteria in the Contract Documents. Include list of codes, loads, and other factors used in performing these services.


	1.7 CONTRACTOR'S REVIEW
	A. Action Submittals and Informational Submittals: Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp before ...
	B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval stamp . Include name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for c...
	1. Architect will not review submittals received from Contractor that do not have Contractor's review and approval.


	1.8 ARCHITECT'S REVIEW
	A. Action Submittals: Architect will review each submittal, indicate corrections or revisions required , and return it.
	1. PDF Submittals: Architect will indicate, via markup on each submittal, the appropriate action .

	B. Informational Submittals: Architect will review each submittal and will not return it, or will return it if it does not comply with requirements. Architect will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Architect will return without review submittals received from sources other than Contractor.
	F. Submittals not required by the Contract Documents will be returned by Architect without action.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013516 - ALTERATION PROJECT PROCEDURES [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes special procedures for alteration work.

	1.2 DEFINITIONS
	A. Alteration Work: This term includes remodeling, renovation, repair, and maintenance work performed within existing spaces or on existing surfaces as part of the Project.
	B. Consolidate: To strengthen loose or deteriorated materials in place.
	C. Design Reference Sample: A sample that represents the Architect's prebid selection of work to be matched; it may be existing work or work specially produced for the Project.
	D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.
	E. Match: To blend with adjacent construction and manifest no apparent difference in material type, species, cut, form, detail, color, grain, texture, or finish; as approved by Architect.
	F. Refinish: To remove existing finishes to base material and apply new finish to match original, or as otherwise indicated.
	G. Repair: To correct damage and defects, retaining existing materials, features, and finishes. This includes patching, piecing-in, splicing, consolidating, or otherwise reinforcing or upgrading materials.
	H. Replace: To remove, duplicate, and reinstall entire item with new material. The original item is the pattern for creating duplicates unless otherwise indicated.
	I. Replicate: To reproduce in exact detail, materials, and finish unless otherwise indicated.
	J. Reproduce: To fabricate a new item, accurate in detail to the original, and from either the same or a similar material as the original, unless otherwise indicated.
	K. Retain: To keep existing items that are not to be removed or dismantled.
	L. Strip: To remove existing finish down to base material unless otherwise indicated.

	1.3 MATERIALS OWNERSHIP
	A. Historic items, relics, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, antiques, and other items of interest or value to Owner that may be encountered or uncovered during the W...
	1. Carefully dismantle and salvage each item or object in a manner to prevent damage and protect it from damage, then promptly deliver it to Owner where directed  at Project site .


	1.4 STORAGE AND HANDLING OF SALVAGED MATERIALS
	A. Salvaged Materials:
	1. Clean loose dirt and debris from salvaged items unless more extensive cleaning is indicated.
	2. Pack or crate items after cleaning; cushion against damage during handling. Label contents of containers.
	3. Store items in a secure area until delivery to Owner.
	4. Transport items to Owner's storage area on-site .
	5. Protect items from damage during transport and storage.

	B. Salvaged Materials for Reinstallation:
	1. Repair and clean items for reuse as indicated.
	2. Pack or crate items after cleaning and repairing; cushion against damage during handling. Label contents of containers.
	3. Protect items from damage during transport and storage.
	4. Reinstall items in locations indicated. Comply with installation requirements for new materials and equipment unless otherwise indicated. Provide connections, supports, and miscellaneous materials to make items functional for use indicated.

	C. Existing Materials to Remain: Protect construction indicated to remain against damage and soiling from construction work. Where permitted by Architect, items may be dismantled and taken to a suitable, protected storage location during construction ...
	D. Storage: Catalog and store items within a weathertight enclosure where they are protected from moisture, weather, condensation, and freezing temperatures.
	1. Identify each item for reinstallation with a nonpermanent mark to document its original location. Indicate original locations on plans, elevations, sections, or photographs by annotating the identifying marks.
	2. Secure stored materials to protect from theft.
	3. Control humidity so that it does not exceed 85 percent. Maintain temperatures 5 deg F or more above the dew point.

	E. Storage Space:
	1. Owner will arrange for limited on-site location(s) for free storage of salvaged material. This storage space does not include security for stored material.


	1.5 FIELD CONDITIONS
	A. Survey of Existing Conditions: Record existing conditions that affect the Work by use of preconstruction photographs .
	B. Discrepancies: Notify Architect of discrepancies between existing conditions and Drawings before proceeding with removal and dismantling work.


	PART 2 -  PRODUCTS - (Not Used)
	PART 3 -  EXECUTION
	3.1 PROTECTION
	A. Comply with each product manufacturer's written instructions for protections and precautions. Protect against adverse effects of products and procedures on people and adjacent materials, components, and vegetation.

	3.2 GENERAL ALTERATION WORK
	A. Have specialty work performed only by qualified specialists.
	B. Ensure that supervisory personnel are present when work begins and during its progress.
	C. Record existing work before each procedure (preconstruction), and record progress during the work. Use digital preconstruction documentation photographs .
	D. Perform surveys of Project site as the Work progresses to detect hazards resulting from alterations.
	E. Notify Architect of visible changes in the integrity of material or components whether from environmental causes including biological attack, UV degradation, freezing, or thawing or from structural defects including cracks, movement, or distortion.
	1. Do not proceed with the work in question until directed by Architect.




	014000 - QUALITY REQUIREMENTS [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspection services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and quality-control requirements for individual work results are specified in their respective Specification Sections. Requirements in individual Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and quality-control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and quality-control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
	4. Specific test and inspection requirements are not specified in this Section.


	1.2 DEFINITIONS
	A. Experienced: When used with an entity or individual, "experienced" unless otherwise further described means having successfully completed a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with s...
	B. Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, assembly, and simil...
	1. Use of trade-specific terminology in referring to a trade or entity does not require that certain construction activities be performed by accredited or unionized individuals, or that requirements specified apply exclusively to specific trade(s).

	D. Product Tests: Tests and inspections that are performed by a nationally recognized testing laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to NIST's National Voluntary Laboratory Accreditation Program (NVLAP),...
	E. Source Quality-Control Tests: Tests and inspections that are performed at the source; for example, plant, mill, factory, or shop.
	F. Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	G. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Contractor's quali...

	1.3 DELEGATED-DESIGN SERVICES
	A. Performance and Design Criteria: Where professional design services or certifications by a design professional are specifically required of Contractor by the Contract Documents, provide products and systems complying with specific performance and d...
	1. If criteria indicated are not sufficient to perform services or certification required, submit a written request for additional information to Architect.


	1.4 CONFLICTING REQUIREMENTS
	A. Conflicting Standards and Other Requirements: If compliance with two or more standards or requirements are specified and the standards or requirements establish different or conflicting requirements for minimum quantities or quality levels, comply ...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.5 ACTION SUBMITTALS
	A. Delegated-Design Services Submittal: In addition to Shop Drawings, Product Data, and other required submittals, submit a statement signed and sealed by the responsible design professional, for each product and system specifically assigned to Contra...

	1.6 INFORMATIONAL SUBMITTALS
	A. Reports: Prepare and submit certified written reports and documents as specified.
	B. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simil...

	1.7 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, telephone number, and email address of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspection.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	B. Manufacturer's Technical Representative's Field Reports: Prepare written information documenting manufacturer's technical representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, telephone number, and email address of technical representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	C. Factory-Authorized Service Representative's Reports: Prepare written information documenting manufacturer's factory-authorized service representative's tests and inspections specified in other Sections. Include the following:
	1. Name, address, telephone number, and email address of factory-authorized service representative making report.
	2. Statement that equipment complies with requirements.
	3. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	4. Statement whether conditions, products, and installation will affect warranty.
	5. Other required items indicated in individual Specification Sections.


	1.8 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of su...
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to observe and inspect installation of manufacturer's products that are similar in material, design, an...
	G. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...

	1.9 QUALITY CONTROL
	A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency to perform these services.
	1. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor , and the Contract Sum will be adjusted by Change Order.

	B. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	C. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the locations from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform duties of Contractor.

	D. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 01...
	E. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to observe and inspect the Work. Manufacturer's technical representative's services include participation in preinstallation conferences, examinati...
	F. Associated Contractor Services: Cooperate with agencies and representatives performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance ...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspection. Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspection equipment at Project site.

	G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and quality-control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspection.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.


	1.10 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Conducted by a qualified special inspector as required by authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviewing the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Architect with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, which includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and reinspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 REPAIR AND PROTECTION
	A. General: On completion of testing, inspection, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections or matching existing substrates and finishes. Restore patched areas and extend restoration into adjoining areas with durable seams that are as inv...

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	015000 - TEMPORARY FACILITIES AND CONTROLS [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 01 1000 "Summary" for work restrictions and limitations on utility interruptions.


	1.2 USE CHARGES
	A. General: Installation and removal of and use charges for temporary facilities shall be included in the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use temporary services and facilities without cost, inclu...
	B. Water Service: Pay water-service use charges for water used by all entities for construction operations.
	C. Electric Power Service: Pay electric-power-service use charges for electricity used by all entities for construction operations.

	1.3 INFORMATIONAL SUBMITTALS
	A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging areas, construction site entrances, vehicle circulation, and parking areas for construction personnel.
	B. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates the dust- and HVAC-control measures proposed for use, proposed locations, and proposed time frame for their operation. Include the following:
	1. Locations of dust-control partitions at each phase of work.
	2. HVAC system isolation schematic drawing.
	3. Location of proposed air-filtration system discharge.
	4. Waste-handling procedures.
	5. Other dust-control measures.


	1.4 QUALITY ASSURANCE
	A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
	B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.

	1.5 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, reg...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Polyethylene Sheet: Reinforced, fire-resistive sheet, 10-mil minimum thickness, with flame-spread rating of 15 or less per ASTM E 84 and passing NFPA 701 Test Method 2.
	B. Dust-Control Adhesive-Surface Walk-Off Mats: Provide mats minimum 36 by 60 inches.

	2.2 EQUIPMENT
	A. HVAC Equipment: Unless Owner authorizes use of permanent HVAC system, provide vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control.
	1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating units is prohibited.
	2. Heating Units: Listed and labeled for type of fuel being consumed, by a qualified testing agency acceptable to authorities having jurisdiction, and marked for intended location and application.



	PART 3 -  EXECUTION
	3.1 TEMPORARY FACILITIES, GENERAL
	A. Conservation: Coordinate construction and use of temporary facilities with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work. See other Sections for disposition of salvaged materials that are designated as Owner's property.


	3.2 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	1. Locate facilities to limit site disturbance as specified in Section 01 1000 "Summary."

	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.3 SUPPORT FACILITIES INSTALLATION
	A. Parking: Provide temporary parking areas for construction personnel.

	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered. Repair damage to existing facilities.
	1. Where access to adjacent properties is required in order to affect protection of existing facilities, obtain written permission from adjacent property owner to access property for that purpose.

	B. Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent properties and walkways, according to erosion- and sedimentation...
	1. Verify that flows of water redirected from construction areas or generated by construction activity do not enter or cross tree- or plant-protection zones.
	2. Inspect, repair, and maintain erosion- and sedimentation-control measures during construction until permanent vegetation has been established.
	3. Clean, repair, and restore adjoining properties and roads affected by erosion and sedimentation from Project site during the course of Project.
	4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during removal.

	C. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide barriers in and around excavations and subgrade construction to prevent flooding by runoff of stormwater from heavy rains.

	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner reserves right to take possession of Project identification signs.
	2. Remove temporary roads and paved areas not intended for or acceptable for integration into permanent construction. Where area is intended for landscape development, remove soil and aggregate fill that do not comply with requirements for fill or sub...
	3. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period. Comply with final cleaning requirements specified in Section 01 7700 "Closeout Procedures."




	016000 - PRODUCT REQUIREMENTS [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Requirements:
	1. Section 01 2500 "Substitution Procedures" for requests for substitutions.


	1.2 DEFINITIONS
	A. Products: Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products: Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature that is current as of date of the Contract Documents.
	2. New Products: Items that have not previously been incorporated into another project or facility. Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product: Product that is demonstrated and approved by Architect through submittal process to have the indicated qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteri...

	B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation. In addition to the basis-of-design...
	C. Subject to Compliance with Requirements: Where the phrase "Subject to compliance with requirements" introduces a product selection procedure in an individual Specification Section, provide products qualified under the specified product procedure. I...

	1.3 ACTION SUBMITTALS
	A. Comparable Product Request Submittal: Submit request for consideration of each comparable product. Identify basis-of-design product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing num...
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a comparable product request. Architect will notify Contractor of approval or rejection of proposed comp...
	a. Form of Architect's Approval of Submittal: As specified in Section 01 3300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 01 3300 "Submittal Procedures." Show compliance with requirements.

	1.4 QUALITY ASSURANCE
	A. Compatibility of Options: If Contractor is given option of selecting between two or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.
	B. Identification of Products: Except for required labels and operating data, do not attach or imprint manufacturer or product names or trademarks on exposed surfaces of products or equipment that will be exposed to view in occupied spaces or on the e...
	1. Labels: Locate required product labels and stamps on a concealed surface, or, where required for observation following installation, on a visually accessible surface that is not conspicuous.
	2. Equipment Nameplates: Provide a permanent nameplate on each item of service-connected or power-operated equipment. Locate on a visually accessible but inconspicuous surface. Include information essential for operation, including the following:
	a. Name of product and manufacturer.
	b. Model and serial number.
	c. Capacity.
	d. Speed.
	e. Ratings.

	3. See individual identification sections in Divisions 21, 22, 23, and 26 for additional identification requirements.


	1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism. Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to determine compliance with the Contract Documents and to determine that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	5. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	6. Protect stored products from damage and liquids from freezing.
	7. Provide a secure location and enclosure at Project site for storage of materials and equipment by Owner's construction forces. Coordinate location with Owner.


	1.6 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations ...
	1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty: Written warranty required by the Contract Documents to provide specific rights for Owner.

	B. Special Warranties: Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form: Modified to include Project-specific information and properly executed.
	2. See other Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time: Comply with requirements in Section 01 7700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements: Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products: If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties meeting requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.

	B. Product Selection Procedures:
	1. Non-Limited List of Products: Where Specifications include a list of names of both available manufacturers and products, provide one of the products listed, or an unnamed product, which complies with requirements.
	a. Non-limited list of products is indicated by the phrase: "Subject to compliance with requirements, available products that may be incorporated in the Work include, but are not limited to, the following: …"

	2. Non-Limited List of Manufacturers: Where Specifications include a list of available manufacturers, provide a product by one of the manufacturers listed, or a product by an unnamed manufacturer, which complies with requirements.
	a. Non-limited list of manufacturers is indicated by the phrase: "Subject to compliance with requirements, available manufacturers whose products may be incorporated in the Work include, but are not limited to, the following: …"

	3. Basis-of-Design Product: Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one of the other named manufacture...
	a. For approval of products by unnamed manufacturers, comply with requirements in Section 01 2500 "Substitution Procedures" for substitutions for convenience.



	2.2 COMPARABLE PRODUCTS
	A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's request for comparable product when the following conditions are satisfied. If the following conditions are not satisfied, Architect may return requests witho...
	1. Evidence that proposed product does not require revisions to the Contract Documents, is consistent with the Contract Documents, will produce the indicated results, and is compatible with other portions of the Work. Detailed comparison of significan...
	2. Evidence that proposed product provides specified warranty.
	3. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	4. Samples, if requested.

	B. Submittal Requirements: Approval by the Architect of Contractor's request for use of comparable product is not intended to satisfy other submittal requirements. Comply with specified submittal requirements.


	PART 3 -  EXECUTION (Not Used)

	017300 - EXECUTION [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Installation of the Work.
	3. Cutting and patching.
	4. Coordination of Owner-installed products.
	5. Progress cleaning.
	6. Starting and adjusting.
	7. Protection of installed construction.

	B. Related Requirements:
	1. Section 01 1000 "Summary" for limits on use of Project site.
	2. Section 01 3300 "Submittal Procedures" for submitting surveys.
	3. Section 02 4119 "Selective Demolition" for demolition and removal of selected portions of the building.
	4. Section 07 8413 "Penetration Firestopping" for patching penetrations in fire-rated construction.


	1.2 DEFINITIONS
	A. Cutting: Removal of in-place construction necessary to permit installation or performance of subsequent work.
	B. Patching: Fitting and repair work required to restore construction to original conditions after installation of subsequent work.

	1.3 QUALITY ASSURANCE
	A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements: When cutting and patching structural elements, notify Architect of locations and details of cutting and await directions from Architect before proceeding. Shore, brace, and support structural elements during cutting and patchin...
	2. Operational Elements: Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety.  Opera...
	a. Primary operational systems and equipment.
	b. Fire separation assemblies.
	c. Air or smoke barriers.
	d. Fire-suppression systems.
	e. Plumbing piping systems.
	f. Mechanical systems piping and ducts.
	g. Control systems.
	h. Communication systems.
	i. Fire-detection and -alarm systems.
	j. Conveying systems.
	k. Electrical wiring systems.
	l. Operating systems of special construction.

	3. Other Construction Elements: Do not cut and patch other construction elements or components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased mai...
	a. Water, moisture, or vapor barriers.
	b. Membranes and flashings.
	c. Exterior curtain-wall construction.
	d. Sprayed fire-resistive material.
	e. Equipment supports.
	f. Piping, ductwork, vessels, and equipment.
	g. Noise- and vibration-control elements and systems.

	4. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qualit...

	B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	1. For projects requiring compliance with sustainable design and construction practices and procedures, use products for patching that comply with sustainable design requirements.

	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examination and Acceptance of Conditions: Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleranc...
	1. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	2. Examine walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	3. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.

	B. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Existing Utility Information: Furnish information to Owner that is necessary to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or affected by construction. Coordinate...
	B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by...
	C. Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of Contractor, submit a request for information to Architec...

	3.3 CONSTRUCTION LAYOUT
	A. Verification: Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to the property survey and existing benchmarks. If discrepancies are discovered, notify Architect promptly.
	B. General: Engage a land surveyor to lay out the Work using accepted surveying practices.
	1. Establish limits on use of Project site.
	2. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain required dimensions.
	3. Inform installers of lines and levels to which they must comply.
	4. Check the location, level and plumb, of every major element as the Work progresses.
	5. Notify Architect when deviations from required lines and levels exceed allowable tolerances.
	6. Close site surveys with an error of closure equal to or less than the standard established by authorities having jurisdiction.

	C. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and topsoil placement, utility slopes, and rim and invert elevations.
	D. Building Lines and Levels: Locate and lay out control lines and levels for structures, building foundations, column grids, and floor levels, including those required for mechanical and electrical work. Transfer survey markings and elevations for us...
	E. Record Log: Maintain a log of layout control work. Record deviations from required lines and levels. Include beginning and ending dates and times of surveys, weather conditions, name and duty of each survey party member, and types of instruments an...

	3.4 INSTALLATION
	A. General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas unless otherwise indicated.
	4. Maintain minimum headroom clearance of 96 inches in occupied spaces and 90 inches in unoccupied spaces.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	F. Tools and Equipment: Where possible, select tools or equipment that minimize production of excessive noise levels.
	G. Templates: Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed. Check Shop Drawings of other portions of the Work to confirm that adequate provisions are made for locating and instal...
	H. Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work. Where size and type of attachments ...
	1. Mounting Heights: Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonry...

	I. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.
	J. Repair or remove and replace damaged, defective, or nonconforming Work.
	1. Comply with Section 01 7700 "Closeout Procedures" for repairing or removing and replacing defective Work.


	3.5 CUTTING AND PATCHING
	A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.
	C. Temporary Support: Provide temporary support of work to be cut.
	D. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching according to requirements in Section 01 1000 "Summary."
	F. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to minimize interruption to occupied areas.
	G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations, including excavation, using methods least likely to damage elements retained or adjoining construction. If possible, review proposed proce...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3.  Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Excavating and Backfilling: Comply with requirements in applicable Sections where required by cutting and patching operations.
	5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	6. Proceed with patching after construction operations requiring cutting are complete.

	H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work. Patch with durable seams that are as invisible as practicable. Provide materials and comply with installation r...
	1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.

	3. Floors and Walls: Where walls or partitions that are removed extend one finished area into another, patch and repair floor and wall surfaces in the new space. Provide an even surface of uniform finish, color, texture, and appearance. Remove in-plac...
	a. Where patching occurs in a painted surface, prepare substrate and apply primer and intermediate paint coats appropriate for substrate over the patch, and apply final paint coat over entire unbroken surface containing the patch. Provide additional c...

	4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane surface of uniform appearance.
	5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.

	I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.6 OWNER-INSTALLED PRODUCTS
	A. Site Access: Provide access to Project site for Owner's construction personnel.
	B. Coordination: Coordinate construction and operations of the Work with work performed by Owner's construction personnel.
	1. Construction Schedule: Inform Owner of Contractor's preferred construction schedule for Owner's portion of the Work. Adjust construction schedule based on a mutually agreeable timetable. Notify Owner if changes to schedule are required due to diffe...
	2. Preinstallation Conferences: Include Owner's construction personnel at preinstallation conferences covering portions of the Work that are to receive Owner's work. Attend preinstallation conferences conducted by Owner's construction personnel if por...


	3.7 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg F.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where Contractor and other contractors are working concurrently.

	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with waste disposal requirements in Section 01 7419 "Construction Waste Management and Disposal."
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures: Supervise construction operations to ensure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.8 STARTING AND ADJUSTING
	A. Coordinate startup and adjusting of equipment and operating components with requirements in Section 01 9113 "General Commissioning Requirements."
	B. Start equipment and operating components to confirm proper operation. Remove malfunctioning units, replace with new units, and retest.
	C. Adjust equipment for proper operation. Adjust operating components for proper operation without binding.
	D. Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. Replace damaged and malfunctioning controls and equipment.
	E. Manufacturer's Field Service: Comply with qualification requirements in Section 01 4000 "Quality Requirements."

	3.9 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Protection of Existing Items: Provide protection and ensure that existing items to remain undisturbed by construction are maintained in condition that existed at commencement of the Work.
	C. Comply with manufacturer's written instructions for temperature and relative humidity.



	017700 - CLOSEOUT PROCEDURES [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.

	B. Related Requirements:
	1. Section 01 7823 "Operation and Maintenance Data" for additional operation and maintenance manual requirements.
	2. Section 01 7839 "Project Record Documents" for submitting Record Drawings, Record Specifications, and Record Product Data.
	3. Section 01 7900 "Demonstration and Training" for requirements to train the Owner's maintenance personnel to adjust, operate, and maintain products, equipment, and systems.


	1.2 ACTION SUBMITTALS
	A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	B. Certified List of Incomplete Items: Final submittal at final completion.

	1.3 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Perform preventive maintenance on equipment used prior to Substantial Completion.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems. Submit demonstration and training video recordings specified in Section 01 7900 "Demonstration and Training."
	6. Advise Owner of changeover in utility services.
	7. Participate with Owner in conducting inspection and walkthrough with local emergency responders.
	8. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	9. Complete final cleaning requirements.
	10. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	C. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the Work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.4 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 01 2900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	3. Submit pest-control final inspection report.

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed with insp...
	1. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.5 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal: Submit written warranties on request of Architect for designated portions of the Work where warranties are indicated to commence on dates other than date of Substantial Completion, or when delay in submittal of warranties might l...
	B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of designated portions of the Work that are completed and occupied or used by Owner during construction period by separate agreement with Contractor.
	C. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	D. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete warranty and bond submittal package into a single electronic PDF file with bookmarks enabling navigation to each item. Provide bookmarked table of contents at b...
	1. Submit on digital media acceptable to Architect .

	E. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.
	1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable, use products that comply with the California Code of Regulations maximum allowable VOC levels.



	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are not planted, mulched, or paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Remove snow and ice to provide safe access to building.
	f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original cond...
	g. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	h. Sweep concrete floors broom clean in unoccupied spaces.
	i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean according to manufacturer's recommendations if visible soil or stains remain.
	j. Clean transparent materials, including mirrors and glass in doors and windows. Remove glazing compounds and other noticeable, vision-obscuring materials. Polish mirrors and glass, taking care not to scratch surfaces.
	k. Remove labels that are not permanent.
	l. Wipe surfaces of mechanical and electrical equipment and similar equipment. Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	m. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from water exposure.
	n. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of diffusers, registers, and grills.
	o. Clean ducts, blowers, and coils if units were operated without filters during construction or that display contamination with particulate matter on inspection.
	p. Clean luminaires, lamps, globes, and reflectors to function with full efficiency.
	q. Leave Project clean and ready for occupancy.


	C. Pest Control: Comply with pest control requirements in Section 01 5000 "Temporary Facilities and Controls." Prepare written report.
	D. Construction Waste Disposal: Comply with waste disposal requirements in Section 01 7419 "Construction Waste Management and Disposal."

	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair, or remove and replace, defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot b...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates. Remove paint applied to required labels and identification.

	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.
	4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures.




	017823 - OPERATION AND MAINTENANCE DATA [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation and maintenance documentation directory manuals.
	2. Systems and equipment operation manuals.
	3. Systems and equipment maintenance manuals.
	4. Product maintenance manuals.

	B. Related Requirements:
	1. Section 01 3300 "Submittal Procedures" for submitting copies of submittals for operation and maintenance manuals.


	1.2 DEFINITIONS
	A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
	B. Subsystem: A portion of a system with characteristics similar to a system.

	1.3 CLOSEOUT SUBMITTALS
	A. Submit operation and maintenance manuals indicated. Provide content for each manual as specified in individual Specification Sections, and as reviewed and approved at the time of Section submittals. Submit reviewed manual content formatted and orga...
	1. Architect will comment on whether content of operation and maintenance submittals is acceptable.
	2. Where applicable, clarify and update reviewed manual content to correspond to revisions and field conditions.

	B. Format: Submit operation and maintenance manuals in the following format:
	1. Submit on digital media acceptable to Architect . Enable reviewer comments on draft submittals.

	C. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for Substantial Completion and at least 15 days before commencing demonstration and training. Architect will return copy with comments.
	1. Correct or revise each manual to comply with Architect's comments. Submit copies of each corrected manual within 15 days of receipt of Architect's comments and prior to commencing demonstration and training.

	D. Comply with Section 01 7700 "Closeout Procedures" for schedule for submitting operation and maintenance documentation.

	1.4 FORMAT OF OPERATION AND MAINTENANCE MANUALS
	A. Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for each manual type required.
	1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning of paper documents is required, configure scanned file for minimum readable file size.
	2. File Names and Bookmarks: Bookmark individual documents based on file names. Name document files to correspond to system, subsystem, and equipment names used in manual directory and table of contents. Group documents for each system and subsystem i...


	1.5 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS
	A. Organization of Manuals: Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system. Each manual shall contain the following materi...
	1. Title page.
	2. Table of contents.
	3. Manual contents.

	B. Title Page: Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name and contact information for Contractor.
	6. Name and contact information for Architect.
	7. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents: List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system, subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	E. Identification: In the documentation directory and in each operation and maintenance manual, identify each system, subsystem, and piece of equipment with same designation used in the Contract Documents. If no designation exists, assign a designatio...

	1.6 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY MANUAL
	A. Operation and Maintenance Documentation Directory: Prepare a separate manual that provides an organized reference to emergency, operation, and maintenance manuals. List items and their location to facilitate ready access to desired information. Inc...
	1. List of Systems and Subsystems: List systems alphabetically. Include references to operation and maintenance manuals that contain information about each system.
	2. List of Equipment: List equipment for each system, organized alphabetically by system. For pieces of equipment not part of system, list alphabetically in separate list.
	3. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.


	1.7 SYSTEMS AND EQUIPMENT OPERATION MANUALS
	A. Systems and Equipment Operation Manual: Assemble a complete set of data indicating operation of each system, subsystem, and piece of equipment not part of a system. Include information required for daily operation and management, operating standard...
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	B. Content: In addition to requirements in this Section, include operation data required in individual Specification Sections and the following information:
	1. System, subsystem, and equipment descriptions. Use designations for systems and equipment indicated on Contract Documents.
	2. Performance and design criteria if Contractor has delegated design responsibility.
	3. Operating standards.
	4. Operating procedures.
	5. Operating logs.
	6. Wiring diagrams.
	7. Control diagrams.
	8. Piped system diagrams.
	9. Precautions against improper use.
	10. License requirements including inspection and renewal dates.

	C. Descriptions: Include the following:
	1. Product name and model number. Use designations for products indicated on Contract Documents.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	D. Operating Procedures: Include the following, as applicable:
	1. Startup procedures.
	2. Equipment or system break-in procedures.
	3. Routine and normal operating instructions.
	4. Regulation and control procedures.
	5. Instructions on stopping.
	6. Normal shutdown instructions.
	7. Seasonal and weekend operating instructions.
	8. Required sequences for electric or electronic systems.
	9. Special operating instructions and procedures.

	E. Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.
	F. Piped Systems: Diagram piping as installed, and identify color coding where required for identification.

	1.8 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS
	A. Systems and Equipment Maintenance Manuals: Assemble a complete set of data indicating maintenance of each system, subsystem, and piece of equipment not part of a system. Include manufacturers' maintenance documentation, preventive maintenance proce...
	1. Engage a factory-authorized service representative to assemble and prepare information for each system, subsystem, and piece of equipment not part of a system.
	2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual for use by Owner's operating personnel.

	B. Content: For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informati...
	C. Source Information: List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supp...
	D. Manufacturers' Maintenance Documentation: Include the following information for each component part or piece of equipment:
	1. Standard maintenance instructions and bulletins; include only sheets pertinent to product or component installed. Mark each sheet to identify each product or component incorporated into the Work. If data include more than one item in a tabular form...
	a. Prepare supplementary text if manufacturers' standard printed data are not available and where the information is necessary for proper operation and maintenance of equipment or systems.

	2. Drawings, diagrams, and instructions required for maintenance, including disassembly and component removal, replacement, and assembly.
	3. Identification and nomenclature of parts and components.
	4. List of items recommended to be stocked as spare parts.

	E. Maintenance Procedures: Include the following information and items that detail essential maintenance procedures:
	1. Test and inspection instructions.
	2. Troubleshooting guide.
	3. Precautions against improper maintenance.
	4. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	5. Aligning, adjusting, and checking instructions.
	6. Demonstration and training video recording, if available.

	F. Maintenance and Service Schedules: Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly, quarterly, semiannual, and annual frequencies.
	2. Maintenance and Service Record: Include manufacturers' forms for recording maintenance.

	G. Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	H. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.

	I. Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams. Coordinate these drawings with information contain...
	1. Do not use original project record documents as part of maintenance manuals.


	1.9 PRODUCT MAINTENANCE MANUALS
	A. Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	B. Content: Organize manual into a separate section for each product, material, and finish. Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	C. Source Information: List each product included in manual, identified by product name and arranged to match manual's table of contents. For each product, list name, address, and telephone number of Installer or supplier and maintenance service agent...
	D. Product Information: Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	E. Maintenance Procedures: Include manufacturer's written recommendations and the following:
	1. Inspection procedures.
	2. Types of cleaning agents to be used and methods of cleaning.
	3. List of cleaning agents and methods of cleaning detrimental to product.
	4. Schedule for routine cleaning and maintenance.
	5. Repair instructions.

	F. Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
	G. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.
	1. Include procedures to follow and required notifications for warranty claims.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	017839 - PROJECT RECORD DOCUMENTS [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.

	B. Related Requirements:
	1. Section 01 7300 "Execution" for final property survey.
	2. Section 01 7700 "Closeout Procedures" for general closeout procedures.
	3. Section 01 7823 "Operation and Maintenance Data" for operation and maintenance manual requirements.


	1.2 CLOSEOUT SUBMITTALS
	A. Record Drawings: Comply with the following:
	1. Number of Copies: Submit one set(s) of marked-up record prints.

	B. Record Specifications: Submit one paper copy of Project's Specifications, including addenda and contract modifications.

	1.3 RECORD DRAWINGS
	A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation: Mark record prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference record prints to corresponding photographic documentation.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Depths of foundations.
	d. Locations and depths of underground utilities.
	e. Revisions to routing of piping and conduits.
	f. Revisions to electrical circuitry.
	g. Actual equipment locations.
	h. Duct size and routing.
	i. Locations of concealed internal utilities.
	j. Changes made by Change Order or Construction Change Directive.
	k. Changes made following Architect's written orders.
	l. Details not on the original Contract Drawings.
	m. Field records for variable and concealed conditions.
	n. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.


	1.4 RECORD SPECIFICATIONS
	A. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. For each principal product, indicate whether record Product Data has been submitted in operation and maintenance manuals instead of submitted as record Product Data.
	5. Note related Change Orders and record Drawings where applicable.

	B. Format: Submit record Specifications as paper copy.

	1.5 MAINTENANCE OF RECORD DOCUMENTS
	A. Maintenance of Record Documents: Store record documents in the field office apart from the Contract Documents used for construction. Do not use project record documents for construction purposes. Maintain record documents in good order and in a cle...


	PART 2 -  PRODUCTS
	PART 3 -  EXECUTION

	017900 - DEMONSTRATION AND TRAINING [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for instructing Owner's personnel, including the following:
	1. Instruction in operation and maintenance of systems, subsystems, and equipment.


	1.2 QUALITY ASSURANCE
	A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance personnel in a training program similar in content and extent to that indicated for this Project, and whose work has resulted in training or education...
	B. Instructor Qualifications: A factory-authorized service representative, complying with requirements in Section 01 4000 "Quality Requirements," experienced in operation and maintenance procedures and training.

	1.3 COORDINATION
	A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to minimize disrupting Owner's operations and to ensure availability of Owner's personnel.
	B. Coordinate instructors, including providing notification of dates, times, length of instruction time, and course content.
	C. Coordinate content of training modules with content of approved emergency, operation, and maintenance manuals. Do not submit instruction program until operation and maintenance data have been reviewed and approved by Architect.

	1.4 INSTRUCTION PROGRAM
	A. Program Structure: Develop an instruction program that includes individual training modules for each system and for equipment not part of a system, as required by individual Specification Sections.
	B. Training Modules: Develop a learning objective and teaching outline for each module. Include a description of specific skills and knowledge that participant is expected to master. For each module, include instruction for the following as applicable...
	1. Operations: Include the following, as applicable:
	a. Startup procedures.
	b. Equipment or system break-in procedures.
	c. Routine and normal operating instructions.
	d. Regulation and control procedures.
	e. Control sequences.
	f. Safety procedures.
	g. Instructions on stopping.
	h. Normal shutdown instructions.
	i. Operating procedures for emergencies.
	j. Operating procedures for system, subsystem, or equipment failure.
	k. Seasonal and weekend operating instructions.
	l. Required sequences for electric or electronic systems.
	m. Special operating instructions and procedures.

	2. Adjustments: Include the following:
	a. Alignments.
	b. Checking adjustments.
	c. Noise and vibration adjustments.
	d. Economy and efficiency adjustments.

	3. Troubleshooting: Include the following:
	a. Diagnostic instructions.
	b. Test and inspection procedures.

	4. Maintenance: Include the following:
	a. Inspection procedures.
	b. Types of cleaning agents to be used and methods of cleaning.
	c. List of cleaning agents and methods of cleaning detrimental to product.
	d. Procedures for routine cleaning.
	e. Procedures for preventive maintenance.
	f. Procedures for routine maintenance.
	g. Instruction on use of special tools.

	5. Repairs: Include the following:
	a. Diagnosis instructions.
	b. Repair instructions.
	c. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	d. Instructions for identifying parts and components.
	e. Review of spare parts needed for operation and maintenance.



	1.5 PREPARATION
	A. Assemble educational materials necessary for instruction, including documentation and training module. Assemble training modules into a training manual organized in coordination with requirements in Section 01 7823 "Operation and Maintenance Data."
	B. Set up instructional equipment at instruction location.

	1.6 INSTRUCTION
	A. Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to coordinate instructors, and to coordinate between Contractor and Owner for number of participants, instruction times, and location.
	B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	C. Scheduling: Provide instruction at mutually agreed-on times. For equipment that requires seasonal operation, provide similar instruction at start of each season.
	1. Schedule training with Owner with at least seven days' advance notice.

	D. Training Location and Reference Material: Conduct training on-site in the completed and fully operational facility using the actual equipment in-place. Conduct training using final operation and maintenance data submittals.
	E. Cleanup: Collect used and leftover educational materials and give to Owner. Remove instructional equipment. Restore systems and equipment to condition existing before initial training use.


	PART 2 -  PRODUCTS
	PART 3 -  EXECUTION

	099123 - INTERIOR PAINTING [MS - FL]
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes surface preparation and the application of paint systems on the following interior substrates:
	1. Steel and iron.


	1.2 DEFINITIONS
	A. MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according to ASTM D 523.
	B. MPI Gloss Level 2: Not more than 10 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	C. MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to ASTM D 523.
	D. MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according to ASTM D 523.
	E. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
	F. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.
	G. MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.
	1. Include Printout of current "MPI Approved Products List" for each product category specified, with the proposed product highlighted.
	2. Indicate VOC content.

	B. Samples for Verification: For each type of paint system and in each color and gloss of topcoat.
	1. Submit Samples on rigid backing, 8 inches square.
	2. Apply coats on Samples in steps to show each coat required for system.
	3. Label each Sample for location and application area.


	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.


	1.5 FIELD CONDITIONS
	A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are between 50 and 95 deg F.
	B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Manufacturers: Subject to compliance with requirements, provide products by the following:
	1. Sherwin-Williams Company (The).

	B. Products: Subject to compliance with requirements, provide product listed in the Interior Painting Schedule for the paint category indicated.

	2.2 PAINT, GENERAL
	A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its "MPI Approved Products Lists."
	B. Material Compatibility:
	1. Materials for use within each paint system shall be compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.
	2. For each coat in a paint system, products shall be recommended in writing by topcoat manufacturers for use in paint system and on substrate indicated.

	C. Colors: As selected by Architect from manufacturer's full range .

	2.3 SOURCE QUALITY CONTROL
	A. Testing of Paint Materials: Owner reserves the right to invoke the following procedure:
	1. Owner will engage the services of a qualified testing agency to sample paint materials. Contractor will be notified in advance and may be present when samples are taken. If paint materials have already been delivered to Project site, samples may be...
	2. Testing agency will perform tests for compliance with product requirements.
	3. Owner may direct Contractor to stop applying paints if test results show materials being used do not comply with product requirements. Contractor shall remove noncomplying paint materials from Project site, pay for testing, and repaint surfaces pai...



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.
	B. Verify suitability of substrates, including surface conditions and compatibility, with existing finishes and primers.
	C. Proceed with coating application only after unsatisfactory conditions have been corrected.
	1. Application of coating indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural Painting Specification Manual" applicable to substrates and paint systems indicated.
	B. Remove hardware, covers, plates, and similar items already in place that are removable and are not to be painted. If removal is impractical or impossible because of size or weight of item, provide surface-applied protection before surface preparati...
	1. After completing painting operations, use workers skilled in the trades involved to reinstall items that were removed. Remove surface-applied protection if any.

	C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	1. Remove incompatible primers and reprime substrate with compatible primers or apply tie coat as required to produce paint systems indicated.

	D. Steel Substrates: Remove rust, loose mill scale, and shop primer, if any. Clean using methods recommended in writing by paint manufacturer .
	1. SSPC-SP 2.
	2. SSPC-SP 3.
	3. SSPC-SP 7/NACE No. 4.
	4. SSPC-SP 11.

	E. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop paint is abraded. Paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI Manual."
	1. Use applicators and techniques suited for paint and substrate indicated.
	2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces. Before final installation, paint surfaces behind permanently fixed equipment or furniture with prime coat only.
	3. Paint front and backsides of access panels, removable or hinged covers, and similar hinged items to match exposed surfaces.
	4. Do not paint over labels of independent testing agencies or equipment name, identification, performance rating, or nomenclature plates.
	5. Primers specified in painting schedules may be omitted on items that are factory primed or factory finished if acceptable to topcoat manufacturers.

	B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of same material are to be applied. Tint undercoats to match color of topcoat, but provide sufficient difference in shade of undercoats to distinguish e...
	C. If undercoats or other conditions show through topcoat, apply additional coats until cured film has a uniform paint finish, color, and appearance.
	D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color breaks.
	E. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety and Security Work:
	1. Paint the following work where exposed in occupied spaces:
	a. Equipment, including panelboards.
	b. Uninsulated metal piping.
	c. Uninsulated plastic piping.
	d. Pipe hangers and supports.
	e. Metal conduit.
	f. Plastic conduit.
	g. Duct, equipment, and pipe insulation having cotton or canvas insulation covering or other paintable jacket material.
	h. Other items as directed by Architect.



	3.4 CLEANING AND PROTECTION
	A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from Project site.
	B. After completing paint application, clean spattered surfaces. Remove spattered paints by washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
	C. Protect work of other trades against damage from paint application. Correct damage to work of other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and leave in an undamaged condition.
	D. At completion of construction activities of other trades, touch up and restore damaged or defaced painted surfaces.

	3.5 INTERIOR PAINTING SCHEDULE
	A. Steel Substrates:
	1. Latex System, Alkyd Primer MPI INT 5.1QQ:
	a. Prime Coat: Primer, alkyd, anti-corrosive, for metal , MPI #79.
	1)  Sherwin Williams: Pro Industrial Pro-Cryl Universal Primer.

	b. Intermediate Coat: Latex, interior, matching topcoat.
	c. Topcoat: Latex, interior (MPI Gloss Level 3) , MPI #52.
	1)  Sherwin Williams: ProMar 200 Zero VOC Eggshell .






	260500 ELECTRICAL GENERAL PROVISIONS
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Work under this section consists of electrical equipment coordination and common electrical installation requirements as indicated on the accompanying drawings and specified hereafter, or as directed by Owner or Owner’s representative.
	B. The following general provisions are intended to supplement these sections of the specifications. In cases of conflicting requirements, the stipulations set forth in Division 01 specification sections supersede and must be satisfied by the contract...

	1.2 SPECIAL INSTRUCTIONS, NOT CONTAINED HEREIN
	A. The contractor for this work is referred to the drawings, bidding requirements, general conditions, special conditions, temporary services, and other pertinent sections of these specifications for any special instructions that may affect his bid or...

	1.3 APPLICABLE CODES AND ORDINANCES
	A. All work on this project shall conform with all applicable Federal, State and Local Laws, Codes and Ordinances including, but not limited to the latest approved additions of the following:
	1. National Electrical Code (NFPA 70).
	2. Life Safety Code (NFPA 101).
	3. State Building Codes.
	4. Occupational Safety and Health Act (OSHA).
	5. Americans with Disabilities Act (ADA).

	B. Cited references, or specified portions thereof, current at the date of bidding documents, unless otherwise specified, govern the work. In conflict between cited standards and project specifications, do not proceed with any work until Architect iss...

	1.4 LICENSES, PERMITS, AND INSPECTIONS
	A. The contractor shall secure all licenses and permits required for work on this project and shall arrange for all inspections required by all codes and/or ordinances. All such fees or charges for licenses, permits, and inspections shall be paid for ...

	1.5 SUBMITTALS
	A. Submit shop drawings for materials, equipment and products as specified in the following specification sections.
	B. Contractor must furnish the brand of material and equipment listed in the specifications or their approved equals. Where more than one name is listed, contractor may select any one of the various brands specified.
	C. Contractor may use in his bid any other approved equal or similar brand of material and equipment not named or specified in these specifications. In order to be considered, the contractor must request approval to bid the substitution in writing no ...
	D. Products and manufacturers not specifically named or specified in these specifications or approved by addendum, will not be considered for use on this project.

	1.6 RECORD DRAWINGS
	A. Record all deviations from the construction documents on a set of prints, and deliver to Architect upon completion of project. Special attention must be given to record the locations of concealed and buried items to facilitate future location.

	1.7 TEMPORARY CONSTRUCTION LIGHT AND POWER
	A. See Section 01 5000, “Temporary Facilities and Controls” section of this specification.

	1.8 SYSTEM DESCRIPTION
	A. Basic materials include, but not limited to the following:
	1. Conductors and cables.
	2. Hangers and supports.
	3. Conduit, raceways, and fittings.
	4. Boxes.
	5. Wiring devices.


	1.9 DELIVERY, STORAGE, AND HANDLING
	A. Materials shall be suitably packaged by manufacturer to prevent damage during shipment. Damaged materials will not be acceptable for use.
	B. Store materials on site in clean, dry storage area; when outside, elevated above grade and enclosed with durable watertight wrapping.
	C. Handle all materials carefully to prevent damage. Minor scratches, marks, or blemishes to finish shall be repaired to satisfaction of Architect.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Contractor to furnish and install only those brands of equipment listed in these specifications or accepted by addenda as substitutes.

	2.2 MATERIALS
	A. Provide all new materials of a quality not less than what is specified, without blemish or defect, in accord with standards specified and labeled by a Nationally Recognized Testing Laboratory (NRTL).


	PART 3 -  EXECUTION
	3.1 COORDINATION
	A. Contractor is responsible for reading all specification sections covering work performed by other trades that may affect his work on this project.
	B. Coordinate work with other contractors regarding location and size of pipes, raceways, ducts, openings, switches, and outlets. Where required and possible, make minor adjustments to locations and mounting heights of equipment or apparatus to achiev...
	C. System layout is schematic and exact locations and routing shall be determined in field based on structural elements and other conditions. All changes to system layout, other than minor adjustments required to coordinate with equipment provided by ...
	D. Contractor is required to visit the site and fully familiarize himself with all conditions affecting the scope of work to be performed. Failure to visit the site prior to starting work shall not relieve the contractor from any responsibility regard...
	E. Coordinate location, mounting, and support of equipment as follows:
	1. To allow maximum possible headroom unless specific mounting heights that reduce headroom are indicated.
	2. To provide ample space for disconnecting, removal, repair, service, or other changes to equipment.
	3. To allow right-of-way for piping, ducts, and raceways installed at required slope.
	4. To insure that connecting raceways, cables, wireways, cable trays and busways will be clear of obstructions and of the working and access space of other equipment.

	F. Coordinate location of access panels and doors for electrical items that are behind finished surfaces or otherwise concealed.

	3.2 INSTALLATION
	A. Furnish all materials, labor, tools, transportation, incidentals, and appurtenances to complete in every detail and leave in working order all items of work called for herein or shown on the accompanying drawings.
	B. Include any minor items of work necessary to provide a complete and fully operational system that complies with all required codes.
	C. Comply with National Electrical Contractors Association (NECA) “Standard of Installation”.
	D. Equipment or device mounting heights are measured to the bottom of unit for suspended items, and to the center of unit for wall mounted items.
	E. In mechanical and electrical equipment spaces, expose ceiling outlets and conduit with due consideration to ventilating ducts and mechanical piping. Where numerous ducts occur, install conduits and outlets after ventilating ducts have been installe...
	F. Where cutting or drilling is required to facilitate raceway penetrations, patch and repair surfaces to their original state. Do not cut or drill structural members without prior written approval of Architect.
	G. Layout holes in advance. Notify Architect prior to drilling through structural sections, for determination of proper layout.
	H. Install buried conduits that pass from building interior to the exterior, below structural footing or grade beams, unless noted otherwise.
	I. Make floor, exterior wall, and roof seals watertight. Use PVC sleeves in walls and floors for precast holes, or core drill walls and floors as approved by Architect for installation of conduit. Caulk and seal annular space around conduit as specifi...

	3.3 PROTECTION AND CLEANING
	A. Protect all fixtures and equipment against damage from leaks or abuse and pay cost of repair or replacement of damaged items resulting from failure to provide suitable safeguards or protection.
	B. Repair all dents and scratches in factory prime or finish coats on all electrical equipment. Replace equipment with new if damage is excessive.
	C. Upon completion of this project, contractor shall be required to:
	1. Thoroughly clean all fixtures and equipment with manufacturer’s recommended cleaning agents.
	2. Remove stickers, tags, marking, and other foreign matter from all fixtures and equipment.
	3. Remove all markings on equipment and building surfaces placed during construction by this contractor.
	4. Remove all waste, scrap, excess, and offal entirely from site.
	5. Provide any other clean-up services as required to leave every aspect of work in an acceptable, clean and ready-to-use condition.
	END OF SECTION 26 0500







