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Building Demolition at the Former Douglas Center
6042

DOCUMENT 00 1113
ADVERTISEMENT FOR BIDS
PROJECT INFORMATION

Notice to Bidders: Qualified bidders may submit bids for project as described in this Document.
Submit bids according to the Instructions to Bidders.

Project Identification: Building Demolition at the Former Douglas Center.
1. Project Location: 1160 Buchanan Street, Carthage, lllinois 62321.
Owner: City of Carthage, lllinois.

1. Owner's Representative: Jim Nightingale, Mayor - 538 Wabash Avenue, Carthage, lllinois
62321.

Architect: Architechnics, Inc. 510 Maine, 10" Floor, Quincy, lllinois 62301.

1. Project Description: Demolition of an existing building and other Work indicated in the
Contract Documents. The building is approximately 8000 sf and is a split level
construction type. The building is currently vacant and has been vacant for several
years.

Construction Contract: Bids will be received for the following Work:

1. General Contract (all trades).

BID SUBMITTAL AND OPENING

Owner will receive sealed lump sum bids until the bid time and date at the location given below.
Owner will consider bids prepared in compliance with the Instructions to Bidders issued by
Owner, and delivered as follows:

1. Bid Date: February 18, 2021.

2. Bid Time: 2:30 pm, local time.

3. Location: Architechnics, Inc , 510 Maine - 10th Floor , Quincy, lllinois 62301 .

Bids will be thereafter publicly opened and read aloud.

BID SECURITY

Bid security shall be submitted with each bid in the amount of 5% percent of the bid amount. No
bids may be withdrawn for a period of 180 days after opening of bids. The owner is applying for
federal grant funding for this project and the application and approval process is lengthy.
Owner reserves the right to reject any and all bids and to waive informalities and irregularities.

PREBID MEETING

Prebid Meeting: See Document 002513 "Prebid Meetings."

ADVERTISEMENT FOR BIDS 001113-1
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Building Demolition at the Former Douglas Center
6042

Prebid Meeting: A Prebid meeting for all bidders will be held at 1160 Buchanan Street,
Carthage, lllinois 62321 on February 12, 2021 at 1:30 pm, local time. Prospective prime bidders
are requested to attend.

DOCUMENTS

Printed Procurement and Contracting Documents: Obtain after February 5, 2021 , by contacting
the Architect . Documents will be provided to prime bidders only; only complete sets of

documents will be issued.

1. Deposit: $50.00, refundable.
2. Shipping: Additional shipping charges will apply.

Online Procurement and Contracting Documents: Obtain access after February 5, 2021, by
contacting the Architect . Online access will be provided to all bidders and suppliers.

1. Fee: $50.00

TIME OF COMPLETION

Successful bidder shall begin the Work on receipt of the Notice to Proceed and shall complete
the Work within the Contract Time specified in AIA A101 document.

BIDDER'S QUALIFICATIONS

Bidders must be properly licensed under the laws governing their respective trades and be able
to obtain insurance and bonds required for the Work. A Performance Bond, separate Labor and
Material Payment Bond, and Insurance in a form acceptable to Owner will be required of the
successful Bidder.

NOTIFICATION

This Advertisement for Bids document is issued by the City of Carthage, lllinois .

END OF DOCUMENT 00 1113
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Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

Building Demolition at the Former Douglas Center

1160 Buchanan St.
Carthage, IL 62321

THE OWNER:
(Name, legal status, address, and other information)
The City of Carthage, Iilinois

538 Wabash St.
Carthage, IL 62321

THE ARCHITECT:
(Name, legal status, address, and other information)

Architechnics, Inc

510 Maine - 10th Floor
Quincy; IL 62301

TABLE OF ARTICLES

1 DEFINITIONS

2 BIDDER’S REPRESENTATIONS
3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS

WAIA Document A701 - 2018

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE TO
THIS PROCUREMENT BEFORE
COMPLETING THIS FORM.

It is intended that AIA Document
G612™-2017, Owner's Instructions
to the Architect, Parts A and B will
be completed prior to using this
document.

AlA Document A701™ - 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The "American
Institute of Architects,” “AlA," the AlA Logo, and "AlA Contract Documents” are registered trademarks and may not be used without permission. This document
was produced by AlA software at 13:14:32 ET on 01/28/2021 under Order No.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time
use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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ARTICLE1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted
form of Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract
(General, Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents
enumerated in Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions,
clarifications, or corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted
in accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or
services, or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a
portion of the Work.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
.1 the Bidder has read and understands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being
bid concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed
Contract Documents;
.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents
without exception; and
.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form
of Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in
the advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain
Bidding Documents.)

As indicated in the Advertisement for Bids

AlA Document A701™ = 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. Ali rights reserved. The “American
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§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement
or invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or
grant of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and
shall notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or
interpretation pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in
writing and shall be received by the Architect at least seven days prior to the date for receipt of Bids.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit
requests for clarification and interpretation.)

Email only - no exceptions

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely
upon them.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for
receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or
equipment specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete
description of the proposed substitution including the name of the material or equipment proposed as the substitute,
performance and test data, and relevant drawings; and (4) any other information necessary for an evaluation. The
request shall include a statement setting forth changes in other materials, equipment, or other portions of the Work,
including changes in the work of other contracts or the impact on any Project Certifications (such as LEED), that
will result from incorporation of the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision
of approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in
an Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be
transmitted.)

Addenda will be transmitted by email.
§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable
medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of
discrepancy, the amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change” or as
required by the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids
stipulated by the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in
any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the
jurisdiction where the Project is located. Each copy of the Bid shall be signed by the person or persons legally
authorized to bind the Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and
have the corporate seal affixed. A Bid submitted by an agent shall have a current power of attorney attached,
certifying the agent’s authority to bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)

As indicated in the Advertisement for Bids
§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if

required, furnish bonds covering the faithful performance of the Contract and payment of all obligations arising
thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount
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of the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner
fails to comply with Section 6.2, the amount of the bid security shall not be forfeited to the Owner.

§4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless
otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety
shall affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide
surety bonds from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the
Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered
until (a) the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has
elapsed so that Bids may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been
awarded or a Bidder has not been notified of the acceptance of its Bid, a Bidder may, beginning days after the
opening of Bids, withdraw its Bid and request the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid)

As indicated in the Advertisement for Bids

§ 4.3.2 Paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall
be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall
be identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the
Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate
mailing envelope with the notation “SEALED BID ENCLOSED” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted
after the date and time for receipt of Bids, or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice
shall be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The
receiving party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not
considered. Notice of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the
amount of the original Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same
format as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid
security shall be in an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in
its Bid shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the
jurisdiction where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to
the reasonable satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn
pursuant to this Section 4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)

Owner reserves the right to retain the bid security.
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ARTICLE5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and
received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be
made available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided
the Bid has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise
prohibited by law, the Owner shall have the right to waive informalities and irregularities in a Bid received and to
accept the Bid which, in the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to determine the lowest
responsive and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within
the timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification
Statement, unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the
expiration of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial
arrangements have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish
such reasonable evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of
Bids. Unless such reasonable evidence is furnished within the allotted time, the Bidder will not be required to
execute the Agreement between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as
stipulated in the Bidding Documents, submit in writing to the Owner through the Architect:
.1 adesignation of the Work to be performed with the Bidder's own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and
suppliers of each; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding
Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect,
after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or
Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw
the Bid or submit an acceptable substitute person or entity. The Bidder may also submit any required adjustment in
the Base Bid or Alternate Bid to account for the difference in cost occasioned by such substitution. The Owner may
accept the adjusted bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid
security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.
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ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of
the Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid.
If the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such
bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety
bonds in the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shali be the amount
of the Contract Sum.

(If Payment or Performance Bonds are (o be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of
execution of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior
to commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and
delivered in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and
Payment Bond.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
to the bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the
following documents:
.1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

.2 AlIA Document A101™-2017, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the complete AIA Document number, including year, and Document title.)

.3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including year, and Document title.)

4 AJA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013.)

AlA Document A701™ ~ 2018. Copyright © 1970, 1974, 1976, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The "American
Institute of Architects,” "AlA,” the AIA Logo, and "AlA Contract Documents” are registered trademarks and may not be used without permission. This document
was produced by AIA software at 13:14:32 ET on 01/28/2021 under Order No.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time
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.5 Drawings

Number Title Date

.6 Specifications

Section Title Date Pages
.1 Addenda:
Number Date Pages

.8 Other Exhibits:
(Check all boxes that apply and include appropriate information identifying the exhibit where
required,)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ ] The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:
Document Title Date Pages
.9 Other documents listed below:

(List here any additional documents that are intended to form part of the Proposed Contract
Documents.)
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Owner reserves the right to retain the bid security.
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Building Demolition at the Former Douglas Center

6042
DOCUMENT 00 2213
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
INSTRUCTIONS TO BIDDERS
Instructions to Bidders for Project consist of the following:
1. AIA Document A701, "Instructions to Bidders ," a copy of which is bound in this Project
2. !\r/lr?gugilowing Supplementary Instructions to Bidders that modify and add to the

requirements of the Instructions to Bidders.

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL
The following supplements modify AIA Document A701, "Instructions to Bidders." Where a

portion of the Instructions to Bidders is modified or deleted by these Supplementary Instructions
to Bidders, unaltered portions of the Instructions to Bidders shall remain in effect.

ARTICLE 2 - BIDDER'S REPRESENTATIONS

Add Section 2.1.3.1:

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory
requirements of authorities having jurisdiction and has properly included in the submitted
bid the cost of such fees, permits, and requirements not otherwise indicated as provided
by Owner.

Add Section 2.1.5:

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations
of the City of Carthage, lllinois and meets qualifications indicated in the Procurement and
Contracting Documents.

Add Section 2.1.6:

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by
installers whose qualifications meet those indicated in the Procurement and Contracting
Documents.

ARTICLE 3 - BIDDING DOCUMENTS

3.2 - Interpretation or Correction of Procurement and Contracting Documents:

1. Add Section 3.2.2.1:

a. 3.2.2.1 - Submit Bidder's Requests for Interpretation using form.
3.4 - Addenda:
1. Delete Section 3.4.3 and replace with the following:
a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids.

2. Add Section 3.4.4.1:

SUPPLEMENTARY INSTRUCTIONS TO 002213-1
BIDDERS
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a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of

3.4.4 Addenda as follows:

1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as
submitted, reflects modifications to the Procurement and Contracting
Documents included in an unacknowledged Addendum.

2) 3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in
an unacknowledged Addendum do not, in the opinion of Owner, affect the
Contract Sum or Contract Time.

ARTICLE 4 - BIDDING PROCEDURES
4.1 - Preparation of Bids:

1. Add Section 4.1.1.1:

a. 4.1.1.1 - Printable electronic Bid Forms and related documents are available from.
2. Add Section 4.1.8:
a. 4.1.8 - The Bid shall include unit prices when called for by the Procurement and

Contracting Documents. Owner may elect to consider unit prices in the
determination of award. Unit prices will be incorporated into the Contract.
3. Add Section 4.1.9:

a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the form
requested, failure to bid requested alternates or unit prices, failure to complete
entries in all blanks in the Bid Form, or inclusion by the Bidder of any alternates,
conditions, limitations or provisions not called for.

4., Add Section 4.1.10:

a. 4.1.10 - Bids shall include sales and use taxes if applicable. Contractors shall
show separately with each monthly payment application the sales and use taxes
paid by them and their subcontractors in the form indicated. Reimbursement of
sales and use taxes, if any, shall be applied for by Owner for the sole benefit of
Owner.

4.3 - Submission of Bids:

1. Add Section 4.3.1.2:
a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project
jurisdiction on the face of the sealed bid envelope.

4.4 - Modification or Withdrawal of Bids:

1. Add the following sections to 4.4.2:

a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by
persons authorized to act on behalf of the Bidder. Authorized persons are those so
identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's
charter or similar legally binding document acceptable to Owner, or by a power of
attorney, signed and dated, describing the scope and limitations of the power of
attorney. Make such documentation available to Owner at the time of seeking
modifications or withdrawal of the Bid.

b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid
envelope by authorized persons when such modifications comply with the
following: the modification is indicated by a percent or stated amount to be added
to or deducted from the Bid; the amount of the Bid itself is not made known by the
modification; a signature of the authorized person, along with the time and date of
the modification, accompanies the modification. Completion of an unsealed bid
form, awaiting final figures from the Bidder, does not require power of attorney due

SUPPLEMENTARY INSTRUCTIONS TO 00 2213-2
BIDDERS
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to the evidenced authorization of the Bidder implied by the circumstance of the
completion and delivery of the Bid.

4.5 - Break-Out Pricing Bid Supplement;

1. Add Section 4.5:
a. 4.5 - Provide detailed cost breakdowns no later than two business days following
Architect's request.

4.6 - Subcontractors, Suppliers, and Manufacturers List Bid Supplement:

1. Add Section 4.6:
a. 4.6 - Provide list of major subcontractors, suppliers, and manufacturers furnishing
or installing products no later than business days following Architect's request.
Include those subcontractors, suppliers, and manufacturers providing work totaling
percent or more of the Bid amount. Do not change subcontractors, suppliers, and
manufacturers from those submitted without approval of Architect.

ARTICLE 5 - CONSIDERATION OF BIDS
5.2 - Rejection of Bids:

1. Add Section 5.2.1:

a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Architect's
evaluation of qualification information submitted following opening of bids. Owner's
evaluation of the Bidder's qualifications will include: status of licensure and record
of compliance with licensing requirements, record of quality of completed work,
record of Project completion and ability to complete, record of financial
management including financial resources available to complete Project and
record of timely payment of obligations, record of Project site management
including compliance with requirements of authorities having jurisdiction, record of
and number of current claims and disputes and the status of their resolution, and
qualifications of the Bidder's proposed Project staff and proposed subcontractors.

ARTICLE 6 - POSTBID INFORMATION
6.1 - Contractor's Qualification Statement:
1. Add Section 6.1.1:
a. 6.1.1 - Submit Contractor's Qualification Statement no later than business days
following Architect's request.
6.3 - Submittals:
1. Add Section 6.3.1.4:
a. 6.3.1.4 - Submit information requested in Sections 6.3.1.1, 6.3.1.2, and 6.3.1.3 no
later than business days following Architect's request.

ARTICLE 7 - PERFORMANCE BOND AND PAYMENT BOND

7.1 - Bond Requirements:

SUPPLEMENTARY INSTRUCTIONS TO 00 2213-3
BIDDERS
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1. Add Section 7.1.1.1:
a. 7.1.1.1 - Both a Performance Bond and a Payment Bond will be required, each in
an amount equal to 100 percent of the Contract Sum.

7.2 - Time of Delivery and Form of Bonds:

1. Delete the first sentence of Section 7.2.1 and insert the following:
a. The Bidder shall deliver the required bonds to Owner no later than days after the
date of Notice of Intent to Award and no later than the date of execution of the
Contract, whichever occurs first. Owner may deem the failure of the Bidder to
deliver required bonds within the period of time allowed a default.

2. Delete Section 7.2.3 and insert the following:
a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of the
Contract.

ARTICLE 8 - FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

Refer to section 00 6000 Project Forms .

ARTICLE 9 - EXECUTION OF THE CONTRACT
Add Article 9:

1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within days after the prescribed
Form of Agreement is presented to the Awardee for signature, the Awardee shall execute
and deliver the Agreement to Owner through, in such number of counterparts as Owner
may require.

2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract
and to supply the required bonds when the Agreement is presented for signature within
the period of time allowed.

3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the
executed Agreement, the date of commencement of the Work shall be the date of the
executed Agreement.

4, 9.1.4 - In the event of a default, Owner may declare the amount of the Bid security
forfeited and elect to either award the Contract to the next responsible bidder or re-
advertise for bids.

END OF DOCUMENT 00 2213
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DOCUMENT 00 2513
PREBID MEETINGS
PREBID MEETING
Architect will conduct a Prebid meeting as indicated below:
1. Meeting Date: February 12, 2021.

2. Meeting Time: 1:30 pm local time.
3. Location: 1160 Buchanan Street, Carthage, Illinois 62321.

Attendance:
1. Prime Bidders: Attendance at Prebid meeting is recommended .
2. Subcontractors: Attendance at Prebid meeting is recommended.

Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation
and submittal of bids, including the following:

1. Procurement and Contracting Requirements:
a. Advertisement for Bids.
b. Instructions to Bidders.
C. Bidder Qualifications.
d. Bonding.
e. Insurance.
f. Bid Security.
g. Bid Form and Attachments.
h. Bid Submittal Requirements.
i. Bid Submittal Checklist.
2. Communication during Bidding Period:
a. Obtaining documents.
b. Bidder's Requests for Information.
C. Addenda.
3. Contracting Requirements:
a. Agreement.
b. The General Conditions.
C. The Supplementary Conditions.
4, Construction Documents:
a. Scopes of Work.
b. Use of Site.
C. Work Restrictions.
d. Alternates, Allowances, and Unit Prices.
5. Schedule:
a. Contract Time.

b. Other Bidder Questions.
6. Site/facility visit or walkthrough.

Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to
attendees. Minutes of meeting are issued as Available Information and do not constitute a
modification to the Procurement and Contracting Documents. Modifications to the Procurement
and Contracting Documents are issued by written Addendum only.

1. Sign-in Sheet: Minutes will include list of meeting attendees.
2. List of Planholders: Minutes will include list of planholders.

PREBID MEETINGS 002513-1
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DOCUMENT 00 3143
PERMIT APPLICATION
11 PERMIT APPLICATION INFORMATION

A. This Document with its referenced attachments is part of the Procurement and Contracting
Requirements for Project. They provide Owner's information for Bidders' convenience and are
intended to supplement rather than serve in lieu of the Bidders' own investigations. This
Document and its attachments are not part of the Contract Documents.

B. Permit Application: Complete building permit application and file with authorities having

jurisdiction within five days of.

END OF DOCUMENT 00 3143

PERMIT APPLICATION 003143-1
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DOCUMENT 00 4113
BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

BID INFORMATION

Bidder:

Project Name: Building Demolition at the Former Douglas Center.
Project Location: 1160 Buchanan St, Carthage, lllinois 62321.
Owner: City of Carthage.

Architect: Architechnics Inc.

Architect Project Number: 6042.

CERTIFICATIONS AND BASE BID

Base Bid, Single-Prime (All Trades) Contract. The undersigned Bidder, having carefully
examined the Procurement and Contracting Requirements, Conditions of the Contract,
Drawings, Specifications, and all subsequent Addenda, as prepared by Architechnics, Inc. and
Architect's consultants, having visited the site, and being familiar with all conditions and
requirements of the Work, hereby agrees to furnish all material, labor, equipment and services,
including all scheduled allowances, necessary to complete the construction of the above-named
project, according to the requirements of the Procurement and Contracting Documents, for the
stipulated sum of:

1. Dollars
$ ).

BID GUARANTEE

The undersigned Bidder agrees to execute a contract for this Work in the above amount and to
furnish surety as specified within days after a written Notice of Award, if offered within days after
receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, cashier's
check, certified check, U.S. money order, or bid bond, as liquidated damages for such failure, in
the following amount constituting five percent (5%) of the Base Bid amount above:

1. Dollars
$ ).

In the event Owner does not offer Notice of Award within the time limits stated above, Owner
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or
bid bond.

TIME OF COMPLETION

The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract
Documents on a date specified in a written Notice to Proceed to be issued by Architect, and
shall fully complete the Work according to the terms of the contract.

BID FORM - STIPULATED SUM (SINGLE-PRIME 004113-1
CONTRACT)
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15 ACKNOWLEDGEMENT OF ADDENDA

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the
preparation of this Bid:

1. Addendum No. 1, dated

2. Addendum No. 2, dated

3. Addendum No. 3, dated

4, Addendum No. 4, dated
1.6 BID SUPPLEMENTS

A. The following supplements are a part of this Bid Form and are attached hereto.

1. Bid Form Supplement - Allowances.

2. Bid Form Supplement - Bid Bond Form (AIA Document A310-2010).
3. Bid Form Supplement — Contract Compliance Attachment.

4, Bid Form Supplement — Vendor Certification.

1.7 CONTRACTOR'S LICENSE

A. The undersigned further states that it is a duly licensed contractor, for the type of work
proposed, in City of Carthage, lllinois , and that all fees, permits, etc., pursuant to submitting this
proposal have been paid in full.

1.8 SUBMISSION OF BID
A. Respectfully submitted this _ day of , 2021 .
B. Submitted By: (Name of bidding firm or
corporation).
C. Authorized Signature: (Handwritten signature).
D. Signed By: (Type or print name).
E. Title: (Owner/Partner/President/Vice President).
F. By: (Type or print name).
G. Title: (Corporate Secretary or Assistant Secretary).

H. Street Address:

l. City, State, Zip:

J. Phone:

K. License No.:

L. Federal ID No.: (Affix Corporate Seal Here).

BID FORM - STIPULATED SUM (SINGLE-PRIME 004113 -2
CONTRACT)
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Date:

RETURN WITH BID

“CONTRACT COMPLIANCE ATTACHMENT”

The Contractor shall abide by and comply with all applicable local and State laws relating to 1) fair
employment practices, affirmative action and prohibiting discrimination in employment as set forth in the
IL Human Rights Act; 2) any and all applicable workmen’s compensation laws; and 3) wages and claims of
laborers, mechanics and other workmen, agents, or servants in any manner employed in connection with
contracts involving public funds or the development or construction of public works, buildings or facilities.
The scale of wages to be paid shall be obtained form the IL Dept. of Labor and posted by the Contractor in
a prominent and accessible place at the project work site.

The Contractor shall personally and individually agree and covenant, and shall furnish and provide
evidence if general liability insurance in the amount of $1,000,000.00, and shall indemnify, protect, defend
at its own cost, and hold harmless the Local Agency from and against all losses, damages, injuries, or
claims thereof to or by persons or property, arising out of, through, or by virtue of the construction and
development of the specified project facilities.

The Contractor certifies that to the best of its knowledge, no officer or employee has been convicted of
bribery or attempting to bribe an officer or employee of the State of Illinois, nor has any officer or
employee made and admission of guilt of such conduct which is a matter of record.

The Contractor certifies it has not been barred from being awarded a contract with a unit of State or local
government as a result of a violation of Section 33E-3 or 33E-4 of the Criminal Code of 1961 (bid rigging
or bid rotating).

The Contractor certifies, pursuant to the Illinois Human Rights Act (775 ILCS 5/2-105), that it has a written
sexual harassment policy that includes, at a minimum, the following information: (i) the illegality of sexual
harassment; (ii) the definition of sexual harassment under State law; (iii) a description of sexual harassment
utilizing examples; (iv) the Contractor’s internal complaint process including penalties; (v) the legal
recourse, investigation and complaint process available through the IL Dept. of Human Rights and the
Human Rights Commission and directions on how to contact both; and (vii) protection against retaliation as
provided by Section 6-101 of the Illinois Human Rights Act. A copy of the policy shall be provided to the
Dept. of Human Rights upon request.

The Contractor shall abide by the “Employment of Illinois Workers on Public Works Act” (30 ILCS 570,
sec. 1 — 7) which stipulates that whenever there is a period of excessive unemployment in Illinois, defined
as any month immediately following two (2) consecutive calendar months during which the level of
unemployment in Illinois exceeds five percent (5%) as measured by the U.S. Bureau of Labor Statistics in
its monthly publication of employment and unemployment figures, the Contractor shall employ only
Illinois laborers unless otherwise exempted as so stated in the Act. (“Illinois laborer” means any person
who has resided in Illinois for at least 30 days and intends to become or remain an Illinois resident.) Other
laborers may be used IF Illinois Laborers are not available or are incapable of performing the particular
type of work involved if so certified by the Contractor and approved by the project Engineer and Illinois
Department of Natural Resources.

The Contractor certifies that neither it nor any substantially owned affiliated company is participating or
shall participate in an international boycott in violation of the provisions of the U.S. Export Administration
Act of 1979 or the regulations of the U.S. Department of Commerce promulgated under that Act.

(Contractor Name)

(Contractor Signature)

**THIS PAGE MUST BE RETURNED WITH BID **
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RETURN WITH BID

VENDOR CERTIFICATION
Illinois Revised Statute 1987
Chapter 38, Sections 33E-3 and 33E-4

The undersigned hereby certifies that it is not barred from bidding on this contract as a
result of violation of either Section 33E-3 (bid rigging) or 33E-4 (bid rotating) of the
Illinois Revised Statutes 1987, Chapter 38.

Under penalty of perjury the undersigned offer or certifies that this offer has not been
arrived at collusively or otherwise in violation of Federal or Illinois antitrust laws.

Company Name

By *

Address

City/State/Zip

Date

* Must be actual signature in ink of a representative of vendor authorized to legally
commit the vendor.

This certification form must be returned with your bid.

**THIS PAGE MUST BE RETURNED WITH BID **
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DOCUMENT 00 4313
BID SECURITY FORMS
1.1 BID FORM SUPPLEMENT

A. A completed bid bond form is required to be attached to the Bid Form.

1.2 BID BOND FORM
A. AIA Document A310-2010 "Bid Bond" is the recommended form for a bid bond. A bid bond
acceptable to Owner, or other bid security as described in the Instructions to Bidders, is
required to be attached to the Bid Form as a supplement.
B. Copies of AIA standard forms may be obtained from The American Institute of Architects;
https://www.aiacontracts.org/; email: docspurchases@aia.org; (800) 942-7732.

END OF DOCUMENT 00 4313

BID SECURITY FORMS 004313-1
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DOCUMENT 00 4393
BID SUBMITTAL CHECKLIST

BID INFORMATION

Bidder:

Project Name: Asbestos Abatement at the Former Douglas Center.
Project Location: 1160 Buchanan Street, Carthage, lllinois 62321.
Owner: City of Carthage.

Architect: Architechnics Inc.

Architect Project Number: 6042.

BIDDER'S CHECKLIST

In an effort to assist the Bidder in properly completing all documentation required, the following
checklist is provided for the Bidder's convenience. The Bidder is solely responsible for verifying
compliance with bid submittal requirements.

Attach this completed checklist to the outside of the Submittal envelope.

Used the Bid Form provided in the Project Manual.

Prepared the Bid Form as required by the Instructions to Bidders.

Indicated on the Bid Form the Addenda received.

Attached to the Bid Form: Bid Supplement - Contractor Compliance

Attached to the Bid Form: Bid Supplement - Vendor Certification

Attached to the Bid Form: Bid Bond OR a certified check for the amount required.

Bid envelope shows name and address of the Bidder.

Bid envelope shows the Bidder's Contractor's License Number.

Bid envelope shows name of Project being bid.

Bid envelope shows time and day of Bid Opening.

Verified that the Bidder can provide executed Performance Bond and Labor and Material
Bond.

Verified that the Bidder can provide Certificates of Insurance in the amounts indicated.
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DOCUMENT 00 4870
EQUAL EMPLOYMENT OPPORTUNITY

67. EQUAL EMPLOYMENT OPPORTUNITY

67.1 Compliance with the lllinois Human Rights Act:

During the performance of this contract, the Contractor shall comply in all respects with the Illinois
Human Rights Act cited in Article 39 of the General Conditions and the lllinois Department of
Human Rights’ Rules and Regulations for Public Contracts including, but not limited to the follow-
ing provisions:

A.

Affirmative Action and Nondiscrimination: The Contractor will not discriminate against any
employee or applicant for employment because of race, color, religion, sex, national origin,
ancestry, age, marital status, physical or mental handicap unrelated to ability, or unfavorable
discharge from the military service (excluding dishonorable). The Contractor shall examine all
job classifications to determine if minority persons or women are underutilized and will take
appropriate affirmative action to rectify any such underutilization.

Recruiting and Hiring: The Contractor, when hiring additional employees in order to perform
this contract or any portion thereof, will determine the availability, in accordance with the Illi-
nois Department of Human Rights’ Rules and Regulations for Public Contracts, of minorities
and women in the localities from which they may reasonably be recruited and will hire for
each job classification for which employees are being hired in such a way that minorities and
women are not underutilized.

Employment Advertisements: The Contractor, in all solicitations or advertisements for em-
ployees, will state that all applicants will be afforded equal opportunity without discrimination
because of race, color, religion, sex, national origin, ancestry, age, marital status, physical or
mental handicap unrelated to ability, or unfavorable discharge from military service (excluding
dishonorable).

Notification of Labor Organizations: The Contractor will send to each labor organization or
representative of workers with which the Contractor has or is bound by a collective bargaining
or other agreement or understanding, a notice advising such labor organization or repre-
sentative of the Contractors obligation under the Illinois Human Rights Act and the lllinois
Department of Human Rights’ Rules and Regulations for Public Contracts. If any such labor
organization or representative fails or refuses to cooperate with the Contractors Efforts to
comply with such act, rules, and regulations, the Contractor will promptly notify said depart-
ment and the Owner. The Contractor will recruit employees from other sources, when neces-
sary, to comply with the Act.

Manpower Utilization Reports: The Contractor will submit all reports required by the lIllinois
Department of Human Rights’ Rules and Regulations for Public Contracts and shall furnish all
relevant information as may from time to time be requested by the Department or the Owner.

Accessibility of Employment Records: The Contractor will permit access to all relevant
books, records, and accounts and work sites by personnel of the Owner and the Illinois De-
partment of Human Rights for the purpose of investigation to ascertain compliance with the Il-
linois Human Rights Act and Department’s Rules and Regulations for Public Contracts.

Subcontract Requirements: The Contractor shall include verbatim or by reference the provi-
sions of this article and the equal employment opportunity clause set forth in Section 6.1 of
the lllinois Department of Human Rights’ Rules and Regulations for Public Contracts as a
material term in every subcontract and purchase order, so that such provisions will be binding
upon every such Subcontractor or supplier.
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67.2 _Compliance with Federal Requirements: The Contractor shall comply with

all provisions of federal Executive Orders 11246 (dated September 24, 1965) and 11375 (dated
October 17, 1967), as amended, and shall comply with the rules, regulations and relevant orders
of the U.S. Sectary of Labor, including the following:

A. The Contractor and all Subcontractors employed by the Contractor in connection with the
contract shall develop and implement a written affirmative action plan which complies with all
State and Federal laws and regulations.

B. The Contractor shall not discriminate against any employee or applicant for employment who
is a disabled or a Viet Nam era veteran, in addition to those listed in paragraph 67.1A.

67.3 Responsibility for Subcontractors’ Compliance: The Contractor shall be responsible for
compliance with applicable provisions of this article by all Subcontractors employed by the
Contractor in connection with this contract and will promptly notify both the Owner and lllinois
Department of Human Rights in the event any Subcontractor fails or refuses to comply
therewith. In addition, the Contractor will not utilize any Subcontractor declared by the Illi-
nois Human Rights Commission to be ineligible for contracts or subcontracts with the State
of lllinois or any of the political subdivisions or municipal corporations.

67.4 _Penalties for Noncompliance: In the event of the Contractor’s

noncompliance with any provision of this Equal Employment Opportunity article, the Illinois Hu-
man Rights and Regulations for Public Contracts of the federal requirements listed in paragraph
67.2 of this article, the Contractor may be declared ineligible for future contracts or subcontracts
with the State of lllinois or any of its political subdivisions or municipal corporations. In addition,
this contract may be cancelled or voided in whole or in part and such other sanctions, penalties,
or remedies may be imposed as provided by statue or regulation.

END OF DOCUMENT 00 4870
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DOCUMENT 00 4880
SPECIAL PROVISIONS FOR EMPLOYMENT PRACTICES

In addition to all other labor requirements set forth in this proposal and in the Standard Specifications for
Road and Bridge Construction, adopted by the Department of Transportation, during the performance of
this contract, the contractor for itself, its assignees, and successors in interest (hereinafter referred to as
the “contractor”) agrees as follows:

l. SELECTION OF LABOR

The Contractor shall comply with all lllinois statutes pertaining to the selection of labor.

Il EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this contract, the contractor agrees as follows:

1.

That it will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, national origin, ancestry, age, marital status, physical or mental
handicap or unfavorable discharge from military service, and further that it will examine
all job classifications to determine if minority persons or women are underutilized and will
take appropriate affirmative action to rectify any such underutilization.

That, if it hires additional employees in order to perform this contract or any portion here-
of, it will determine the availability of minorities and women in the area(s) from which it
may reasonably recruit and it will hire for each job classification for which employees are
hired in such a way that minorities and women are not underutilitized.

That, in all solicitations or advertisements for employees placed by it or on its behalf, it
will state that all applicants will be afforded equal opportunity without discrimination be-
cause of race, color, religion, sex, national origin, ancestry, age, marital status, physical
or mental handicap or unfavorable discharge from military service.

That is will send to each labor organization or representative of workers with which it has
or is bound by a collective bargaining or other agreement or understanding, a notice ad-
vising such labor organization or representative of the contractor’s obligations under the
lllinois Human Rights Act and the Department’s Rules and Regulations. If any such labor
organization or representative fails or refuses to cooperate with the contractor in its ef-
forts to comply with such Act and Rules and Regulations, the contractor will promptly no-
tify the lllinois Department of Human Rights and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligation thereunder.

That it will submit reports as required by the Department of Human Rights Rules and
Regulations, furnish all relevant information as may from time to time be requested by the
Department of the contracting agency, and in all respects comply with the Illinois Human
Rights Act and the Department’s Rules and Regulations, furnish all relevant information
as may from time to time be requested by the Department or the contracting agency, and
in all respects comply with the lllinois Human Rights Act and the Department’s Rules and
Regulations.

That it will permit access to all relevant books, records, accounts and work sites by per-
sonnel of the contracting agency and the lllinois Department of Human Rights for Pur-
poses of Investigation to ascertain compliance with the lllinois Human Rights Act and the
Department’s Rules and Regulations.

That it will include verbatim or by reference the provision of this clause in every subcon
tract so that such provisions will be binding upon every such subcontractor. In the same
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manner as with other provisions of this contract, the contractor will be liable for compliance with
applicable provisions of this clause by all its subcontractors; and further it will promptly notify the
contracting agency and the lllinois Department of Human Rights in the event any subcontractor
fails or refuses to comply therewith. In addition, the contractor will not utilize any subcontractor
declared by the lllinois Human Rights Commission to be ineligible for contracts or subcontracts
with the State of Illinois or any of its political subdivisions or municipal corporations.

END OF DOCUMENT 00 4880
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SECTION 00 6000
PROJECT FORMS

FORM OF AGREEMENT AND GENERAL CONDITIONS

The following form of Owner/Contractor Agreement and form of the General Conditions shall be
used for Project:

1.

wn

AIA Document A101-2017 "Standard Form of Agreement between Owner and Contractor

Where the Basis of Payment is a Stipulated Sum."

a. The General Conditions for Project are AIA Document A201-2017 "General
Conditions of the Contract for Construction."

The General Conditions are included in the Project Manual .

The Supplementary Conditions for Project.

ADMINISTRATIVE FORMS

Copies of AIA standard forms may be obtained from the American Institute of Architects;
https://www.aiacontractdocs.org; (800) 942-7732.

Preconstruction Forms:

1.

2.

Form of Performance Bond and Labor and Material Bond: AIA Document A312-2010
"Performance Bond and Payment Bond."

Form of Certificate of Insurance: AIA Document G715-1991 "Supplemental Attachment,
ACORD Certificate of Insurance."

Information and Modification Forms:

Form for Requests for Information (RFIs): AIA Document G716-2004 "Request for
Information (RFI)."

Form of Request for Proposal: AIA Document G709-2001 "Work Changes Proposal
Request."

Change Order Form: AIA Document G701-2001 "Change Order."

Form of Architect's Memorandum for Minor Changes in the Work: AIA Document G710-
1992 "Architect's Supplemental Instructions."

Form of Change Directive: AIA Document G714-2007 "Construction Change Directive."

Payment Forms:

Schedule of Values Form: AIA Document G703-1992 "Continuation Sheet."

Payment Application: AIA Document G702-1992/703-1992 "Application and Certificate
for Payment and Continuation Sheet."

Form of Contractor's Affidavit: AIA Document G706-1994 "Contractor's Affidavit of
Payment of Debts and Claims."

Form of Affidavit of Release of Liens: AIA Document G706A-1994 "Contractor's Affidavit
of Payment of Release of Liens."

Form of Consent of Surety: AIA Document G707-1994 "Consent of Surety to Final
Payment."

END OF DOCUMENT 00 6000
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3 AIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

The City of Carthage, Illnois
538 Wabash Street
Carthage, IL 62321

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Building Demolition at the Former Douglas Center
1160 Buchanan St.
Carthage, IL 62321

The Architect:
(Name, legal status, address and other information)
Architechnics, Inc

510 Maine - 10th Floor
Quincy, IL 62301

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AlA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

AlA Document A101® = 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The "American Institute of Architects,” "AlA,” the AIA Logo, "A101," and “AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AIA software at 13:01:35 ET on 01/28/2021 under Order
No,3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
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EXHIBIT A  INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[ 1 The date of this Agreement.

[ X] A date set forth in a notice to proceed issued by the Owner.

[ 1 Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.
§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

AIA Document A101® - 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
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(Check one of the following boxes and complete the necessary information.)
[ X1 Not later than Forty-Five ( 45 ) calendar days from the date of commencement of the Work.
[ 1 By the following date:
§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.
ARTICLE4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in the Contract

Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

ltem Price
§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following
execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement.

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item Price Conditions for Acceptance
§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)
Item Price
§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)
Item Units and Limitations Price per Unit ($0.00)

§ 4.5 Liquidated damages, if any:
(Insert terms and conditions for liqguidated damages, if any.)

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)
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ARTICLES PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the last day of the same
month. If an Application for Payment is received by the Architect after the application date fixed above, payment of
the amount certified shall be made by the Owner not later than Forty-five ( 45 ) days after the Architect receives the
Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a
basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and
subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing; and

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017,;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4  For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as
provided in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
relainage may be limited by governing law.)

5%

AlA Document A101® — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The "American Institute of Architects,” “AlA," the AIA Logo, "A101," and “AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AlA software at 13:01:35 ET on 01/28/2021 under Order
N0.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (3BYADA3E)



Init.

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

All items are subject to retainage.

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work,
including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert
provisions for such modifications.)

There shall be no reduction of retainage.

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows: )

(Insert any other conditions for release of retainage upon Substantial Completion.)

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

§ 5.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

1.50 % monthly

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless
the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

AlA Document A101® - 2017. Copyright ® 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The “American Institute of Architects,” "AlA," the AIA Logo, "A101," and "AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AIA software at 13:01:35 ET on 01/28/2021 under Order
No.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (3BSADA3E)



§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

| [X] Arbitration pursuant to Section 15.4 of AIA Document A201-2017
[ 1 Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court
of competent jurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2017.

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document
A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination
for the Owner's convenience.)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017,

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Jim Nightingale
538 Wabash Street
Carthage, IL 62321

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)
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§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-—
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum,
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance
with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic
Jormat such as name, title, and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

§ 8.7 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor

AJA Document A101™-2017, Exhibit A, Insurance and Bonds

AIA Document A201™-2017, General Conditions of the Contract for Construction

AJA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

R

5 Drawings

Number Title Date
All sheets Building Demolition at TBD
the Former Douglas
Center

.6 Specifications
Section Title Date Pages
All sections Building TBD All pages

Demolition at the
Former Douglas
Center

.7 Addenda, if any:

Number Date Pages
TBD
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Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

[ 1 The Sustainability Plan:

Title Date Pages

[ 1 Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
Jim Nightingale, Mayor
(Printed name and title) (Printed name and title)
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Additions and Deletions Report for
AIA® Document A101° - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AIA document, This Additions and Deletions Report and its associated document were generated
simultaneously by AlA software at 13:01:35 ET on 01/28/2021.

PAGE 1

The City of Carthage. lllnois
538 Wabash Street

Carthage. IL 62321

Building Demolition at the Former Douglas Center
1160 Buchanan St.
Carthage, IL. 62321

Architechnics, Inc
510 Maine - 10th Floor
uincy. 1L 62301

PAGE 2

[ X] A date set forth in a notice to proceed issued by the Owner.

PAGE 3

[X] Not later than Forty-Five ( 45 ) calendar days from the date of commencement of the Work.

PAGE 4

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the first day of a month,
the Owner shall make payment of the amount certified to the Contractor not later than the last day of the same
month. If an Application for Payment is received by the Architect after the application date fixed above, payment of

the amount certified shall be made by the Owner not later than Forty-five ( 45 ) days after the Architect receives the
Application for Payment.

5%
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PAGE §

All items are subject to retainage.

There shall be no reduction of retainage.

1.50 % monthly
PAGE 6

[X] Arbitration pursuant to Section 15.4 of AIA Document A201-2017

Jim Nightingale
538 Wabash Street

Carthage, 1L 62321

PAGE 7

All sheets Building Demolition at TBD

the Former Douglas
Center

All sections Building TBD All pages
Demolition at the
Former Douglas
Center

TBD
PAGE 8

Jim Nightingale. Mayor
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Certification of Document's Authenticity
AIA® Document D401™ — 2003

I, Jacques L. Reynolds, hereby certify, to the best of my knowledge, information and belief; that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 13:01:35
ET on 01/28/2021 under Order No. 3907228607 from AIA Contract Documents sofiware and that in preparing the
attached final document I made no changes to the original text of AIA® Document A101™ - 2017, Standard Form of
Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as published by the AIA
in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

e, Preeswent

(Title)

oz los I TN
(Dated)
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Insurance and Bonds

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner and the
Contractor, dated the day of in the year

(In words, indicate day, month and year.)

ADDITIONS AND DELETIONS:
for the following PROJECT: The author of this document has

. dded inf ti ded for it
(Name and location or address) ey e, S
completion. The author may also

have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added

Building Demolition at the Former Douglas Center
1160 Buchanan St.

Carthage, IL 62321 information as well as revisions to
the standard form text is available

THE OWNER: from the author and should be

(Name, legal status and address) reviewed. A vertical line in the left
margin of this document indicates

The City of Carthage, Illinois where the author has added

538 Wabash Street necessary information and where

Carthage, Illinois 62321 the author has added to or deleted
from the original AlA text.

THE CONTRACTOR:

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

(Name, legal status and address)

This document is intended to be

TABLE OF ARTICLES used in conjunction with AIA
Document A201®-2017, General

A.1 GENERAL Conditions of the Contract for
Construction. Article 11 of A201®-

A.2 OWNER'S INSURANCE 201? (.:ontains additional insurance
provisions.

A.3 CONTRACTOR’S INSURANCE AND BONDS
A.4 SPECIAL TERMS AND CONDITIONS

ARTICLE A1 GENERAL

The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as
set forth in this Exhibit. As used in this Exhibit, the term General Conditions refers to
AIA Document A201™-2017, General Conditions of the Contract for Construction.

ARTICLE A.2 OWNER’S INSURANCE

§ A.2.1 General

Prior to commencement of the Work, the Owner shall secure the insurance, and provide
evidence of the coverage, required under this Article A.2 and, upon the Contractor’s
request, provide a copy of the property insurance policy or policies required by Section
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions,
definitions, exclusions, and endorsements.

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual
general liability insurance.
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§ A.2.3 Required Property Insurance

§ A.2.3.1 Unless this obligation is placed on the Contractor pursuant to Section A.3.3.2.1, the Owner shall purchase
and maintain, from an insurance company or insurance companies lawfully authorized to issue insurance in the
jurisdiction where the Project is located, property insurance written on a builder's risk “all-risks” completed value or
equivalent policy form and sufficient to cover the total value of the entire Project on a replacement cost basis. The
Owner’s property insurance coverage shall be no less than the amount of the initial Contract Sum, plus the value of
subsequent Modifications and labor performed and materials or equipment supplied by others. The property
insurance shall be maintained until Substantial Completion and thereafter as provided in Section A.2.3.1.3, unless
otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this Agreement. This
insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors in the Project
as insureds. This insurance shall include the interests of mortgagees as loss payees.

§ A.2.3.1.1 Causes of Loss. The insurance required by this Section A.2.3.1 shall provide coverage for direct physical
loss or damage, and shall not exclude the risks of fire, explosion, theft, vandalism, malicious mischief, collapse,
earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting damage
from error, omission, or deficiency in construction methods, design, specifications, workmanship, or materials. Sub-
limits, if any, are as follows:

(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit

§ A.2.3.1.2 Specific Required Coverages. The insurance required by this Section A.2.3.1 shall provide coverage for
loss or damage to falsework and other temporary structures, and to building systems from testing and startup. The
insurance shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal
requirements, and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a
result of such insured loss, including claim preparation expenses. Sub-limits, if any, are as follows:

(Indicate below type of coverage and any applicable sub-limit for specific required coverages.)

Coverage Sub-Limit

§ A.2.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance
required by Section A.2.3.1 or, if necessary, replace the insurance policy required under Section A.2.3.1 with
property insurance written for the total value of the Project that shall remain in effect until expiration of the period
for correction of the Work set forth in Section 12.2.2 of the General Conditions.

§ A.2.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.2.3 is subject to
deductibles or self-insured retentions, the Owner shall be responsible for all loss not covered because of such
deductibles or retentions.

§ A.2.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or
partially completed portion of the Work prior to Substantial Completion shall not commence until the insurance
company or companies providing the insurance under Section A.2.3.1 have consented in writing to the continuance
of coverage. The Owner and the Contractor shall take no action with respect to partial occupancy or use that would
cause cancellation, lapse, or reduction of insurance, unless they agree otherwise in writing.

§ A.2.3.3 Insurance for Existing Structures

If the Work involves remodeling an existing structure or constructing an addition to an existing structure, the Owner
shall purchase and maintain, until the expiration of the period for correction of Work as set forth in Section 12.2.2 of
the General Conditions, “all-risks” property insurance, on a replacement cost basis, protecting the existing structure
against direct physical loss or damage from the causes of loss identified in Section A.2.3.1, notwithstanding the
undertaking of the Work. The Owner shall be responsible for all co-insurance penalties.

§ A.2.4 Optional Extended Property Insurance.
The Owner shall purchase and maintain the insurance selected and described below,
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(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next (o
the description(s) of selected insurance. For each type of insurance selected, indicate applicable limits of coverage
or other conditions in the fill point below the selected item.)

[ 1 §A.2.4.1Loss of Use, Business Interruption, and Delay in Completion Insurance, to reimburse the Owner
for loss of use of the Owner’s property, or the inability to conduct normal operations due to a covered
cause of loss.

[ ] §A.2.4.20rdinance or Law Insurance, for the reasonable and necessary costs to satisfy the minimum
requirements of the enforcement of any law or ordinance regulating the demolition, construction,
repair, replacement or use of the Project.

[ 1 §A.2.4.3Expediting Cost Insurance, for the reasonable and necessary costs for the temporary repair of
damage to insured property, and to expedite the permanent repair or replacement of the damaged

property.

[ ] §A.2.4.4ExtraExpense Insurance, to provide reimbursement of the reasonable and necessary excess
costs incurred during the period of restoration or repair of the damaged property that are over and
above the total costs that would normally have been incurred during the same period of time had no
loss or damage occurred.

[ 1 §A.2.4.5Civil Authority Insurance, for losses or costs arising from an order of a civil authority
prohibiting access to the Project, provided such order is the direct result of physical damage covered
under the required property insurance.

[ 1 §A.2.4.6 Ingress/Egress Insurance, for loss due to the necessary interruption of the insured’s business
due to physical prevention of ingress to, or egress from, the Project as a direct result of physical
damage.

[ 1 §A.2.4.7 Soft Costs Insurance, to reimburse the Owner for costs due to the delay of completion of the
Work, arising out of physical loss or damage covered by the required property insurance: including
construction loan fees; leasing and marketing expenses; additional fees, including those of architects,
engineers, consultants, attorneys and accountants, needed for the completion of the construction,
repairs, or reconstruction; and carrying costs such as property taxes, building permits, additional
interest on loans, realty taxes, and insurance premiums over and above normal expenses.

§ A.2.5 Other Optional Insurance.

The Owner shall purchase and maintain the insurance selected below.

(Select the types of insurance the Owner is required to purchase and maintain by placing an X in the box(es) next to
the description(s) of selected insurance.)

[ 1 §A.2.5.1 Cyber Security Insurance for loss to the Owner due to data security and privacy breach,
including costs of investigating a potential or actual breach of confidential or private information.
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(Indicate applicable limits of coverage or other conditions in the fill point below.)

[ 1 §A.2.5.2O0therInsurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

ARTICLE A.3 CONTRACTOR’S INSURANCE AND BONDS

§ A.3.1 General

§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement
of the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s
written request. An additional certificate evidencing continuation of commercial liability coverage, including
coverage for completed operations, shall be submitted with the final Application for Payment and thereafter upon
renewal or replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section
A.3.3.1. The certificates will show the Owner as an additional insured on the Contractor’s Commercial General
Liability and excess or umbrella liability policy or policies.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self-
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations. To the extent commercially available, the additional insured
coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20
37 07 04, and, with respect to the Architect and the Architect’s consultants, CG 20 32 07 04,

§ A.3.2 Contractor’s Required Insurance Coverage

§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is
located. The Contractor shall maintain the required insurance until the expiration of the period for correction of
Work as set forth in Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for
correction of Work, state the duration,)

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits
of not less than One million Dollars and Zero Cents ($ 1,000,000.00 ) each occurrence, Two million Dollars and
Zero Cents ($ 2,000,000.00 ) general aggregate, and Two million Dollars and Zero Cents ($ 2,000,000.00 )
aggregate for products-completed operations hazard, providing coverage for claims including
.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
.2 personal injury and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use of
such property;
4 Dbodily injury or property damage arising out of completed operations; and
.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions.
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§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:
.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact
that the claimant is an insured, and there would otherwise be coverage for the claim.
.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations
hazard where the damaged Work or the Work out of which the damage arises was performed by a
Subcontractor.

Claims for bodily injury other than to employees of the insured.

4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees
of the insured.

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language.

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary
language.

.1 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed
on such a project.

8 Claims related to roofing, if the Work involves roofing.

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings
or surfaces, if the Work involves such coatings or surfaces.

10  Claims related to earth subsidence or movement, where the Work involves such hazards.

11 Claims related to explosion, collapse and underground hazards, where the Work involves such
hazards.

w

§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with
policy limits of not less than One million Dollars and Zero Cents ($ 1,000,000.00 ) per accident, for bodily injury,
death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles
along with any other statutorily required automobile coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages required
under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only
through the actual payment by the underlying insurers.

§ A.3.2.5 Workers® Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than Five hundred thousand Dollars and Zero Cents ($
500,000.00 ) each accident, Five hundred thousand Dollars and Zero Cents ($ 500,000.00 ) each employee, and
Five hundred thousand Dollars and Zero Cents ($ 500,000.00 ) policy limit.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves
hazards arising from work on or near navigable waterways, including vessels and docks

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall
procure Professional Liability insurance covering performance of the professional services, with policy limits of not
less than One million Dollars and Zero Cents ($ 1,000,000.00 ) per claim and Two million Dollars and Zero Cents
($ 2,000,000.00 ) in the aggregate.

§ A.3.2.9 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure
Pollution Liability insurance, with policy limits of not less than ($ ) perclaimand ($ ) in the aggregate.

§ A.3.2.10 Coverage under Sections A.3.2.8 and A.3.2.9 may be procured through a Combined Professional Liability
and Pollution Liability insurance policy, with combined policy limits of not less than ($ ) perclaimand ($ )
in the aggregate.

§ A.3.2.11 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such
activities, with policy limits of not less than ($ ) perclaimand ($ ) inthe aggregate.
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§ A.3.2.12 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities,
with policy limits of not less than ($ ) per claim and ($ ) in the aggregate.

§ A.3.3 Contractor’s Other Insurance Coverage

§ A.3.3.1 Insurance selected and described in this Section A.3.3 shall be purchased from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth
in Section 12.2.2 of the General Conditions, unless a different duration is stated below:

(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the
expiration of the period for correction of Work, state the duration.)

§ A.3.3.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with
Section A.3.3.1.

(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es)
next to the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the
appropriate fill point.)

[ 1 §A3.3.21 Property insurance of the same type and scope satisfying the requirements identified in
Section A.2.3, which, if selected in this section A.3.3.2.1, relieves the Owner of the responsibility to
purchase and maintain such insurance except insurance required by Section A.2.3.1.3 and Section
A.2.3.3. The Contractor shall comply with all obligations of the Owner under Section A.2.3 except to
the extent provided below. The Contractor shall disclose to the Owner the amount of any deductible,
and the Owner shall be responsible for losses within the deductible. Upon request, the Contractor
shall provide the Owner with a copy of the property insurance policy or policies required. The Owner
shall adjust and settle the loss with the insurer and be the trustee of the proceeds of the property
insurance in accordance with Article 11 of the General Conditions unless otherwise set forth below:
(Where the Contractor’s obligation to provide property insurance differs from the Owner's
obligations as described under Section A.2.3, indicate such differences in the space below.
Additionally, if a party other than the Owner will be responsible for adjusting and settling a loss with
the insurer and acting as the trustee of the proceeds of property insurance in accordance with Article
11 of the General Conditions, indicate the responsible party below.)

[ 1 §A.3.3.2.2 Railroad Protective Liability Insurance, with policy limits of not less than ($ ) per claim
and ($ ) inthe aggregate, for Work within fifty (50) feet of railroad property.

[ ] §A.3.3.23 Ashestos Abatement Liability Insurance, with policy limits of not less than ($ ) per claim
and ($ ) inthe aggregate, for liability arising from the encapsulation, removal, handling, storage,
transportation, and disposal of asbestos-containing materials.

[ 1 §A.3.3.24 Insurance for physical damage to property while it is in storage and in transit to the
construction site on an “all-risks” completed value form.

[ 1 §A.3.3.2.5 Property insurance on an “all-risks” completed value form, covering property owned by the
Contractor and used on the Project, including scaffolding and other equipment.

[ 1 §A.3.3.2.6 Other Insurance
(List below any other insurance coverage to be provided by the Contractor and any applicable
limits.)

Coverage Limits
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§ A.3.4 Performance Bond and Payment Bond

The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds
in the jurisdiction where the Project is located, as follows:

(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond
Performance Bond

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or
contain provisions identical to AIA Document A312™, current as of the date of this Agreement.

ARTICLE A.4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:
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Additions and Deletions Report for
AIA® Document A101° - 2017 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AlA document in order to complete it, as well as any text the author may have added to or deleted from
the original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the assaciated AlA document. This Additions and Deletions Report and its associated document were generated
simultaneously by AIA software at 11:25:57 ET on 01/29/2021.

PAGE 1

Building Demolition at the Former Douglas Center
1160 Buchanan St.

Carthage. IL 62321

The City of Carthage. Illinois
538 Wabash Street

Carthage, lllinois 62321

PAGE 4

§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits
of not less than One million Dollars and Zero Cents ($ 1,000.000.00 ) each occurrence, Two million Dollars and
Zero Cents ($ 2.000.000.00 ) general aggregate, and Two million Dollars and Zero Cents ($ 2.000,000.00 )
aggregate for products-completed operations hazard, providing coverage for claims including

PAGE 5

§ A3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with
policy limits of not less than One million Dollars and Zero Cents ($ 1.000.000.00 ) per accident, for bodily injury,
death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles
along with any other statutorily required automobile coverage.

e

§ A.3.2.6 Employers’ Liability with policy limits not less than Five hundred thousand Dollars and Zero Cents ($
500.000.00 ) each accident, Five hundred thousand Dollars and Zero Cents ($ 500,000.00 ) each employee, and
Five hundred thousand Dollars and Zero Cents ($ 500,000.00 ) policy limit.

e

§ A.3.2.8 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall
procure Professional Liability insurance covering performance of the professional services, with policy limits of not
less than One million Dollars and Zero Cents ($ 1.000.000.00 ) per claim and Two million Dollars and Zero Cents
($ 2.000,000.00 ) in the aggregate.
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:_AIA Document E203 - 2013
Building Information Modeling and Digital Data Exhibit

This Exhibit dated the day of inthe year is incorporated into the agreement (the
“Agreement”) between the Parties for the following Project:
(Name and location or address of the Project)

Building Demolition at the Former Douglas Center
1160 Buchanan St.
Carthage, IL 62321

TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 TRANSMISSION AND OWNERSHIP OF DIGITAL DATA
3 DIGITAL DATA PROTOCOLS

4 BUILDING INFORMATION MODELING PROTOCOLS

5 OTHER TERMS AND CONDITIONS

ARTICLE1 GENERAL PROVISIONS

§ 1.1 This Exhibit provides for the establishment of protocols for the development, use,
transmission, and exchange of Digital Data for the Project. If Building Information
Modeling will be utilized, this Exhibit also provides for the establishment of the protocols
necessary to implement the use of Building Information Modeling on the Project,
including protocols that establish the expected Level of Development for Model

Elements at various milestones of the Project, and the associated Authorized Uses of the
Building Information Models.

§ 1.2 The Parties agree to incorporate this Exhibit into their agreements with any other
Project Participants that may develop or make use of Digital Data on the Project. Prior to
transmitting or allowing access to Digital Data, a Party may require any Project
Participant to provide reasonable evidence that it has incorporated this Exhibit into its
agreement for the Project, and agreed to the most recent Project specific versions of AIA
Document G201™-2013, Project Digital Data Protocol Form and AIA Document
G202™-2013, Project Building Information Modeling Protoco! Form.

§ 1.2.1 The Parties agree that each of the Project Participants utilizing Digital Data on the
Project is an intended third party beneficiary of the Section 1.2 obligation to incorporate
this Exhibit into agreements with other Project Participants, and any rights and defenses
associated with the enforcement of that obligation. This Exhibit does not create any third-
party beneficiary rights other than those expressly identified in this Section 1.2.1.

§ 1.3 Adjustments to the Agreement

§ 1.3.1 If a Party believes that protocols established pursuant to Sections 3.2 or 4.5, and
memorialized in AIA Documents G201-2013 and G202-2013, will result in a change in
the Party’s scope of work or services warranting an adjustment in compensation, contract
sum, schedule or contract time, the Party shall notify the other Party. Failure to provide
notice as required in this Section 1.3 shall result in a Party’s waiver of any claims for

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
conseguences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

This document is intended to be
incorporated into an agreement
between the parties and used in
conjunction with AIA Documents
G201™-2013, Project Digital Data
Protocol Form, and G202™-2013,
Building Information Modeling
Protocol Form. It is anticipated that
other Project Participants will
incorporate a project specific E203—
2013 into their agreements, and that
the Parties and other Project
Participants will set forth the agreed-
upon protocols in AIA Documents
G201-2013 and G202-2013.
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adjustments in compensation, contract sum, schedule or contract time as a result of the established protocols.

§ 1.3.2 Upon such notice, the Parties shall discuss and negotiate revisions to the protocols or discuss and negotiate
any adjustments in compensation, contract sum, schedule or contract time in accordance with the terms of the
Agreement.

§ 1.3.3 Notice required under this Section 1.3 shall be provided within thirty days of receipt of the protocols, unless
otherwise indicated below:

(If the Parties require a notice period other than thirty days from receipt of the protocols, indicate the notice period
below.)

§ 1.4 Definitions

§ 1.4.1 Building Information Model. A Building Information Model is a digital representation of the Project, or a
portion of the Project, and is referred to in this Exhibit as the “Model,” which term may be used herein to describe a
Model Element, a single model or multiple models used in the aggregate, as well as other data sets identified in AIA
Document G202-2013, Project Building Information Modeling Protocol Form.

§ 1.4.2 Building Information Modeling. Building Information Modeling or Modeling means the process used to create
the Model.

§ 1.4.3 Model Element. A Model Element is a portion of the Model representing a component, system or assembly
within a building or building site.

§ 1.4.4 Level of Development. The Level of Development (LOD) describes the minimum dimensional, spatial,
quantitative, qualitative, and other data included in a Model Element to support the Authorized Uses associated with
such LOD.

§ 1.4.5 Authorized Uses. The term “Authorized Uses” refers to the permitted uses of Digital Data authorized in the
Digital Data and/or Building Information Modeling protocols established pursuant to the terms of this Exhibit.

§ 1.4.6 Model Element Author. The Model Element Author is the entity (or individual) responsible for managing and
coordinating the development of a specific Model Element to the LOD required for an identified Project milestone,
regardless of who is responsible for providing the content in the Model Element. Model Element Authors are to be
identified in Section 3.3, Model Element Table, of AIA Document G202-2013.

§ 1.4.7 Digital Data. Digital Data is information, including communications, drawings, specifications and designs,
created or stored for the Project in digital form. Unless otherwise stated, the term Digital Data includes the Model.

§ 1.4.8 Confidential Digital Data. Confidential Digital Data is Digital Data containing confidential or business
proprietary information that the transmitting party designates and clearly marks as “confidential.”

§ 1.4.9 Written or In Writing. In addition to any definition in the Agreement to which this Exhibit is attached, for
purposes of this Exhibit and the Agreement, “written” or “in writing” shall mean any communication prepared and
sent using a transmission method set forth in this Exhibit, or the protocois developed pursuant to this Exhibit, that
permits the recipient to print the communication.

§ 1.4.10 Written Notice. In addition to any terms in the Agreement to which this Exhibit is attached, for purposes of
this Exhibit and the Agreement, “written notice” shall be deemed to have been duly served if transmitted
electronically to an address provided in this Exhibit or the Agreement using a transmission method set forth in this
Exhibit that permits the recipient to print the communication.

§ 1.4.11 Party and Parties. The terms “Party” and “Parties” refer to the signing parties to the Agreement.

§ 1.4.12 Project Participant. A Project Participant is an entity (or individual) providing services, work, equipment or
materials on the Project and includes the Parties.
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ARTICLE2 TRANSMISSION AND OWNERSHIP OF DIGITAL DATA

§ 2.1 The transmission of Digital Data constitutes a warranty by the Party transmitting Digital Data to the Party
receiving Digital Data that the transmitting Party is the copyright owner of the Digital Data, or otherwise has
permission to transmit the Digital Data for its use on the Project in accordance with the Authorized Uses of Digital
Data established pursuant to the terms of this Exhibit.

§ 2.2 If a Party transmits Confidential Digital Data, the transmission of such Confidential Digital Data constitutes a
warranty to the Party receiving such Confidential Digital Data that the transmitting Party is authorized to transmit
the Confidential Digital Data. If a Party receives Confidential Digital Data, the receiving Party shall keep the
Confidential Digital Data strictly confidential and shall not disclose it to any other person or entity except as set
forth in Section 2.2.1.

§ 2.2.1 The receiving Party may disclose Confidential Digital Data as required by law or court order, including a
subpoena or other form of compulsory legal process issued by a court or governmental entity. The receiving Party
may also disclose the Confidential Digital Data to its employees, consultants or contractors in order to perform
services or work solely and exclusively for the Project, provided those employees, consultants and contractors are
subject to the restrictions on the disclosure and use of Confidential Digital Data as set forth in this Exhibit.

§ 2.3 By transmitting Digital Data, the transmitting Party does not convey any ownership right in the Digital Data or
in the software used to generate the Digital Data. Unless otherwise granted in a separate license, the receiving
Party’s right to use, modify, or further transmit Digital Data is specifically limited to designing, constructing, using,
maintaining, altering and adding to the Project consistent with the terms of this Exhibit, and nothing contained in
this Exhibit conveys any other right to use the Digital Data.

§ 2.4 Where a provision in this Article 2 conflicts with a provision in the Agreement into which this Exhibit is
incorporated, the provision in this Article 2 shall prevail.

ARTICLE 3 DIGITAL DATA PROTOCOLS

§ 3.1 Anticipated Types of Digital Data. The anticipated types of Digital Data to be used on the Project are as follows:
(Indicate below the information on the Project that shall be created and shared in a digital format. If the Parties
indicate that Building Information Modeling will be utilized on the Project, the Parties shall also complete Article

4.)
Anticipated Digital Data Applicability to the Location of Detailed
Project Description
(Indicate Applicable or (Section 3.1.1 below or in
Not Applicable) an attachment to this
exhibit and identified
below)

Project Agreements and Modifications Applicable

Project communications Applicable

Architect’s pre-construction submittals Applicable

Contract Documents Applicable

Contractor’s submittals Applicable

Subcontractor’s submittals Applicable

Modifications Applicable

Project payment documents Applicable
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Notices and claims Applicable

Building Information Modeling Not Applicable

§ 3.1.1 Insert a detailed description of the anticipated Digital Data identified in Section 3.1, if not further described in
an attachment to this Exhibit.

§ 3.2 As soon as practical following execution of the Agreement, the Parties shall further describe the uses of Digital
Data, and establish necessary protocols governing the transmission and Authorized Uses of Digital Data, in
consultation with the other Project Participants that are expected to utilize Digital Data on the Project.

§ 3.2.1 Unless another Project Participant is identified below, the Architect shall prepare and distribute to the other
Project Participants Digital Data protocols for review, revision and approval.

(If a Praject Participant other than the Architect shall be responsible for preparing draft and final Digital Data
protocols, identify that Project Participant.)

§ 3.2.2 The agreed upon Digital Data protocols shall be set forth in AIA Document G201-2013 and each Project
Participant shall memorialize their agreement in writing to such Digital Data protocols.

§ 3.2.3 The Parties, together with the other Project Participants, shall review and, if necessary, revise the Digital Data
protocols at appropriate intervals as required by the conditions of the Project.

§ 3.3 The Parties shall transmit, use, store and archive Digital Data in accordance with the Digital Data protocols set
forth in the latest version of AIA Document G201-2013 agreed to by the Project Participants.

§ 3.4 Unauthorized Use

§ 3.4.1 Prior to Establishment of Digital Data Protocols

If a Party receives Digital Data prior to the agreement to, and documentation of, the Digital Data protocols in AIA
Document G201-2013, that Party is not authorized to use or rely on the Digital Data. Any use of, or reliance on,
such Digital Data is at that Party’s sole risk and without liability to the other Party and its contractors, consultants,
agents and employees.

§ 3.4.2 Following Establishment of Digital Data Protocols

Following agreement to, and documentation of, the Digital Data protocols in AIA Document G201-2013, if a Party
uses Digital Data inconsistent with the Authorized Uses identified in the Digital Data protocols, that use shall be at
the sole risk of the Party using the Digital Data.

§ 3.5 Digital Data Management

§ 3.5.1 Centralized electronic document management system use on the Project shall be:

(Check the appropriate box. If the Parties do not check one of the boxes below, the default selection shall be that the
Parties will not utilize a centralized electronic document management system on the Project.)

[ 1 The Parties intend to use a centralized electronic document management system on the Project.

X] The Parties do not intend to use a centralized electronic document management system on the
Project.

§ 3.5.2 If the Project Participants intend to utilize a centralized electronic document management system on the
Project, the Project Participants identified in Section 3.5.3 shall be responsible for managing and maintaining such
system. The Project Participants responsible for managing and maintaining the centralized electronic document
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management system shall facilitate the establishment of protocols for transmission, use, storage and archiving of the
centralized Digital Data and assist the Project Participants identified in Section 3.2.1 above in preparing Digital Data
protocols. Upon agreement to, and documentation of, the Digital Data protocols in AIA Document G201-2013, the
Project Participants identified in Section 3.5.3 shall manage and maintain the centralized electronic document
management system consistent with the management protocols set forth in the latest version of G201-2013
approved by the Project Participants.

§ 3.5.3 Unless responsibility is assigned to another Project Participant, the Architect shall be responsible for
managing and maintaining the centralized electronic document management system. If the responsibility for
management and maintenance will be assigned to another Project Participant at an identified Project milestone,
indicate below the Project Participant who shall assume that responsibility, and the Project milestone.

(Identify the Project Participant responsible for management and maintenance only if the Parties intend to utilize a
centralized electronic document management system on the Project.)

Responsible Project Participant Project Milestone

ARTICLE 4 BUILDING INFORMATION MODELING PROTOCOLS

§ 4.1 If the Parties indicate in Section 3.1 that Building Information Modeling will be used on the Project, specify
below the extent to which the Parties intend to utilize Building Information Modeling and identify the provisions of
this Article 4 governing such use:

[ ] The Parties shall utilize Building Information Modeling on the Project for the sole purpose of
fulfilling the obligations set forth in the Agreement without an expectation that the Model will be
relied upon by the other Project Participants. Unless otherwise agreed in writing, any use of,
transmission of, or reliance on the Model is at the receiving Party’s sole risk. The remaining sections
of this Article 4 shall have no force or effect.

[ 1 The Parties shall develop, share, use and rely upon the Model in accordance with Sections 4.2
through 4.10 of this Exhibit.

§ 4.2 Anticipated Building Information Modeling Scope. Indicate below the portions of the Project for which Modeling
will be used and the anticipated Project Participant responsible for that Modeling.

Project Portion for Modeling Responsible Project Participant

§ 4.3 Anticipated Model Authorized Uses. Indicate below the anticipated Authorized Uses of the Model for the
Project, which Authorized Uses will be agreed upon by the Project Participants and further described for each LOD
in AIA Document G202-2013.

§ 4.4 Ancillary Modeling Activities. Indicate additional Modeling activities agreed upon by the Parties, but not to be
included in AIA Document G202-2013, if any.

(Describe any Modeling activities, such as renderings, animations, performance simulations, or other similar use,
including the anticipated amount and scope of any such Modeling activities.)

§ 4.5 Modeling Protocols. As soon as practical following execution of the Agreement, the Parties shall, in
consultation with the other Project Participants that are expected to utilize Building Information Modeling on the
Project, further describe the Authorized Uses of the Model and establish necessary protocols governing the
development of the Model utilizing AIA Document G202-2013.

§ 4.5.1 The Modeling protocols shall address the following:
.1 Identification of the Model Element Authors;
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.2 Definition of the various LOD for the Model Elements and the associated Authorized Uses for each
defined LOD;
Identification of the required LOD of each Model Element at each identified Project milestone;
Identification of the construction classification systems to be used on the Project;
The process by which Project Participants will exchange and share the Model at intervals not reflected
in Section 3.3, Model Element Table, of AIA Document G202-2013;
.6 The process by which the Project Participants will identify, coordinate and resolve changes to the
Model;
.1 Details regarding any anticipated as-designed or as-constructed Authorized Uses for the Model, if
required on the Project;
.8 Anticipated Authorized Uses for facilitics management or otherwise, following completion of the
Project; and
.9 Other topics to be addressed by the Modeling protocols: (Identify additional topics to be addressed by
the Modeling Protocols.)

e w

§ 4.5.2 Unless responsibility is assigned to another Project Participant identified below, the Architect shall prepare
and distribute Modeling protocols to the other Project Participants for review, revision and approval.

(If a Project Participant other than the Architect shall be responsible for preparing draft and final Modeling
protocols, identify that Project Participant.)

§ 4.5.3 The agreed upon Modeling protocols shall be set forth in AIA Document G202-2013 and each Project
Participant shall memorialize their agreement in writing to such Modeling protocols.

§ 4.5.4 The Parties, together with the other Project Participants, shall review, and if necessary, revise the Modeling
protocols at appropriate intervals as required by the conditions of the Project.

§ 4.6 The Parties shall develop, use and rely on the Model in accordance with the Modeling protocols set forth in the
latest version of AIA Document G202-2013, which document shall be included in or attached to the Model in a
manner clearly accessible to the Project Participants.

§ 4.7 Unauthorized Use

§ 4.7.1 Prior to Establishment of Modeling Protocols

If a Party receives any Model prior to the agreement to, and documentation of, the Modeling protocols in AIA
Document G202-2013, that Party is not authorized to use, transmit, or rely on the Model. Any use, transmission or
reliance is at that Party’s sole risk and without liability to the other Party and its contractors, consultants, agents and
employees.

§ 4.7.2 Following Establishment of Modeling Protocols

Following agreement to, and documentation of, the Modeling protocols in AIA Document G202-2013, if a Party
uses or relies on the Model inconsistent with the Authorized Uses identified in the Modeling protocols, such use or
reliance shall be at the sole risk of the Party using or relying on the Model. A Party may rely on the Model Element
only to the extent consistent with the minimum data required for the identified LOD, even if the content of a specific
Model Element includes data that exceeds the minimum data required for the identified LOD.

§ 4.8 Model Management

§ 4.8.1 The requirements for managing the Model include the duties set forth in this Section 4.8. Unless assigned to
another Project Participant, the Architect shall manage the Model from the inception of the Project. If the
responsibility for Model management will be assigned to another Project Participant, or change at an identified
Project milestone, indicate below the identity of the Project Participant who will assume that responsibility, and the
Project milestone.

Responsible Project Participant Project Milestone
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§ 4.8.2 Model Management Protocol Establishment. The Project Participant responsible for managing the Model, in
consultation with the other Project Participants that are expected to utilize Building Information Modeling on the
Project, shall facilitate the establishment and revision of Model management protocols, including the following:
Model origin point, coordinate system, precision, file formats and units

Model file storage location(s)

Processes for transferring and accessing Model files

Naming conventions

Processes for aggregating Model files from varying software platforms

Model access rights

Identification of design coordination and clash detection procedures.

Model security requirements

Other: (Identify additional Model management protocols to be addressed.)

WoNdLEWNa

§ 4.8.3 Ongoing Responsibilities. The Project Participant responsible for managing the Model shall do so consistent
with the Model management protocols, which shall also include the following ongoing responsibilities:
.1 Collect incoming Models:

1 Coordinate submission and exchange of Models

.2 Create and maintain a log of Models received

.3 Review Model files for consistency with Sections 4.8.2.1 through 4.8.2.5

4 Maintain a record copy of each Model file received
Aggregate Model files and make them available for Authorized Uses
Maintain Model Archives and backups consistent with the requirements of Section 4.8.4 below
Manage Model access rights
Other: (Identify additional responsibilities.)

e wh

§ 4.8.4 Model Archives. The individual or entity responsible for Model management as set forth in this Section 4.8
shall compile a Model Archive at the end of each Project milestone and shall preserve it without alteration as a
record of Model completion as of that Project milestone.

§ 4.8.4.1 Additional Model Archive requirements, if any, are as follows:

§ 4.8.4.2 The procedures for storing and preserving the Model(s) upon final completion of the Project are as follows:

§ 4.9 Post-Construction Model. The services associated with providing a Model for post-construction use shall only
be required if specifically designated in the table below as a Party’s responsibility.

(Designate below any anticipated post-construction Model and related requirements, the Project Participant
responsible for creating or adapting the Model to achieve such uses, and the location of a detailed description of the
anticipated scope of services to create or adapt the Model as necessary to achieve such uses.)

Post-Construction Model Applicability to Responsible Location of Detailed
Project Project Participant | Description of Requirements
(Applicable or and Services
Not Applicable) (Section 4.10 below or in an
attachment to this exhibit and
identified below)

§4.9.1 Remodeling

§49.2 Wayfinding and Mapping

§4.9.3 Asset/FF & E Management

§4.9.4 Energy Management
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§4.9.5 Space Management
§4.9.6 Maintenance Management

§ 4.10 Insert a detailed description of the requirements for each Post-Construction Model identified in Section 4.9
and the anticipated services necessary to create each Post-Construction Model, if not further described in an
attachment to this Exhibit.

ARTICLE5 OTHER TERMS AND CONDITIONS
Other terms and conditions related to the transmission and use of Digital Data are as follows:
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Additions and Deletions Report for
AIA® Document E203" - 2013

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AlA document in order to complete it, as well as any text the author may have added to or deleted from
the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associated AlA document. This Additions and Deletions Report and its associated document were generated
simuitaneously by AlA software at 13:17:19 ET on 01/28/2021.

PAGE 1

Building Demolition at the Former Douglas Center
1160 Buchanan St.

Carthage, IL. 62321

PAGE 4

Project Agreements and Modifications Applicable
Project communications Applicable
Architect’s pre-construction submittals Applic able
Contract Documents Applicable
Contractor’s submittals Applicable
Subcontractor’s submittals Applicable
Modifications Applicable
Project payment documents Applicable
Notices and claims Applicable
Building Information Modeling Not Applicable

EX] The Parties do not intend to use a centralized electronic document management system on the
Project.
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Certification of Document's Authenticity
AIA® Document D401™ - 2003

I, Jacques L. Reynolds, hereby certify, to the best of my knowledge, information and belief, that [ created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 13:17:19
ET on 01/28/2021 under Order No. 3907228607 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document E203™ - 2013, Building
Information Modeling and Digital Data Exhibit, as published by the AIA in its software, other than those additions and
deletions shown in the associated Additions and Deletions Report.

R,fuf) LJZ,.\V/\

ignéd)

\ie  Pegeinveat
(Title)

o2 los (1ot
(Dated)

AIA Document D401™ - 2003. Copyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,”
"AlA,” the AIA Logo, and "AlA Contract Documents” are registered trademarks and may not be used without permission. This document was produced by AIA
software at 13:17:19 ET on 01/28/2021 under Order No.3807228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (3BOADA4A)



Init.

e
e== |
\\

M

“\"
"q
LY

o

for the following PROJECT:
(Name and location or address)

Building Demolition at the Former Douglas Center

1160 Buchanan St.
Carthage, IL 62321

THE OWNER:
(Name, legal status and address)

The City of Carthage, Illinois
538 Wabash St.
Carthage, IL 62321

THE ARCHITECT:
(Name, legal status and address)

Architechnics, Inc

AIA Document A201" - 2017

General Conditions of the Contract for Construction

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

510 Maine - 10th Floor

; This d t has important legal
Quincy, IL 62301 is document has important leg

consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

TABLE OF ARTICLES

1 GENERAL PROVISIONS

For guidance in modifying this
document to include supplementary

2 OWNER conditions, see AIA Document
A503™ Guide for Supplementary

3 CONTRACTOR Conditions.

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT
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15 CLAIMS AND DISPUTES
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Access to Work
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Accident Prevention
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Attorneys’ Fees
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6.1.1,6.1.2
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Basic Definitions
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Binding Dispute Resolution
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Bonds, Performance, and Payment
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Contract, Definition of
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to
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Digital Data Use and Transmission
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Emergencies

104, 14.1.1.2,15.1.5

Employees, Contractor’s
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,42.7,52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.34,2.3.6,3.1,33.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
9.9.1,10.2,103, 12.1,12.2, 14.2,14.3.1, 15.1.4
Extensions of Time
324,3.74,523,72.1,7.3,7.4,9.5.1,9.7,103.2,
10.4,14.3, 15.1.6,15.2.5
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Failure of Payment

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,42.9,9.8.2,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
2.2.1,132.2,14.1.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances

10.2.4,10.3

Identification of Subcontractors and Suppliers
521

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3,11.3
Information and Services Required of the Owner
2.1.2,2.2,2.3,3.2.2,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
142.4,15.14.2,15.2.1,15.2.2,15.2.3,15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.4,15.1.4.2,15.2.1,15.2.2,15.2.3,15.2.4, 15.2.5
Injury or Damage to Person or Property

10.2.8, 104

Inspections
3.13,333,3.7.1,4.2.2,42.6,4.2.9,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1, 134

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,3.8.1,5.2.1,7,82.2,12,13.4.2
Instruments of Service, Definition of

1.1.7

I[nsurance
6.1.1,7.3.4,8.2.2,9.3.2,9.8.4,9.9.1,9.10.2, 10.2.5,
1

Insurance, Notice of Cancellation or Expiration
11.1.4,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,1442

Insurance, Owner’s Liability

112

Insurance, Property

10.2.5,11.2,11.4, 11.5

Insurance, Stored Materials

932

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,4.2.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.2.3,1.4,4.1.1, 5.1, 6.1.2, 15.1.1
Interpretations, Written

42.11,42.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
52.1,6.2.1,7.3.4,9.3.2,9.3.3,9.5.1.3,9.10.2, 10.2.1,
10.2.4,14.2.1.1,14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations
1.5,23.2,3.2.3,3.2.4,3.6,3.7,3.12.10, 3.13, 9.6 .4,
9.9.1,10.2.2,13.1,13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,15.4.1.1

Limitations of Liability

3.2.2,3.5,3.12.10, 3.12.10.1, 3.17, 3.18.1, 4 2.6,
42.7,6.2.2,94.2,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5, 13.3.1

Limitations of Time
2.1.2,2.2,2.5,3.2.2,3.10,3.11,3.12.5,3.15.1,4.2.7,
5.2,53,54.1,624,73,7.4,82,92,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13.4, 14, 15,
15.1.2,15.1.3,15.1.5

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,3.4.1,3.5,3.8.2,3.8.3, 3.12,3.13,3.15.1,
52.1,6.2.1,7.34,9.3.2,9.3.3,9.5.1.3,9.10.2,
10.2.1.2,10.2.4, 14.2.1.1, 14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,94.2

Mechanic’s Lien
2.1.2,9.3.1,9.3.3,9.6.8,9.10.2,9.10.4, 15.2.8
Mediation

8.3.1,15.1.3.2,15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1,
154.1.1

Minor Changes in the Work
1.1.1,34.2,3.12.8,4.28,7.1,74
MISCELLANEOUS PROVISIONS
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Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,2.5,3.11,4.1.2,4.2.1,5.2.3,7,83.1,9.7,
10.3.2

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
24,25,3.5,42.6,6.2.4,9.5.1,9.8.2,9.9.3,9.104,
12.2

Notice
1.6,1.6.1,1.6.2,2.1.2,22.2,,223,22.4,2.5,3.2.4,
3.3.1,3.74,3.7.5,3.9.2,3.12.9,3.12.10,5.2.1, 74,
8.2.29.6.8,9.7,9.10.1,10.2.8, 10.3.2, 11.5, 12.2.2.1,
13.4.1,13.4.2, 14.1, 14.2.2, 14.4.2,15.1.3, 15.1.5,
15.1.6,15.4.1

Notice of Cancellation or Expiration of Insurance
11.14,112.3

Notice of Claims

1.6.2,2.1.2,3.7.4,9.6.8, 10.2.8, 15.1.3, 15.1.5,
15.1.6,15.2.8,15.3.2,154.1

Notice of Testing and Inspections

13.4.1,134.2

Observations, Contractor’s

32,374

Occupancy

23.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,39.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
2.2,1322,14.1.14

Owner, Information and Services Required of the
2.12,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4, 6.2.5,
93.2,9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 13.4.1,
13.4.2,14.1.1.4,14.1.4,15.1.4

Owner’s Authority
1.5,2.1.1,2.3.32.4,2.5,3.4.2,3.8.1,3.12.10, 3.14.2,
4.12,42.4,429,52.1,5.2.4,54.1,6.1,6.3,7.2.1,
7.3.1,8.2.2,83.1,9.3.2,9.5.1,9.6.4,9.9.1, 9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to Award

Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract
142,144

Ownership and Use of Drawings, Specifications and
Other Instruments of Service

1.1.1,1.1.6,1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12,
5.3

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
425,73.9,9.2,9.3,9.4,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.23,14.2.4,14.43

Payment, Certificates for
4.2.5,42.9,9.3.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3, 14.1.1.3, 14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final

42.1,42.9,9.10,12.3,14.2.4, 1443

Payment Bond, Performance Bond and
73.4.4,9.6.7,9.10.3,11.1.2

Payments, Progress

9.3,9.6,9.8.5,9.10.3, 14.2.3,15.1.4

PAYMENTS AND COMPLETION

9

Payments to Subcontractors
54.2,9.5.1.3,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.44,9.6.7,9.103,11.1.2

Permits, Fees, Notices and Compliance with Laws
2.3.1,3.7,3.13,7.3.4.4,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
422,82,9.8,99.1,14.14,15.1.4

Progress Payments

9.3,9.6,9.8.5,9.10.3, 14.2.3, 15.1.4

Project, Definition of

1.14

Project Representatives
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42.10

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,23.2,323,3.6,3.7,3.12.10, 3.13, 9.6.4, 9.9.1,
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8,
154

Rejection of Work

42.6,12.2.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,9.33,9.4.2,9.5.1, 9.10.1
Representatives

2.1.1,3.1.1,3.9,4.1.1,4.2.10, 13.2.1
Responsibility for Those Performing the Work
33.2,3.18,4.2.2,423,53,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field Conditions
by Contractor

32,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.4,2.5,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4,6.1,
6.3,7.3.1,83,9.5.1,9.7,10.2.5, 10.3, 12.2.1, 12.2.2,
12.2.4,133,14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
3.3.1,42.2,42.7,5.3,10.1,10.2, 10.4

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,42.4,42.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,42.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
3.2.2,3.3.3,3.7.1,3.7.4,4.2,9.9.2,9.4.2,9.10.1, 13.4
Site Visits, Architect’s
3.74,422,429,94.2,9.5.1,99.2,9.10.1, 13.4
Special Inspections and Testing
42.6,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2, 1.5, 3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,15.4.1.1

Stopping the Work

22.2,24,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,3.18,4.2.3,5.2.3, 5.3, 5.4,
9.3.1.2,9.6.7

Subcontractual Relations
5.3,5.4,93.1.2,9.6,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,9.2,9.3,
9.8,9.9.1,9.10.2,9.10.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,9.10.3,
12.2,15.1.2

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35,7.3.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.7.4

Successors and Assigns
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13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.24,
7.1.3,7.3.4,8.2,83.1,94.2,10,12, 14,15.1.4
Suppliers
1.5,3.12.1,4.2.4,4.2.6,5.2.1,9.3,9.4.2,9.5.4, 9.6,
9.10.5, 14.2.1

Surety

5.4.1.2,9.6.8,9.8.5,9.10.2,9.10.3, 11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,2.3.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.7.5,54.2,143

Suspension or Termination of the Contract
54.1.1,14

Taxes

3.6,3.8.2.1,7.3.44

Termination by the Contractor

14.1,15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
144

Termination of the Architect

233

Termination of the Contractor Employment
1422

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,33.3,3.7.1,42.2,42.6,4.29,94.2,9.8.3,
9.9.2,9.10.1,10.3.2,12.2.1, 134

TIME

8

Time, Delays and Extensions of
3.24,3.74,523,72.1,7.3.1,7.4,8.3,9.5.1,9.7,
10.3.2,10.4, 14.3.2, 15.1.6, 15.2.5

Time Limits

2.1.2,2.2,2.5,3.2.2,3.10, 3.11, 3.12.5, 3.15.1, 4.2,
52,5.3,54,62.4,7.3,7.4,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 12.2, 13 4, 14,
15.1.2,15.1.3,15.4

Time Limits on Claims
3.7.4,10.2.8,15.1.2,15.1.3

Title to Work

9.3.2,9.3.3

UNCOVERING AND CORRECTION OF WORK
12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1,10.3

Unit Prices

7.33.2,9.1.2

Use of Documents

1.1.1, 1.5,2.3.6,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,93.1

Waiver of Claims by the Architect

13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.10.4,12.2.2.1, 13.3.2, 14.2.4, 15.1.7
Waiver of Consequential Damages

14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3

Warranty
3.5,4.2.9,9.3.3,9.8.4,9.9.1,9.10.2,9.10.4, 12.2.2,
15.1.2

Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,3.42,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.4.4.2

Written Interpretations

42.11,42.12

Written Orders
1.1.1,2.4,39,7,82.2,12.1,12.2,13.4.2, 14.3.1
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding or proposal requirements.

§1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
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consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation

In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work
without the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by
certified or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data.

AlA Document A201® - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The "American Institute of Architects,” "AlA," the AlA Logo, "A201," and "AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AIA software at 11:27:10 ET on 01/28/2021 under Order
No0.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org

User Notes: (3BSADA3E)

1



Init.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner's Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner
provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall
be extended appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish
to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract
Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to
make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to
provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may
immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the
request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor
may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If
the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus
interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the
Contractor shall keep the information confidential and shall not disclose it to any other person. However, the
Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is
required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its
employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to
know the content of such information solely and exclusively for the Project and who agree to maintain the
confidentiality of such information.

§ 2.3 Information and Services Required of the Owner
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
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assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor
has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.
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§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 if the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7,
as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract
Documents give specific instructions concerning construction means, methods, techniques, sequences, or
procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite
safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner
and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect
shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction.
Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using
its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.
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§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the
Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The
Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be
free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the
Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If
required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials
and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly
provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days
after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required
for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum
or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect
shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s
determination or recommendation, that party may submit a Claim as provided in Article 15.
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§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 Allowances

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. [tems
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section
3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect
may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
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Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner,
and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams,
and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose
is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed
in the Contract Documents for those portions of the Work for which the Contract Documents require submittals.
Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the
Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that
are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as
a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing
the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Samples, or similar submittals, by the Architect’s approval thereof.
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§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely
upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the
Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written
approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy
and accuracy of the services, certifications, and approvals performed or provided by such design professionals,
provided the Owner and Architect have specified to the Contractor the performance and design criteria that such
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other
appropriate action on submittals only for the limited purpose of checking for conformance with information given
and the design concept expressed in the Contract Documents,

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at
the time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition
existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or
by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor
except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably
withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to
cutting or otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the
Owner shall be entitled to reimbursement from the Contractor.
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§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer
or manufacturers is required by the Contract Documents, or where the copyright violations are contained in
Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 4.1 General

§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
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Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors,
or their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any
direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by
and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval
of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
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and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”
does not include a Separate Contractor or the subcontractors of a Separate Contractor.

§5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
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prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor
will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of
the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will
similarly make copies of applicable portions of such documents available to their respective proposed Sub-
subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate
Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract,
including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
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promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or
Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work.
Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the
Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible
for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not
apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate
Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays,
improperly timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or
partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 General

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor. An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§7.21 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

A The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

.3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
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.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4  Asprovided in Section 7.3.4.

[0

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead
and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In
such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and
.5 Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order
for minor changes shall be in writing. [f the Contractor believes that the proposed minor change in the Work will
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affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor
change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the
Contractor waives any adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME

§ 8.1 Definitions

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the
Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay
authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the
Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such
reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum

§9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to
the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and

AlA Document A201® - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The "American Institute of Architects,” "AlA," the AIA Logo, "A201," and "AlA Contract Documents” are
registered trademarks and may not be used without permission, This document was produced by AlA software at 11:27:10 ET on 01/28/2021 under Order

I No0.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org

User Notes: (3BSADA3E)

Init.



Init.

unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications
for Payment.

§ 9.3 Applications for Payment

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage, and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims,
security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities
that provided labor, materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1)
issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is
properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as
provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the
Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.
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§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
.5 damage to the Owner or a Separate Contractor;
6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
.I repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1,
in whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next
Application for Payment.

§ 9.6 Progress Payments
§9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and
suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an
obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be
required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.
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§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall
be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall
require money to be placed in a separate account and not commingled with money of the Contractor, create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an
award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees
and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of
any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property
against which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.
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§ 9.9 Partial Occupancy or Use

§9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or
use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security,
maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for
correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor
considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided
under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if
no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the
Work.

§9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment

§9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the
Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract
Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as
manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims,
security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated
by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may
furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or
encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien,
claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees.

§9.10.3 If, afier Substantial Completion of the Work, final completion thereof is materialty delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for
that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.
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§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to
.1 employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction,

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warmings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable
to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.
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§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall
be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing
the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of
persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are
to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect
will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or
entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed
by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon
written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs
of shutdown, delay, and start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The
Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the
extent of the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are
due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.
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ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is
located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation
or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from
an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. [f the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance
that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the
failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably
adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the
insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change
Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the
Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable
costs and damages attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage
has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract
Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the
insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner
shall not relieve the Owner of any contractual obligation to provide required insurance.
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§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required
by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds
of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the
individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors,
subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity
agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of
subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a
duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance
premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged
property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this
separate property insurance.

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance

The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the
Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from
receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object,
the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the
Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter,
if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and
Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount
allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the
allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and
Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15.
Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of
the damaged or destroyed Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to
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the Contract Sum and Contract Time as may be appropriate. [f such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby,
shall be at the Contractor’s expense.

§ 12.2.2 After Substantial Completion

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the
condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the
Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the
Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within
a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in
accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEQUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.
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§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies

§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available
by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection,
or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses,
shall be at the Contractor’s expense.

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate
the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place
where the Project is located.
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ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 14.1 Termination by the Contractor

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any
other persons or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be
stopped;

.2 An act of government, such as a declaration of national emergency, that requires all Work to be
stopped;

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3,
constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days
in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed,
as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing
portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in
Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor
repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements
between the Contractor and the Subcontractors or suppliets;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that
sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the
Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment
of the Contractor and may, subject to any prior rights of the surety:
.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,

AlA Document A201® - 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The "American Institute of Architects,” "AlA,” the AIA Logo, "A201," and “AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AlA software at 11:27:10 ET on 01/28/2021 under Order
No0.3907228607 which expires on 11/08/2021, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service, To report copyright violations, e-mail copyright@aia.org.

User Notes: (3BSADA3E)

36



the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No
adjustment shall be made to the extent
A that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor
shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice,
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and the termination fee, if any, set forth in the Agreement.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 Claims

§ 15.1.1 Definition

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in
the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other
disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require
the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents.

§ 15.1.2 Time Limits on Claims

The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or
related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the
requirements of the binding dispute resolution method selected in the Agreement and within the period specified by
applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The
Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2.

§ 15.1.3 Notice of Claims

§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to
the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as
the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after
occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later.
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§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Initial Decision Maker is required.

§ 15.1.4 Continuing Contract Performance

§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7
and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall
continue to make payments in accordance with the Contract Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s
decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost

If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is
not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time

§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in
Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of
delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 15.1.7 Waiver of Claims for Consequential Damages
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit,
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 Initial Decision

§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of
the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall
be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker,
unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial
decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been
rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the
Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the
Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the
Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the
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Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the [nitial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the
other party file for mediation. If such a demand is made and the party receiving the demand fails to file for
mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding
dispute resolution proceedings with respect to the initial decision.

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 Mediation

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the
dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the
other party file for binding dispute resolution. If such a demand is made and the party receiving the demand fails to
file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding
dispute resolution proceedings with respect to the initial decision.
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§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 Arbitration

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place
where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be
made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the
arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to
that party on which arbitration is permitted to be demanded.

§15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 Consolidation or Joinder

§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either
party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party
provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations
to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially
similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, ¢ither
party may include by joinder persons or entities substantially involved in a common question of law or fact whose
presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written
consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the
Owner and Contractor under this Agreement.
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6042

DOCUMENT 00 7343
PREVAILING WAGES

The successful bidder and his subcontractors will be required to pay not less than the Prevailing Wage
Rate for workmen engaged in work under this contract, with the provisions of an act of the General As-
sembly of the State of lllinois entitled “An Act Regulating the Wage of Laborers, Mechanics, and other
workmen employed in any public works by the State, County or any Public Body, or any Political Subdivi-
sion or by any one under contract for public works,” by act approved July 11, 1057, as amended. At-
tached to and made part of these contract documents is the current prevailing wage rate decision.

It shall be the responsibility of the Contractor and his subcontractors to allow the Owner, the lllinois De-
partment of Labor, and any authorized representative of any government agency involved in the funding
of this project, access to and the right to examine all records, books, paper, payrolls, or documents relat-
ed to this construction project. The right shall extend from the time of execution of the contract through
the entire period of the work, and ending three (3) years after the final pay estimate is disbursed.

Certified Payrolls shall be submitted directly to the Owner on at least a Monthly Basis.
The submission of weekly payrolls for this project will not be required.

If the lllinois Department of Labor revises, during the term of this contract, the prevailing rate of hourly
wages to be paid by the Owner, the revised rate as provided by the Owner, contractor shall apply to this
contract.

Refer to attached “Monthly Work Record” for required information to be contained in regards to this re-
quirements.

END OF DOCUMENT 00 7343
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DOCUMENT 00 7353
PREVAILING WAGE ACT

VI. PREVAILING WAGE ACT — CERTIFICATION OF PAYROLL
(P.A. 94-0515)

Effective August 10, 2005, each contractor and subcontractor on public works, shall submit
to the public body a certified payroll containing the names of all laborers, mechanics and
workers employed on the project.

The certified payroll must also include the address, telephone number, social security
number, classification(s), hourly wages paid in each pay period, humber of hours worked
each day, and starting and ending time of work each day, for each identified worker.

The contractor or subcontractor must certify that each worker has been paid not less than
the general prevailing hourly rate required by law.

The public body must keep these records for at least 3 years.
The payroll records are public records subject to disclosure under the Freedom of Infor-

mation Act, except for an employee’s address, telephone number and social security num-
ber.

Nonetheless, on 2 business days’ notice, the contractor or subcontractor must make the
payroll records available for inspection to the public body and the Director of Labor, his
deputies and agents. Also, upon 2 business days’ notice, the contractor or subcontractor
must make the payroll records available at all reasonable hours at a location in lllinois.

Effective January 1, 2006, any public officer who fails to comply with the Act may be guilty
of a Class A misdemeanor.

END OF DOCUMENT 00 7353
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SECTION 01 1000
SUMMARY

PART 1 - GENERAL

11

1.2

1.3

1.4

SUMMARY
Section Includes:

Project information.

Work covered by Contract Documents.
Access to site.

Work restrictions.

Specification and Drawing conventions.
Miscellaneous provisions.

oukhwnE

PROJECT INFORMATION

Project Identification: Building Demolition at the Former Douglas Center.
1. Project Location: 1160 Buchanan Street, Carthage, lllinois 62321 .
Owner: City of Carthage, lllinois .

1. Owner's Representative: Jim Nightingale, Mayor, 538 Wabash Street, Carthage, IL
62321.

Architect: Architechnics, Inc; 510 Maine, 10th Floor Quincy, lllinois 62301; 217-222-0554 .

WORK COVERED BY CONTRACT DOCUMENTS

The Work of Project is defined by the Contract Documents and consists of the following:

1. Demolition of an existing building and other Work indicated in the Contract Documents.
The building is approximately 8000 sf and is a split level construction type. The building
is currently vacant and has been vacant for several years.

Type of Contract:

1. Project will be constructed under a single prime contract.

ACCESS TO SITE

General: Contractor shall have full use of Project site for construction operations during
construction period. Contractor's use of Project site is limited only by Owner's right to perform
work or to retain other contractors on portions of Project.

Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

SUMMARY 011000-1
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1.6

1.7

Building Demolition at the Former Douglas Center
6042

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times.
Do not use these areas for parking or for storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction
operations.
b. Schedule deliveries to minimize space and time requirements for storage of

materials and equipment on-site.
Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and
hardscaping affected by construction operations throughout construction period. Repair damage
caused by construction operations.
WORK RESTRICTIONS

Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of authorities
having jurisdiction.

On-Site Work Hours: Limit work in the existing building to normal business working hours of
7:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated.

1. Weekend Hours: Not restricted .
2. Early Morning Hours: Not restricted .
3. Hours for Utility Shutdowns: coordinate with owner .

Restricted Substances: Use of tobacco products and other controlled substances on Project site
iS not permitted.

Employee Screening: Comply with Owner's requirements for drug and background screening of
Contractor personnel working on Project site.

1. Maintain list of approved screened personnel with Owner's representative.

CONSTRUCTION UTILITIES
Electrical Service:

1. There is not an active electrical service in the building. Electrical service is present next
door at the Legacy Theater for use.

Water Service:

1. There is not an active water service in the building. Water service is present next door at
the Legacy Theater for use.

SPECIFICATION AND DRAWING CONVENTIONS

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

SUMMARY 011000 - 2
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1. Imperative mood and streamlined language are generally used in the Specifications. The
words "shall,” "shall be," or "shall comply with," depending on the context, are implied
where a colon (;) is used within a sentence or phrase.
2. Specification requirements are to be performed by Contractor unless specifically stated
otherwise.
B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work

of all Sections in the Specifications.

C. Drawing Coordination: Requirements for materials and products identified on Drawings are
described in detail in the Specifications. One or more of the following are used on Drawings to
identify materials and products:

1.

2.

3.

Terminology: Materials and products are identified by the typical generic terms used in
the individual Specifications Sections.

Abbreviations: Materials and products are identified by abbreviations published as part of
the U.S. National CAD Standard and scheduled on Drawings.

Keynoting: Materials and products are identified by reference keynotes referencing
Specification Section numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 1000
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SECTION 01 2600
CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

15

RELATED DOCUMENTS

SUMMARY

Section includes administrative and procedural requirements for handling and processing
Contract modifications.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710 .
PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed

changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Work Change Proposal Requests issued by Architect are not instructions either to stop
work in progress or to execute the proposed change.
2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after

receipt of Proposal Request, submit a quotation estimating cost adjustments to the

Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey
data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

C. Include costs of labor and supervision directly attributable to the change.

d. Include an updated Contractor's construction schedule that indicates the effect of

the change, including, but not limited to, changes in activity duration, start and
finish times, and activity relationship. Use available total float before requesting an
extension of the Contract Time.

e. Quotation Form: Use forms acceptable to Architect.

ADMINISTRATIVE CHANGE ORDERS

Allowance Adjustment: See Section 01 2100 "Allowances" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of
allowances.

Unit-Price Adjustment: See Section 01 2200 "Unit Prices" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured
scope of unit-price work.
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1.6 CHANGE ORDER PROCEDURES
A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order
for signatures of Owner and Contractor on AIA Document G701 .
1.7 CONSTRUCTION CHANGE DIRECTIVE
A. Construction Change Directive: Architect may issue a Construction Change Directive on
AIA Document G714 . Construction Change Directive instructs Contractor to proceed with a
change in the Work, for subsequent inclusion in a Change Order.
1. Construction Change Directive contains a complete description of change in the Work. It
also designates method to be followed to determine change in the Contract Sum or the

Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary
to substantiate cost and time adjustments to the Contract.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 2600
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SECTION 01 2900
PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

SUMMARY

Section includes administrative and procedural requirements necessary to prepare and process
Applications for Payment.

Related Requirements:

1. Section 01 2100 "Allowances" for procedural requirements governing the handling and
processing of allowances.
2. Section 01 2600 "Contract Modification Procedures” for administrative procedures for

handling changes to the Contract.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract
Sum to various portions of the Work and used as the basis for reviewing Contractor's
Applications for Payment.

SCHEDULE OF VALUES

Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.

1. Coordinate line items in the schedule of values with items required to be indicated as
separate activities in Contractor's construction schedule.
2. Submit the schedule of values to Architect at earliest possible date, but no later than

seven days before the date scheduled for submittal of initial Applications for Payment.

Format and Content: Use Project Manual table of contents as a guide to establish line items for
the schedule of values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the schedule of values:
a. Project name and location.
b. Name of Architect.
C. Architect's Project number.
d. Contractor's name and address.
e. Date of submittal.
2. Arrange schedule of values consistent with format of AIA Document G703 .
3. Allowances: Provide a separate line item in the schedule of values for each allowance.

Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
guantities.

PAYMENT PROCEDURES 012900-1



15

Building Demolition at the Former Douglas Center

6042

4, Overhead Costs: Show cost of temporary facilities and other major cost items that are not
direct cost of actual work-in-place as separate line items.

5. Schedule of Values Revisions: Revise the schedule of values when Change Orders or

Construction Change Directives result in a change in the Contract Sum. Include at least
one separate line item for each Change Order and Construction Change Directive.

APPLICATIONS FOR PAYMENT

Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Architect and paid for by Owner.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction work covered by each Application
for Payment is the period indicated in the Agreement.

Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for
Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction
schedule. Use updated schedules if revisions were made.
2. Include amounts for work completed following previous Application for Payment, whether

or not payment has been received. Include only amounts for work completed at time of
Application for Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before
last day of construction period covered by application.
4, Indicate separate amounts for work being carried out under Owner-requested project

acceleration.

Stored Materials: Include in Application for Payment amounts applied for materials or equipment
purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-
site and items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of
surety to payment for stored materials.
2. Provide supporting documentation that verifies amount requested, such as paid invoices.

Match amount requested with amounts indicated on documentation; do not include
overhead and profit on stored materials.

3. Provide summary documentation for stored materials indicating the following:
a. Value of materials previously stored and remaining stored as of date of previous
Applications for Payment.
b. Value of previously stored materials put in place after date of previous Application
for Payment and on or before date of current Application for Payment.
C. Value of materials stored since date of previous Application for Payment and

remaining stored as of date of current Application for Payment.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
lien from subcontractors, sub-subcontractors, and suppliers for construction period covered by
the previous application.
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1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.
2. When an application shows completion of an item, submit conditional final or full waivers.
3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.
4, Submit final Application for Payment with or preceded by conditional final waivers from

every entity involved with performance of the Work covered by the application who is
lawfully entitled to a lien.
5. Waiver Forms: Submit executed waivers of lien on forms acceptable to Owner.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 2900
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SECTION 01 7700
CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

SUMMARY

Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

1. Substantial Completion procedures.

2. Final completion procedures.

ACTION SUBMITTALS

Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

Certified List of Incomplete Items: Final submittal at final completion.

SUBSTANTIAL COMPLETION PROCEDURES

Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why
the Work is incomplete.

Procedures Prior to Substantial Completion: Complete the following a minimum of days prior to
requesting inspection for determining date of Substantial Completion. List items below that are
incomplete at time of request.

1. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.
2. Complete final cleaning requirements.

Inspection: Submit a written request for inspection to determine Substantial Completion a
minimum of days prior to date the Work will be completed and ready for final inspection and
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after
inspection or will notify Contractor of items, either on Contractor's list or additional items
identified by Architect, that must be completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as incomplete is
completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining final
completion, complete the following:
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1. Submit a final Application for Payment according to Section 01 2900 "Payment
Procedures."

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list), endorsed
and dated by Architect. Certified copy of the list shall state that each item has been
completed or otherwise resolved for acceptance.

Inspection: Submit a written request for final inspection to determine acceptance a minimum of
10 days prior to date the work will be completed and ready for final inspection and tests. On
receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled
requirements. Architect will prepare a final Certificate for Payment after inspection or will notify
Contractor of construction that must be completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as incomplete is
completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by
construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first and
proceeding from lowest floor to highest floor.

2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:
a. Project name.

. Date.

. Name of Architect and Construction Manager.

. Name of Contractor.

. Page number.

ubmit list of incomplete items in the following format:

b
c
d
e
S
a. PDF electronic file. Architect will return annotated file.

PART 2 - PRODUCTS

PART 3 - EXECUTION

END OF SECTION 01 7700
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11

1.2

1.3

1.4

6042
SECTION 02 4116
STRUCTURE DEMOLITION
SUMMARY
Section Includes:
1. Demolition and removal of buildings and site improvements.
2. Removing below-grade construction.
3. Disconnecting, capping or sealing, and abandoning in-place removing site utilities.
Related Requirements:
1. Section 01 1000 "Summary" for use of the premises and phasing requirements.
2. Section 31 1000 "Site Clearing" for site clearing and removal of above- and below-grade

site improvements not part of building demolition.

DEFINITIONS

Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be salvaged.

Remove and Salvage: Detach items from existing construction, in a manner to prevent damage,
and. Include fasteners or brackets needed for reattachment elsewhere.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and
their contents, commemorative plaques and tablets, and other items of interest or value to

Owner that may be uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

FIELD CONDITIONS
Buildings to be demolished will be vacated and their use discontinued before start of the Work.

Buildings immediately adjacent to demolition area will be occupied. Conduct building demolition
so operations of occupied buildings will not be disrupted.

1. Provide not less than hours' notice of activities that will affect operations of adjacent
occupied buildings.

2. Maintain access to existing walkways, exits, and other facilities used by occupants of
adjacent buildings.
a. Do not close or obstruct walkways, exits, or other facilities used by occupants of

adjacent buildings without written permission from authorities having jurisdiction.

STRUCTURE DEMOLITION 024116-1
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Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.

1. Hazardous materials will be removed by Owner before start of the Work.

2. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architect and Owner. Hazardous materials will be removed by Owner
under a separate contract.

On-site storage or sale of removed items or materials is not permitted.

COORDINATION

Arrange demolition schedule so as not to interfere with [or] .

PART 2 - PRODUCTS

21

A.

2.2

A.

PERFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

SOIL MATERIALS

Satisfactory Soils: Comply with requirements in Section 31 2000 "Earth Moving."

PART 3 - EXECUTION

3.1

A.

B.

3.2

A.

3.3

A.

EXAMINATION
Verify that utilities have been disconnected and capped before starting demolition operations.

Inventory and record the condition of items to be removed and salvaged.

PREPARATION

Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment
according to 40 CFR 82 and regulations of authorities having jurisdiction.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Utilities to be Disconnected: Locate, identify, disconnect, and seal or cap off utilities
serving buildings and structures to be demolished.

1. Arrange to shut off utilities with utility companies.

2. If removal, relocation, or abandonment of utility services will affect adjacent occupied
buildings, then provide temporary utilities that bypass buildings and structures to be
demolished and that maintain continuity of service to other buildings and structures.
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3. Cut off pipe or conduit a minimum of 24" below grade. Cap, valve, or plug and seal
remaining portion of pipe or conduit after bypassing according to requirements of
authorities having jurisdiction.

4, Do not start demolition work until utility disconnecting and sealing have been completed
and verified in writing.

PROTECTION

Existing Facilities: Protect adjacent walkways, loading docks, building entries, and other building
facilities during demolition operations. Maintain exits from existing buildings.

Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or structural
support to preserve stability and prevent unexpected movement or collapse of construction
being demolished.

1. Strengthen or add new supports when required during progress of demolition.

Temporary Protection: Erect temporary protection, such as walks, fences, railings, canopies,
and covered passageways, where required by authorities having jurisdiction and as indicated.
Comply with requirements in Section 01 5000 "Temporary Facilities and Controls."”

1. Protect adjacent buildings and facilities from damage due to demolition activities.

2. Protect existing site improvements, appurtenances, and landscaping to remain.

3 Erect a plainly visible fence around drip line of individual trees or around perimeter drip
line of groups of trees to remain.

4, Provide temporary barricades and other protection required to prevent injury to people
and damage to adjacent buildings and facilities to remain.

5. Provide protection to ensure safe passage of people around building demolition area and
to and from occupied portions of adjacent buildings and structures.

6. Protect walls, windows, roofs, and other adjacent exterior construction that are to remain
and that are exposed to building demolition operations.

7. Erect and maintain dustproof partitions and temporary enclosures to limit dust, noise, and

dirt migration to occupied portions of adjacent buildings.
Remove temporary barriers and protections where hazards no longer exist. Where open
excavations or other hazardous conditions remain, leave temporary barriers and protections in
place.

DEMOLITION, GENERAL

General: Demolish indicated buildings and site improvements completely. Use methods
required to complete the Work within limitations of governing regulations and as follows:

1. Do not use cutting torches until work area is cleared of flammable materials. Maintain
portable fire-suppression devices during flame-cutting operations.

2. Maintain fire watch during and for at least 24 hours after flame-cutting operations.

3. Maintain adequate ventilation when using cutting torches.

4. Locate building demolition equipment and remove debris and materials so as not to

impose excessive loads on supporting walls, floors, or framing.

Site Access and Temporary Controls: Conduct building demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.
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1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used
facilities without permission from Owner and authorities having jurisdiction. Provide
alternate routes around closed or obstructed trafficways if required by authorities having
jurisdiction.

2. Use water mist and other suitable methods to limit spread of dust and dirt. Comply with
governing environmental-protection regulations. Do not use water when it may damage
adjacent construction or create hazardous or objectionable conditions, such as ice,
flooding, and pollution.

Explosives: Use of explosives is not permitted.

DEMOLITION BY MECHANICAL MEANS

Proceed with demolition of structural framing members systematically, from higher to lower
level. Complete building demolition operations above each floor or tier before disturbing
supporting members on the next lower level.

Remove debris from elevated portions of the building by chute, hoist, or other device that will
convey debris to grade level in a controlled descent.

1. Remove structural framing members and lower to ground by method suitable to minimize
ground impact and dust generation.

Below-Grade Construction: Demolish foundation walls and other below-grade construction.

1. Remove below-grade construction, including basements, foundation walls, and footings
completely,.

Existing Utilities: Demolish and remove existing utilities and below-grade utility structures.

SITE RESTORATION

Below-Grade Areas: Completely fill below-grade areas and voids resulting from building
demolition operations with satisfactory soil materials according to backfill requirements in
Section 31 2000 "Earth Moving."

Site Grading: Uniformly rough grade area of demolished construction to a smooth surface, free
from irregular surface changes. Provide a smooth transition between adjacent existing grades
and new grades.

DISPOSAL OF DEMOLISHED MATERIALS

Remove demolition waste materials from Project site.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Do not burn demolished materials.
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3.9 CLEANING
A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building
demolition operations. Return adjacent areas to condition existing before building demolition

operations began.

1. Clean roadways of debris caused by debris transport.

END OF SECTION 02 4116
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SECTION 31 2000
EARTH MOVING

PART 1 - GENERAL

11 SUMMARY
A. Section Includes:
1. Excavating and filling for rough grading the Site.
B. Related Requirements:
1. Section 32 9200 "Turf and Grasses" for finish grading in turf and grass areas, including
preparing and placing planting soil for turf areas.
1.2 DEFINITIONS
A. Backfill: Soil material or controlled low-strength material used to fill an excavation.
1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to
support sides of pipe.
2. Final Backfill: Backfill placed over initial backfill to fill a trench.

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving.

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying
pipe.

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward
capillary flow of pore water.

F. Excavation: Removal of material encountered above subgrade elevations and to lines and
dimensions indicated.

1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond
indicated lines and dimensions as directed by Architect. Authorized additional excavation
and replacement material will be paid for according to Contract provisions for changes in

the Work.
2. Bulk Excavation: Excavation more than 10 feet in width and more than 30 feet in length.
3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated

lines and dimensions without direction by Architect. Unauthorized excavation, as well as
remedial work directed by Architect, shall be without additional compensation.

G. Fill: Soil materials used to raise existing grades.
H. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders

of rock material 3/4 cu. yd. or more in volume that exceed a standard penetration resistance of
100 blows/2 inches when tested by a geotechnical testing agency, according to ASTM D1586.
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l. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and
electrical appurtenances, or other man-made stationary features constructed above or below
the ground surface.

J. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete
pavement or a cement concrete or hot-mix asphalt walk.

K. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately
below subbase, drainage fill, drainage course, or topsoil materials.

L. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground
services within buildings.
1.3 FIELD CONDITIONS

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied
or used facilities during earth-moving operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or

authorities having jurisdiction.

B. Improvements on Adjoining Property: Authority for performing earth moving indicated on
property adjoining Owner's property will be obtained by Owner before award of Contract.

1. Do not proceed with work on adjoining property until directed by Architect.

C. Utility Locator Service: Notify utility locator service for area where Project is located before
beginning earth-moving operations.

D. Do not commence earth-moving operations until plant-protection measures specified in
Section 01 5639 "Temporary Tree and Plant Protection” are in place.

E. The following practices are prohibited within protection zones:

1. Storage of construction materials, debris, or excavated material.
2. Parking vehicles or equipment.
3. Foot traffic.
4, Erection of sheds or structures.
5. Impoundment of water.
6. Excavation or other digging unless otherwise indicated.
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise
indicated.
F. Do not direct vehicle or equipment exhaust towards protection zones.
G. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones.
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PART 2 - PRODUCTS

21

A.

SOIL MATERIALS

General: Provide borrow soil materials when sufficient satisfactory soil materials are not
available from excavations.

Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to
ASTM D2487 , or a combination of these groups; free of rock or gravel larger than 3 inches in
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.

Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT
according to ASTM D2487 , or a combination of these groups.

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of
optimum moisture content at time of compaction.

Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; ASTM D2940/D2940M; with at least 90 percent passing a
1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone,
and natural or crushed sand; ASTM D2940/D2940M; with at least 95 percent passing a 1-1/2-
inch sieve and not more than 8 percent passing a No. 200 sieve.

Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; ASTM D2940/D2940M; with at least 90 percent passing a
1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve.

Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; ASTM D2940/D2940M; except with 100 percent passing a
1-inch sieve and not more than 8 percent passing a No. 200 sieve.

Drainage Course: Narrowly graded mixture of crushed stone, or crushed or uncrushed gravel;
ASTM D448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch sieve
and zero to 5 percent passing a No. 8 sieve.

Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and
natural sand; ASTM D448; coarse-aggregate grading Size 67; with 100 percent passing a 1-
inch sieve and zero to 5 percent passing a No. 4 sieve.

Sand: ASTM C33/C33M,; fine aggregate.

Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state.

PART 3 - EXECUTION

3.1

A.

PREPARATION

Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by earth-
moving operations.
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Protect and maintain erosion and sedimentation controls during earth-moving operations.
Protect subgrades and foundation soils from freezing temperatures and frost. Remove
temporary protection before placing subsequent materials.

DEWATERING

Provide dewatering system of sufficient scope, size, and capacity to control hydrostatic
pressures and to lower, control, remove, and dispose of ground water and permit excavation

and construction to proceed on dry, stable subgrades.

Prevent surface water and ground water from entering excavations, from ponding on prepared
subgrades, and from flooding Project site and surrounding area.

Protect subgrades from softening, undermining, washout, and damage by rain or water
accumulation.

1. Reroute surface water runoff away from excavated areas. Do not allow water to
accumulate in excavations. Do not use excavated trenches as temporary drainage
ditches.

Dispose of water removed by dewatering in a manner that avoids endangering public health,
property, and portions of work under construction or completed. Dispose of water and sediment
in a manner that avoids inconvenience to others.

EXPLOSIVES

Explosives: Do not use explosives.

EXCAVATION, GENERAL

Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be
authorized for rock excavation or removal of obstructions.

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials
and rock, replace with satisfactory soil materials.

2. Remove rock to lines and grades indicated to permit installation of permanent
construction without exceeding the following dimensions:
a. 24 inches outside of concrete forms other than at footings.
b. 12 inches outside of concrete forms at footings.
C. 6 inches outside of minimum required dimensions of concrete cast against grade.
d Outside dimensions of concrete walls indicated to be cast against rock without

forms or exterior waterproofing treatments.

e. 6 inches beneath bottom of concrete slabs-on-grade.

f 6 inches beneath pipe in trenches and the greater of 24 inches wider than pipe or
42 inches wide.

Classified Excavation: Excavate to subgrade elevations. Material to be excavated will be
classified as earth and rock. Do not excavate rock until it has been classified and cross
sectioned by Architect. The Contract Sum will be adjusted for rock excavation according to unit
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prices included in the Contract Documents. Changes in the Contract Time may be authorized
for rock excavation.

1. Earth excavation includes excavating pavements and obstructions visible on surface;
underground structures, utilities, and other items indicated to be removed; and solil,
boulders, and other materials not classified as rock or unauthorized excavation.

a. Intermittent drilling; blasting, if permitted; ram hammering; or ripping of material not
classified as rock excavation is earth excavation.
2. Rock excavation includes removal and disposal of rock. Remove rock to lines and

subgrade elevations indicated to permit installation of permanent construction without
exceeding the following dimensions:

a. 24 inches outside of concrete forms other than at footings.

b. 12 inches outside of concrete forms at footings.

C. 6 inches outside of minimum required dimensions of concrete cast against grade.

d Outside dimensions of concrete walls indicated to be cast against rock without

forms or exterior waterproofing treatments.

e. 6 inches beneath bottom of concrete slabs-on-grade.

f 6 inches beneath pipe in trenches and the greater of 24 inches wider than pipe or
42 inches wide.

SUBGRADE INSPECTION

Notify Architect when excavations have reached required subgrade.

If Architect determines that unsatisfactory soil is present, continue excavation and replace with
compacted backfill or fill material as directed.

Proof-roll subgrade with a pneumatic-tired and loaded 10-wheel, tandem-axle dump truck
weighing not less than 15 tons to identify soft pockets and areas of excess yielding. Do not
proof-roll wet or saturated subgrades.

1. Completely proof-roll subgrade in one direction , repeating proof-rolling in direction
perpendicular to first direction. Limit vehicle speed to 3 mph.
2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as

determined by Architect, and replace with compacted backfill or fill as directed.

Authorized additional excavation and replacement material will be paid for according to Contract
provisions for changes in the Work.

Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or
construction activities, as directed by Architect, without additional compensation.

UNAUTHORIZED EXCAVATION

Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of
concrete foundation or footing to excavation bottom, without altering top elevation. Lean
concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by
Architect.

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by
Architect.
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STORAGE OF SOIL MATERIALS

Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of
remaining trees.

BACKFILL
Place and compact backfill in excavations promptly, but not before completing the following:

1. Construction below finish grade including, where applicable, subdrainage, dampproofing,
waterproofing, and perimeter insulation.

Surveying locations of underground utilities for Record Documents.

Testing and inspecting underground utilities.

Removing concrete formwork.

Removing trash and debris.

Removing temporary shoring, bracing, and sheeting.

Installing permanent or temporary horizontal bracing on horizontally supported walls.

Noukwbd

Place backfill on subgrades free of mud, frost, snow, or ice.

UTILITY TRENCH BACKFILL

Place backfill on subgrades free of mud, frost, snow, or ice.

Place and compact bedding course on trench bottoms and where indicated. Shape bedding
course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings,

and bodies of conduits.

Backfill voids with satisfactory soil while removing shoring and bracing.

Initial Backfill:
1. Soil Backfill: Place and compact initial backfill of , free of particles larger than 1” in any
dimension, to a height of 12 inches over the pipe or conduit.

a. Carefully compact initial backfill under pipe haunches and compact evenly up on
both sides and along the full length of piping or conduit to avoid damage or
displacement of piping or conduit. Coordinate backfilling with utilities testing.

Final Backfill:

1. Soil Backfill: Place and compact final backfill of satisfactory soil to final subgrade
elevation.

SOIL FILL

Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill
material will bond with existing material.

Place and compact fill material in layers to required elevations as follows:
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Under grass and planted areas, use satisfactory soil material.
Under walks and pavements, use satisfactory soil material.
Under steps and ramps, use engineered fill.

Under building slabs, use engineered fill.

Under footings and foundations, use engineered fill.

ahrwbhpE

Place soil fill on subgrades free of mud, frost, snow, or ice.

SOIL MOISTURE CONTROL

Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before
compaction to within 2 percent of optimum moisture content.

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain
frost or ice.
2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that

exceeds optimum moisture content by 2 percent and is too wet to compact to specified
dry unit weight.

COMPACTION OF SOIL BACKFILLS AND FILLS
Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material
compacted by heavy compaction equipment and not more than 4 inches in loose depth for

material compacted by hand-operated tampers.

Place backfill and fill soil materials evenly on all sides of structures to required elevations and
uniformly along the full length of each structure.

Compact soil materials to not less than the following percentages of maximum dry unit weight
according to ASTM D698 :

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12
inches of existing subgrade and each layer of backfill or fill soil material at 95 percent.

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each
layer of backfill or fill soil material at 92 percent.

3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and
compact each layer of backfill or fill soil material at 85 percent.

4, For utility trenches, compact each layer of initial and final backfill soil material at 85
percent.

GRADING

General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply
with compaction requirements and grade to cross sections, lines, and elevations indicated.

1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface
tolerances.

Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding.
Finish subgrades to elevations required to achieve indicated finish elevations, within the
following subgrade tolerances:
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1. Turf or Unpaved Areas: Plus or minus 1 inch .
2. Walks: Plus or minus 1 inch .
3. Pavements: Plus or minus 1/2 inch .

Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with a 10-
foot straightedge.

SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS

Place subbase course and base course on subgrades free of mud, frost, snow, or ice.

On prepared subgrade, place subbase course and base course under pavements and walks as
follows:

1. Place base course material over subbase course under hot-mix asphalt pavement.

2. Shape subbase course and base course to required crown elevations and cross-slope
grades.

3. Place subbase course and base course 6 inches or less in compacted thickness in a
single layer.

4. Place subbase course and base course that exceeds 6 inches in compacted thickness in

layers of equal thickness, with no compacted layer more than 6 inches thick or less than
3 inches thick.

5. Compact subbase course and base course at optimum moisture content to required
grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry
unit weight according to ASTM D698 .

Pavement Shoulders: Place shoulders along edges of subbase course and base course to
prevent lateral movement. Construct shoulders, at least 12 inches wide, of satisfactory soil
materials and compact simultaneously with each subbase and base layer to not less than 95
percent of maximum dry unit weight according to ASTM D698 .

PROTECTION

Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep
free of trash and debris.

Repair and reestablish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent
construction operations or weather conditions.

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape
and recompact.

Where settling occurs before Project correction period elapses, remove finished surfacing,
backfill with additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work,
and eliminate evidence of restoration to greatest extent possible.

END OF SECTION 31 2000
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SECTION 32 9200
TURF AND GRASSES
PART 1 - GENERAL
11 SUMMARY
A. Section Includes:
1. Seeding.
2. Erosion-control material(s).
1.2 DEFINITIONS
A. Finish Grade: Elevation of finished surface of planting soil.
B. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating a

pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and
molluscicides. They also include substances or mixtures intended for use as a plant regulator,
defoliant, or desiccant.

C. Pests: Living organisms that occur where they are not desired or that cause damage to plants,
animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents
(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses.

D. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth.

E. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the top
surface of a fill or backfill before planting soil is placed.
1.3 QUALITY ASSURANCE

A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful
turf establishment.

1. Experience: Five years' experience in turf installation in addition to requirements in
Section 01 4000 "Quality Requirements."
2. Installer's Field Supervision: Require Installer to maintain an experienced full-time

supervisor on Project site when work is in progress.

14 DELIVERY, STORAGE, AND HANDLING
A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened
containers showing weight, certified analysis, name and address of manufacturer, and
indication of compliance with state and Federal laws, as applicable.

B. Bulk Materials:

TURF AND GRASSES 329200-1
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1. Do not dump or store bulk materials near structures, utilities, walkways and pavements,
or on existing turf areas or plants.

2. Provide erosion-control measures to prevent erosion or displacement of bulk materials;

discharge of soil-bearing water runoff; and airborne dust reaching adjacent properties,
water conveyance systems, or walkways.
3. Accompany each delivery of bulk materials with appropriate certificates.

FIELD CONDITIONS

Planting Restrictions: Plant as weather conditions permit. Coordinate planting periods with initial
maintenance periods to provide required maintenance from date of planting.

Weather Limitations: Proceed with planting only when existing and forecasted weather
conditions permit planting to be performed when beneficial and optimum results may be
obtained. Apply products during favorable weather conditions according to manufacturer's
written instructions.

PART 2 - PRODUCTS

21

2.2

A.

B.

A.

SEED

Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing
Seeds" for purity and germination tolerances.

Seed Species:

1. Sun and Partial Shade: Proportioned by weight as follows:
a. 50 percent Kentucky bluegrass (Poa pratensis).
b. 30 percent chewings red fescue (Festuca rubra variety).
C. 10 percent perennial ryegrass (Lolium perenne).
d. 10 percent redtop (Agrostis alba).

EROSION-CONTROL MATERIALS

Erosion-Control Mats: Cellular, nonbiodegradable slope-stabilization mats designed to isolate
and contain small areas of soil over steeply sloped surface, of 3" nominal mat thickness. Include
manufacturer's recommended anchorage system for slope conditions.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Examine areas to be planted for compliance with requirements and other conditions affecting
installation and performance of the Work.

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout,
concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel,
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within
a planting area.
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2. Suspend planting operations during periods of excessive soil moisture until the moisture
content reaches acceptable levels to attain the required results.
3. Uniformly moisten excessively dry soil that is not workable or which is dusty.

Proceed with installation only after unsatisfactory conditions have been corrected.

If contamination by foreign or deleterious material or liquid is present in soil within a planting
area, remove the soil and contamination as directed by Architect and replace with new planting
soil.

PREPARATION

Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and
plantings from damage caused by planting operations.

1. Protect grade stakes set by others until directed to remove them.

Install erosion-control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways.

TURF AREA PREPARATION

Moisten prepared area before planting if soil is dry. Water thoroughly and allow surface to dry
before planting. Do not create muddy soil.

Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded
or otherwise disturbed after finish grading.

PREPARATION FOR EROSION-CONTROL MATERIALS

Prepare area as specified in "Turf Area Preparation” Article.

For erosion-control mats, install planting soil in two lifts, with second lift equal to thickness of
erosion-control mats. Install erosion-control mat and fasten as recommended by material
manufacturer.

Fill cells of erosion-control mat with planting soil and compact before planting.

For erosion-control blanket or mesh, install from top of slope, working downward, and as
recommended by material manufacturer for site conditions. Fasten as recommended by
material manufacturer.

Moisten prepared area before planting if surface is dry. Water thoroughly and allow surface to
dry before planting. Do not create muddy soil.

SEEDING

Sow seed with spreader or seeding machine. Do not broadcast or drop seed when wind velocity
exceeds 5 mph .
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1. Evenly distribute seed by sowing equal quantities in two directions at right angles to each
other.
2. Do not use wet seed or seed that is moldy or otherwise damaged.
3. Do not seed against existing trees. Limit extent of seed to outside edge of planting
saucer.

Sow seed at a total rate of 2 Ibs/100 sf.
Rake seed lightly into top 1/8 inch of sall, roll lightly, and water with fine spray.

Protect seeded areas with slopes exceeding and installed and stapled according to
manufacturer's written instructions.

Protect seeded areas with erosion-control mats where indicated on Drawings; install and anchor
according to manufacturer's written instructions.

TURF MAINTENANCE

General: Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming,
replanting, and performing other operations as required to establish healthy, viable turf. Roll,
regrade, and replant bare or eroded areas and remulch to produce a uniformly smooth turf.
Provide materials and installation the same as those used in the original installation.

1. Fill in as necessary soil subsidence that may occur because of settling or other
processes. Replace materials and turf damaged or lost in areas of subsidence.

2. In areas where mulch has been disturbed by wind or maintenance operations, add new
mulch and anchor as required to prevent displacement.

3. Apply treatments as required to keep turf and soil free of pests and pathogens or

disease. Use integrated pest management practices whenever possible to minimize the
use of pesticides and reduce hazards.

Watering: Install and maintain temporary piping, hoses, and turf-watering equipment to convey
water from sources and to keep turf uniformly moist to a depth of 4 inches .

1. Schedule watering to prevent wilting, puddling, erosion, and displacement of seed or
mulch. Lay out temporary watering system to avoid walking over muddy or newly planted
areas.

2. Water turf with fine spray at a minimum rate of 1 inch per week unless rainfall

precipitation is adequate.

SATISFACTORY TURF
Turf installations shall meet the following criteria as determined by Architect:

1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand
of grass has been established, free of weeds and surface irregularities, with coverage
exceeding 75% of area, visually determined by the architect 90 percent over any 10 sq.
ft. and bare spots not exceeding 5 by 5 inches.

Use specified materials to reestablish turf that does not comply with requirements, and continue
maintenance until turf is satisfactory.
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CLEANUP AND PROTECTION

Promptly remove soil and debris created by turf work from paved areas. Clean wheels of
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas.

Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, and
debris, and legally dispose of them off Owner's property.

Erect temporary fencing or barricades and warning signs as required to protect newly planted
areas from traffic. Maintain fencing and barricades throughout initial maintenance period and
remove after plantings are established.

Remove nondegradable erosion-control measures after grass establishment period.

MAINTENANCE SERVICE

Turf Maintenance Service: Provide full maintenance by skilled employees of landscape Installer.
Maintain as required in "Turf Maintenance" Article. Begin maintenance immediately after each
area is planted and continue until acceptable turf is established, but for not less than the
following periods:

1. Seeded Turf: 60 days from date of planting.
a. When initial maintenance period has not elapsed before end of planting season, or
if turf is not fully established, continue maintenance during next planting season.

END OF SECTION 32 9200
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